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DOCUMENT 00030 

INVITATION TO BID 

Notice is hereby given that SPRINGVILLE CITY INCORPORATED (OWNER) will accept bids for the 

construction of the CANYON ROAD 16-INCH WATERLINE ABANDONMENT – 1700 EAST to 

2900 EAST project according to the Drawings and Specifications and in accordance with the Springville 

City Standard Specifications and Drawings Manual, and described in general as: 

Abandonment of approx. 7040 lineal feet of 16-inch waterline on Canyon Road from 1700 

East to 2900 East.  The project includes disconnecting and re-connecting existing waterlines 

of varying sizes from the 16-inch line to an existing 12-inch line, the installation of new 

isolation valves of various sizes, removal and reinstallation of approx. 18 water service lines, 

the removal and replacement of four (4) fire hydrants, removal and replacement of curb, 

gutter and sidewalk associated with the water services and fire hydrant work, and the 

patching and surface restoration of the asphalt roadway.  The work shall also include the 

restoration of landscaping (including sprinkling system and sod) disturbed or damaged 

during the abandonment work. The work to be performed shall include furnishing all 

necessary materials, equipment, facilities, services and appurtenances thereto needed for 

the complete construction of the project. 

Bids will be accepted by the OWNER on-line through Sciquest 

(https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=StateOfUtah) until 3:00 

PM (local time) on Thursday, July 27, 2017. The OWNER will then make the decision of award and 

contact the individual bidders with the decision on or after Monday, July 31, 2017. 

CONTRACT DOCUMENTS to be executed by the winning CONTRACTOR may be obtained on or after 

the date of the bid award at the Springville City Offices, upstairs in the Community Development Office.  

These CONTRACT DOCUMENTS will include an agreement to be signed by both the CONTRACTOR 

and the OWNER prior to any work commencing.  A PAYMENT BOND and PERFORMANCE BOND 

will be required by the winning CONTRACTOR and all necessary forms are also included in the 

CONTRACT DOCUMENTS. 

A pre-bid conference will be held at 10:00 AM (local time) on Thursday, July 20, 2017, at the 

Springville City Offices, 110 South Main, Springville, Utah.  All contractors intending to submit a bid 

may attend to obtain relevant information concerning the project.  Bidders are advised that information 

affecting drawings, specifications, conditions, scope of work, etc. may be discussed.   

All communication relative to the Project and any questions which BIDDERs may have concerning the 

project shall be directed to the OWNER during the pre-bid meeting.  Additional questions not answered 

during the pre-bid meeting, but prior to the submitting of bids, shall be asked using the Question and 

Answer service through Sciquest 

(https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=StateOfUtah) for this 

project. 

https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=StateOfUtah
https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=StateOfUtah
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The OWNER reserves the right to reject any or all bids; or to accept or reject the whole or any part of any 

bid; or to waive any informality or technicality in any bid in the best interest of the City.  Only bids 

giving a firm quotation properly submitted and signed will be accepted. 

-  END OF DOCUMENT - 



DOCUMENT 00100

INSTRUCTIONS TO BIDDERS

ARTICLE 1 DEFINED TERMS

1.01 Terms used in these Instructions to Bidders will have the meanings indicated in the General
Conditions and Supplementary Conditions.  Additional terms used in these Instructions to Bidders
have the meanings indicated below which are applicable to both the singular and plural thereof:

A. Bidder – The individual or entity who submits a Bid directly to OWNER.

B. Issuing Office – The office from which the Bidding Documents are to be issued and where
the bidding procedures are to be administered.

C. Successful Bidder – The lowest responsible Bidder submitting a responsive Bid to whom
OWNER (on the basis of OWNER’s evaluation as hereinafter provided) makes an award.

ARTICLE 2 COPIES OF BIDDING DOCUMENTS

2.01 Complete sets of the Bidding Documents may be obtained online from
https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=StateOfUtah  (From the link
above, search for Springville Canyon Road Waterline project)

  
2.02 Complete sets of Bidding Documents must be used in preparing Bids; neither OWNER nor

ENGINEER assumes any responsibility for errors or misinterpretations resulting from the use of
incomplete sets of Bidding Documents.

2.03 OWNER in making copies of Bidding Documents available on the above terms do so only for the
purpose of obtaining Bids for the Work and do not confer a license or grant for any other use.

ARTICLE 3 QUALIFICATIONS OF BIDDERS

3.01 To demonstrate Bidder’s qualifications to perform the Work, within five days of OWNER’s
request, Bidder shall submit written evidence such as financial data, previous experience, present
commitments, and such other data as may be called for below.

A. Valid license to perform this type of work in Utah

B. Evidence of insurability

ARTICLE 4 EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, AND
SITE CONDITIONS

4.01 Subsurface and Physical Conditions

A. No formal subsurface or soil investigation has been made at the site
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4.02 Underground Facilities

A. Information and data shown or indicated in the Bidding Documents with respect to
existing Underground Facilities at, or contiguous to, the Site is based upon information
and data furnished to OWNER and ENGINEER by owners of such Underground
Facilities, including OWNER, or others.

4.03 Hazardous Environmental Condition

A. No hazardous environmental conditions have been identified at the site.

4.04 Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders
with respect to subsurface conditions, other physical conditions and Underground Facilities, and
possible changes in the Bidding Documents due to differing or unanticipated conditions appear
in paragraphs 4.02, 4.03, and 4.04 of the General Conditions.  Provisions concerning
responsibilities for the adequacy of data furnished to prospective Bidders with respect to a
Hazardous Environmental Condition at the Site, if any, and possible changes in the Contract
Documents due to any Hazardous Environmental Condition uncovered or revealed at the Site
which was not shown or indicated in the Drawings or Specifications or identified in the Contract
Documents to be within the scope of the Work appear in paragraph 4.06 of the General
Conditions.

4.05 On request, OWNER will provide Bidder access to the Site to conduct such examinations,
investigations, explorations, tests, and studies as Bidder deems necessary for submission of a
Bid.  Bidder shall fill all holes and clean up and restore the Site to its former condition upon
completion of such explorations, investigations, tests and studies.

4.06 Reference is made to Article 7 of the Supplementary Conditions for the identification of the
general nature of other work that is to be performed at the Site by OWNER or others (such as
utilities and other prime contractors) that relates to the Work for which a Bid is to be submitted. 
On request, OWNER will provide to each Bidder for examination access to or copies of Contract
Documents (other than portions thereof related to price) for such other work.

4.07 It is the responsibility of each Bidder before submitting a Bid to:

A. examine and carefully study the Bidding Documents, including any Addenda, the
Springville Standard Specifications and Drawings manual (latest edition) and the other
related data identified in the Bidding Documents;

B. visit the Site and become familiar with and satisfy Bidder as to the general, local, and
Site conditions that may affect cost, progress, and performance of the Work;

C. become familiar with and satisfy Bidder as to all federal, state, and local Laws and
Regulations that may affect cost, progress, or performance of the Work; all bids must be
in accordance with the specifications and requirements provided in the Bidding
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Documents and the Springville Standard Specifications and Drawings manual (latest
edition).

D. carefully study all reports or explorations and tests of subsurface conditions at or
contiguous to the Site and all drawings of physical conditions in or relating to existing
surface or subsurface structures at or contiguous to the Site (except Underground
Facilities) which have been identified in the Supplementary Conditions as provided in
paragraph 4.02 of the General Conditions, and carefully study all reports and drawings of
a Hazardous Environmental Condition, if any, at the Site which have been identified in
the Supplementary Conditions as provided in paragraph 4.06 of the General Conditions;

E. obtain and carefully study (or assume responsibility for doing so) all additional or
supplementary examinations, investigations, explorations, tests, studies, and data
concerning conditions (surface, subsurface, and Underground Facilities) at or contiguous
to the Site which may affect cost, progress, or performance of the Work or which relate
to any aspect of the means, methods, techniques, sequences, and procedures of
construction to be employed by Bidder, including any specific means, methods,
techniques, sequences, and procedures of construction expressly required by the Bidding
Documents, and safety precautions and programs incident thereto;

F. agree at the time of submitting its Bid that no further examinations, investigations,
explorations, tests, studies, or data are necessary for the determination of its Bid for
performance of the Work at the price bid and within the times and in accordance with the
other terms and conditions of the Bidding Documents;

G. become aware of the general nature of the work to be performed by OWNER and others
at the Site that relates to the Work as indicated in the Bidding Documents;

H. correlate the information known to Bidder, information and observations obtained from
visits to the Site, reports and drawings identified in the Bidding Documents, and all
additional examinations, investigations, explorations, tests, studies, and data with the
Bidding Documents;

I. promptly give OWNER and ENGINEER written notice of all conflicts, errors,
ambiguities, or discrepancies that Bidder discovers in the Bidding Documents and
confirm that the written resolution thereof by ENGINEER is acceptable to Bidder; and

J. determine that the Bidding Documents are generally sufficient to indicate and convey
understanding of all terms and conditions for the performance of the Work.

4.08 The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder
has complied with every requirement of this Article 4, that without exception the Bid is premised
upon performing and furnishing the Work required by the Bidding Documents and applying any
specific means, methods, techniques, sequences, and procedures of construction that may be
shown or indicated or expressly required by the Bidding Documents, that Bidder has given
ENGINEER written notice of all conflicts, errors, ambiguities, and discrepancies that Bidder has
discovered in the Bidding Documents and the written resolutions thereof by ENGINEER are

07/2017 INSTRUCTIONS TO BIDDERS
PAGE 00100 - 3



acceptable to Bidder, and that the Bidding Documents are generally sufficient to indicate and
convey understanding of all terms and conditions for performing and furnishing the Work.

ARTICLE 5 PRE-BID CONFERENCE

5.01 A  pre-bid conference and possible site visit will be held at 10:00 AM (local time) on Thursday,
July 20, 2017,  commencing at the Springville City Offices, 110 South Main, Springville,
Utah. Representatives of OWNER and ENGINEER will be present to discuss the Project. 
Bidders may attend and participate in the conference.  ENGINEER will transmit to all
prospective Bidders of record such Addenda as ENGINEER considers necessary in response to
questions arising at the conference.  Oral statements may not be relied upon and will not be
binding or legally effective

5.02 All contractors intending to submit a bid are invited to attend to obtain relevant information
concerning the project.  Bidders are advised that information affecting drawings, specifications,
conditions, scope of work, etc. may be discussed. 

ARTICLE 6 SITE AND OTHER AREAS

6.01 The Site is identified in the Bidding Documents.  All additional lands and access thereto required
for temporary construction facilities, construction equipment, or storage of materials and
equipment to be incorporated in the Work are to be obtained and paid for by CONTRACTOR. 
Easements for permanent structures or permanent changes in existing facilities are to be obtained
and paid for by the OWNER unless otherwise provided in the Bidding Documents.

ARTICLE 7 INTERPRETATIONS AND ADDENDA

7.01 All communication relative to the Project and any questions which BIDDERs may have
concerning the project shall be directed to the OWNER during the pre-bid meeting.  Additional
questions not answered during the pre-bid meeting, but prior to the submitting of bids, shall be
asked in writing using the Question and Answer service through Sciquest for this project
(https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=StateOfUtah  (From the
link above, search for Springville Canyon Road Waterline project)).

7.02 All questions about the meaning or intent of the Bidding Documents are to be submitted to
OWNER in writing through Sciquest.  Interpretations or clarifications considered necessary by
OWNER  in response to such questions will be issued by Addenda delivered via Sciquest to all
parties recorded by OWNER as having received the Bidding Documents.  Questions received
less than five days prior to the date for opening of Bids may not be answered.  Only questions
answered by Addenda will be binding.  Oral and other interpretations or clarifications will be
without legal effect.

7.03 Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed
advisable by OWNER or ENGINEER.
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ARTICLE 8 BID SECURITY

8.01 A Bid must be accompanied by Bid security made payable to the OWNER in an amount of five
percent (5%) of Bidder’s maximum Bid price and in the form of a certified or bank check or a
Bid Bond (on the form attached) issued by a surety meeting the requirements of paragraphs 5.01
and 5.02 of the General Conditions.

8.02 The bid security of the Successful Bidder will be retained until such Bidder has executed the
Contract Documents, furnished the required contract security and met the other conditions of the
Notice of Award, whereupon the Bid security will be returned. If the Successful Bidder fails to
execute and deliver the Contract Documents and furnish the required contract security within ten
(10) days after the Notice of Award, OWNER may annul the Notice of Award and the Bid
security of that bidder will be forfeited.  The Bid security of other Bidders whom OWNER
believes to have a reasonable chance of receiving the award may be retained by OWNER until
the earlier of seven days after the Effective Date of the Agreement or 61 days after the Bid
opening, whereupon Bid security furnished by such Bidders will be returned.

8.03 Bid security of other Bidders whom OWNER believes do not have a reasonable chance of
receiving the award will be returned within seven (7) days after the Bid opening.

ARTICLE 9 CONTRACT TIMES

9.01 The number of days within which, or the dates by which, the Work is to be (a) Substantially
Completed and (b) also completed and ready for final payment are set forth in the Agreement.

ARTICLE 10 LIQUIDATED DAMAGES

10.01 Provisions for liquidated damages, if any, are set forth in the Agreement.

ARTICLE 11 SUBSTITUTE AND “OR-EQUAL” ITEMS

11.01 The Contract, if awarded, will be on the basis of materials and equipment specified or described
in the Bidding Documents without consideration of possible substitute or “or-equal” items. 
Whenever it is specified or described in the Bidding Documents that a substitute or “or-equal”
item of material or equipment may be furnished or used by CONTRACTOR if acceptable to
ENGINEER, application for such acceptance will not be considered by ENGINEER until after
the Effective Date of the Agreement.  The procedure for submission of any such application by
CONTRACTOR and consideration by ENGINEER is set forth in the General Conditions and
may be supplemented in the General Requirements.

ARTICLE 12 SUBCONTRACTORS, SUPPLIERS, AND OTHERS

12.01 If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers,
individuals, or entities to be submitted to OWNER in advance of a specified date prior to the
Effective Date of the Agreement, the apparent Successful Bidder, and any other Bidder so
requested, shall within five days after Bid opening, submit to OWNER a list of all such
Subcontractors, Suppliers, individuals, or entities proposed for those portions of the Work for
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which such identification is required.  Such list shall be accompanied by an experience statement
with pertinent information regarding similar projects and other evidence of qualification for each
such Subcontractor, Supplier, individual, or entity if requested by OWNER.  If OWNER or
ENGINEER, after due investigation, has reasonable objection to any proposed Subcontractor,
Supplier, individual, or entity, OWNER may, before the Notice of Award is given, request
apparent Successful Bidder to submit a substitute, without an increase in the Bid.

12.02 If apparent Successful Bidder declines to make any such substitution, Owner may award the
Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers,
individuals, or entities.  Declining to make requested substitutions will not constitute grounds for
forfeiture of the Bid security of any Bidder.  Any Subcontractor, Supplier, individual, or entity so
listed and against which Owner or Engineer makes no written objection prior to the giving of the
Notice of Award will be deemed acceptable to Owner and Engineer subject to revocation of such
acceptance after the Effective Date of the Agreement as provided in Paragraph 6.06 of the
General Conditions.

12.03 Contractor shall not be required to employ any Subcontractor, Supplier, individual, or entity
against whom Contractor has reasonable objection.

ARTICLE 13 PREPARATION OF BID

13.01 The Bid form is included with the Bidding Documents.  Additional copies may be obtained from
OWNER or ENGINEER.

13.02 All blanks on the Bid form shall be completed by printing in ink or by typewriter and the Bid
signed in ink (when paper forms are being accepted). A Bid price shall be indicated for each
[section, Bid item, alternative, adjustment unit price item, and unit price item] listed therein, or
the words “No Bid,” “No Change,” or “Not Applicable” entered, as appropriate.

13.03 A Bid by a corporation shall be executed in the corporate name by the president or a vice-
president or other corporate officer accompanied by evidence of authority to sign.  The corporate
seal shall be affixed and attested by the secretary or an assistant secretary.  The corporate address
and state of incorporation shall be shown below the signature.

13.04 A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose
title must appear under the signature), accompanied by evidence of authority to sign.  The
official address of the partnership shall be shown below the signature.

13.05 A Bid by a limited liability company shall be executed in the name of the firm by a member and
accompanied by evidence of authority to sign.  The state of formation of the firm and the official
address of the firm must be shown below the signature.

13.06 A Bid by an individual shall show the Bidder’s name and official address.

13.07 A Bid by a joint venture shall be executed by each joint venturer in the manner indicated on the
Bid form.  The official address of the joint venture must be shown below the signature.
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13.08 All names shall be typed or printed in ink below the signatures.

13.09 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall
be filled in on the Bid form.

13.10 The address and telephone number for communications regarding the Bid shall be shown. A fax
number and e-mail address, if available, shall also be shown.

13.11 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state
where the Project is located or covenant to obtain such qualification prior to award of the
Contract.  Bidder’s state contractor license number for the state of the Project, if any, shall also
be shown on the Bid Form.

ARTICLE 14 BASIS OF BID; EVALUATION OF BIDS

14.01 Unit Price

A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Bid
Schedule.

B. The total of all estimated prices will be determined as the sum of the products of the
estimated quantity of each item and the unit price Bid for the item.  The final quantities
and Contract Price will be determined in accordance with paragraph 11.03 of the General
Conditions.

C. Discrepancies between the multiplication of units of Work and unit prices will be
resolved in favor of the unit prices.  Discrepancies between the indicated sum of any
column of figures and the correct sum thereof will be resolved in favor of the correct
sum.  Discrepancies between words and figures will be resolved in favor of the words.

14.02 The Bid price shall include such amounts as the Bidder deems proper for overhead and profit on
account of cash allowances, if any, named in the Contract Documents as provided in paragraph
11.02 of the General Conditions.

14.03 Bid prices will be compared after adjusting for differences in the time designated by Bidders for
Substantial Completion.  The adjusting amount will be determined at the rate set forth in the
Contract Documents for liquidated damages for failing to achieve Substantial Completion for
each day before or after the desired date appearing in Article 9.

ARTICLE 15 SUBMITTAL OF BID

15.01 Each prospective Bidder may obtain copies of the Bidding Documents including the Bid Form,
and, if required, the Bid Bond.  A copy of the Bid form is to be completed and submitted with the
following data:

A. A tabulation of the Bid consisting of Document 00310 - Bid Schedule(s) completely and
correctly filled in; NOTE - Red and italicized bid items are not called out in the
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construction plans to be used, but the City is requesting unit prices for these items
in the event they should be needed in the work of abandoning and connecting the
main lines.  To be considered a complete/responsive bid ALL bid items on the bid
schedule must be filled out.  Any bid submitted by a Bidder where the bid schedule
contains null values or zero unit prices for the italicized bid items, will be deemed a
non-responsive bidder and the entire bid will be will not be considered by the
Owner.

B. Document 00410 -Bid Bond;

C. Document 00420 - Contractor’s Qualifications;
Note: In order to be considered, Contractor must have successfully completed three
similar projects in size and scope within the last five years and give references of
such.

D. Document 00430 - List of Subcontractors; and 

E. Additional supplemental information demonstrating the BIDDER’s ability to complete
the project within the scheduled time and ability to perform the specific work.

15.02 A Bid shall be submitted no later than the date and time prescribed and submitted electronically
via Sciquest
(https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=StateOfUtah (From the
link above, search for Springville Canyon Road Waterline project)).  No non-electronic (i.e.
paper) bids will not be accepted, nor will bids be accepted in any other way other than via
Sciquest.  Bidders are encouraged to print the necessary documents for a complete bid, fill out
the information needed (including all required signatures, seals, etc.), then scan and upload the
documents to Sciquest in Adobe PDF format.

15.03 While line items, including unit prices, quantities, and amounts, may be entered in and/or
tabulated using Sciquest in order to aid Bidder with sums (when bid is set up on Sciquest to
allow for this functionality), this shall not remove the responsibility from the Bidder of
submitting a completed tabulation of the Bid consisting of Document 00310 - Bid Schedule
completely and correctly filled in.  A bid not submitting a Document 00310 - Bid Schedule, will
be considered incomplete and non-responsive.  Discrepancies between the information tabulated
by Sciquest line items and Document 00310 - Bid Schedule will be in favor of the Bid Schedule.

ARTICLE 16 MODIFICATION AND WITHDRAWAL OF BID

16.01 A Bid may be modified or withdrawn by an appropriate document duly executed in the manner
that a Bid must be executed and delivered to the place where Bids are to be submitted prior to the
date and time for the opening of Bids.

16.02 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with
OWNER and promptly thereafter demonstrates to the reasonable satisfaction of OWNER that
there was a material and substantial mistake in the preparation of its Bid, that Bidder may
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withdraw its Bid, and the Bid security will be returned.  Thereafter, if the Work is rebid, that
bidder will be disqualified from further bidding on the Work.

ARTICLE 17 OPENING OF BIDS

17.01 Bids will be opened at the time and place indicated in the advertisement or Invitation to Bid via
Sciquest. 

ARTICLE 18 BIDS TO REMAIN SUBJECT TO ACCEPTANCE

18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid form, but
OWNER may, in its sole discretion, release any Bid prior to the end of this period.

ARTICLE 19 AWARD OF CONTRACT

19.01 OWNER reserves the right to reject any or all Bids, including without limitation, nonconforming,
non-responsive, unbalanced, or conditional Bids.  OWNER further reserves the right to reject the
Bid of any Bidder whom it finds, after reasonable inquiry and evaluation, to be non-responsible. 
OWNER may also reject the Bid of any Bidder if OWNER believes that it would not be in the
best interest of the Project to make an award to that Bidder.  OWNER also reserves the right to
waive all informalities not involving price, time, or changes in the Work and to negotiate contract
terms with the Successful Bidder.

19.02 More than one Bid for the same Work from an individual or entity under the same or different
names will not be considered.  Reasonable grounds for believing that any Bidder has an interest
in more than one Bid for the Work may be cause for disqualification of that Bidder and the
rejection of all Bids in which that Bidder has an interest.

19.03 In evaluating Bids, OWNER will consider whether or not the Bids comply with the prescribed
requirements, and such alternates, unit prices and other data, as may be requested in the Bid
Form or prior to the Notice of Award. 

19.04 In evaluating Bidders, OWNER will consider the qualifications of Bidders and may consider the
qualifications and experience of Subcontractors, Suppliers, and other individuals or entities
proposed for those portions of the Work for which the identity of Subcontractors, Suppliers, and
other individuals or entities must be submitted as provided in the Supplementary Conditions.

19.05 OWNER may conduct such investigations as OWNER deems necessary to establish the
responsibility, qualifications, and financial ability of Bidders, proposed Subcontractors,
Suppliers, individuals, or entities to perform the Work in accordance with the Contract
Documents.

19.06 If the Contract is to be awarded, OWNER will award the Contract to the Bidder whose Bid is in
the best interests of the Project

ARTICLE 20 CONTRACT SECURITY AND INSURANCE
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20.01 Article 5 of the General Conditions, as may be modified by the Supplementary Conditions, sets
forth OWNER’s requirements as to performance and payment Bonds and insurance.  When the
Successful Bidder delivers the executed Agreement to OWNER, it must be accompanied by such
Bonds.

ARTICLE 21 SIGNING OF AGREEMENT

21.01 When OWNER gives a Notice of Award to the Successful Bidder, it shall be accompanied by the
required number of unsigned counterparts of the Agreement with the other Contract Documents
which are identified in the Agreement as attached thereto.  Within seven (7) days thereafter,
Successful Bidder shall sign and deliver the required number of counterparts of the Agreement
and attached documents to OWNER.  Within seven (7) days thereafter, OWNER shall deliver
one fully signed counterpart to Successful Bidder with a complete set of the Drawings with
appropriate identification.

ARTICLE 22 LICENSING REQUIREMENTS

22.01 All bidders must meet the requirements of the Utah State Contractors License Law, Title 58,
Chapter 

ARTICLE 23 RETAINAGE

23.01 Provisions concerning CONTRACTOR’s rights to deposit securities in lieu of retainage are set
forth in the Agreement.

- END OF DOCUMENT -
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DOCUMENT 00110

INFORMATION FOR BIDDERS

1.01 GENERAL

The Contractor shall construct the work specified herein in accordance with the requirements of the Contract
Documents, the Springville City Standard Specifications and Drawings manual (latest edition), and the
referenced portions of those referenced codes, standards, and specifications listed herein; except, for the
following:

A. Wherever references to "Standard Specifications" are made, the provisions therein for measurement
and payment shall not apply.

B. Where there are differences between the Project specifications and drawings and Springville City
Standard Specifications and Drawings, the more stringent shall govern.

1.02 PLAN SET NOTES 

Bidders are required to inform themselves fully of all notes on the plan set.

1.03 TENTATIVE PROJECT SCHEDULE

The following is a preliminary project schedule and is subject to change:

Public Announcement Published in Newspaper Saturday, July 15, 2017
Sunday, July 16, 2017

Bid Documents Available on Sciquest
(https://bids.sciquest.com/apps/Router/PublicEvent?C
ustomerOrg=StateOfUtah  (From the link, search for
Springville Canyon Road Waterline project)

on or after Thursday, July 13, 2017

Pre-bid Conference / Site Visit 10:00 AM, Thursday, July 20, 2017

Bids Due on Sciquest
(https://bids.sciquest.com/apps/Router/PublicEvent?C
ustomerOrg=StateOfUtah)

10:00 AM, Thursday, July 27, 2017

otice of Award Tuesday, August 1, 2017

Pre-Construction Meeting – To Be Determined –
(Anticipated Monday August 3, 2017)

Notice to Proceed / Commence Construction Tuesday, August 8, 2015

Construction Substantial Completion Monday, October 9, 2017

Construction Final Completion Monday, October 16, 2017
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1.04 CONSTRUCTION COORDINATION

A. The work on this project must proceed in a systematic way with a minimum of inconvenience to the
public. The Contractor will confine its operations to as small an area of work per crew as feasible.

B. Construction will occur during the time period of “irrigation season” (i.e. typically April 15 -
October 15).  Special care and consideration will need to be given when working on, near, or around
irrigation pipelines, ditches, structures, or other facilities, to ensure that irrigation deliveries will be
able to be delivered upon completion of work.  If needed the Contractor will coordinate construction
with the Springville Irrigation Company to minimize disruption to irrigation facilities.  Contact
Springville Irrigation Company Water Master, Tom Setser, 801-427-2240 (cell) or 801-491-2985
(office).

C. Bidders are required to inform themselves fully of the conditions relating to the construction and
labor under which the work will be or is now being performed, and the Contractor must employ,
as far as possible, such methods and means in carrying out his work as will not cause any
interruption or interference to any other contractor. 

D. Contractor will notify residents of the commencement of construction a minimum of 48 hours
prior to start of work.  Access to homes will be provided to the residents on the street each
morning and night.  The Contractor will notify/coordinate with residents a minimum of 48 hours
prior to paving of the roadway or placing concrete.  Concrete will be allowed to cure a minimum
of 7 days before vehicular traffic will be allowed back on it.

E. Before burying pipeline or fittings, Contractor shall contact City Inspector to allow for inspection
and survey of all items using GPS to determine exact location of utility.  Items buried without
City approval will be re-excavated by the Contractor at no additional cost to the City.

1.05 FEDERAL, STATE, AND LOCAL INSPECTING AGENCIES

The site of construction is to be open at all reasonable times and places for periodic observation by accredited
representatives of the Federal, State, and local agencies who have regulatory or supervisory authority over
any part of the work proposed or regulated thereto.

1.06 SPECIAL ENVIRONMENTAL CONCERNS 

The construction for this project is in an environmentally sensitive area and special care will be given when
working in close proximity to streams and springs.

1.07 PUBLIC SAFETY AND CONVENIENCE

The convenience of the general public and the protection of persons and property is of prime importance and
shall be provided for by the Contractor during this project.  The Contractor shall use every reasonable
precaution to safeguard persons and property.  Failure of the Owner or the Engineer to notify the Contractor
of any deficiencies in providing for public safety and convenience shall not relieve the Contractor from its
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responsibility.  If an unsafe condition arises or exists during the progress of the work, or if the Owner has
reason to believe that an unsafe condition exists, suspend the work wholly or in part for such period as may
be necessary to correct the unsafe condition.  The Contractor shall be required to comply with the
requirements of the Manual on Uniform Traffic Control Devices (MUTCD).

A. Compliance with Rules and Regulations:  The Contractor shall comply with all rules and regulations
of the City, County, and State authorities regarding the closing of public streets, or highways, to the
use of public traffic.  If conditions justify, the Engineer may authorize the contractor to close general
traffic.  No such closure shall be made without authorization of the Engineer.  Closure of streets or
highways shall be in conformance with the (MUTCD).

B. Road Closures and Obstructions:  No road shall be closed to the public by the Contractor except by
express permission of the Engineer or Public Works Department Director. The Contractor shall, at
all times, conduct its work so as to insure the least possible obstruction to traffic and normal
commercial pursuits.

C. Protection of the Traveling Public:  All obstructions within traveled roadways shall be protected by
signs, barricades, and lights where necessary for the safety of the traveling public. All barricades and
obstructions shall be protected at night by signal lights that shall be suitably distributed across the
roadway and kept burning from sunset to sunrise. Barricades shall be of substantial construction. 
Failure of the Owner or the Engineer to notify the Contractor to maintain barricades, barriers, lights,
flares, danger signals, or guards shall not relieve the Contractor from its responsibility.

D. Hazardous Conditions: Whenever the Contractor's operations create a hazardous condition, it shall
furnish flaggers and guards to give adequate warning to the public of any dangerous conditions to
be encountered. It shall furnish, erect, and maintain fences, barricades, signs, lights, and other
devices that may be necessary to prevent injury and damage to persons and property. Flaggers and
guards shall be UDOT trained and shall hold current certification and shall be equipped with signs,
flags, etc. as required by the Utah State Department of Transportation (UDOT) regulations.

E. Dust and Debris Control:  The Contractor shall control dust and debris that originates in the
construction right-of-way or site. Dust, trash, and other debris shall be controlled on a daily basis
by methods that shall include, but not be limited to, the use of a dust setting spray, a “pick-up broom
or street sweeper and trash disposal.  The Contractor shall maintain on the project site a water truck
with a minimum two thousand (2,000)-gallon capacity.  The Contractor shall be responsible to secure
a source of water and shall obtain the necessary permission for its use.  Failure by the Contractor to
adequately control dust and debris may result in the Owner initiating dust and debris control
measures and deducting the cost from payment due to the Contractor.

1.08 EXAMINATION OF PLANS AND SITE OF WORK

The bidder is required to examine carefully the site of the proposed work, the Plans,  Specifications, Special
Conditions, General Conditions, Bid, Contract, and Bond forms before submitting a Bid.  Submission of a
Bid shall be considered prima facie evidence that the bidder has made such examination and is satisfied as
to the conditions to be encountered in performing the work and as to the requirements of the Contract
Documents. 
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1.09 INTENT OF PLANS AND SPECIFICATIONS 

A. The intent of the Plans and Specifications is to prescribe a complete work or improvement which
will be performed in a manner acceptable to the Engineer and in full compliance with the terms of
the Contract. Provide the Owner with a complete, safe, and operable work or improvement, even
though the Plans and Specifications may not specifically call out all items or items of work required
of the Contractor to complete his tasks, incidental appurtenances, materials, and the like.  

B. Perform the work in accordance with the lines, grades, cross sections, and dimensions indicated on
the Plans and detailed drawings.  

C. Unless otherwise specified in the Special Conditions, furnish all materials, labor, tools, equipment,
water, light, power, transportation, superintendence, temporary construction of every nature, and
incidentals, including, but not limited to, dust and traffic control measures, and to perform all work
involved in executing the Contract in a safe, satisfactory and workmanlike manner within the time
specified.  

1.10 CHANGES IN THE WORK

A. The Owner, without invalidating the Contract and without notification of Sureties, may order extra
work, make changes by altering, or delete any portion of the work as specified herein, or as deemed
necessary or desirable by the Owner.  All such work shall be executed under the conditions of the
original Contract except that any claim for extension of time and additional costs caused thereby
shall be adjusted at the time of ordering such change or extra work.

B. In giving instructions, the Engineer shall have authority to make minor changes in the work, not
involving extra cost, and not inconsistent with the purposes of the work.  No extra work or change
shall be made unless in pursuance of a written order by the Engineer, and no claim for an addition
to the total amount of the Contract shall be valid unless so ordered, except in an emergency
endangering life or property.  

C. It is mutually understood that it is inherent in the nature of the pipelines, roads, structures, and other
construction, that some changes in the Plans and Specifications may be necessary during the course
of construction to adjust them to field conditions, and that it is of the essence of the Contract to
recognize a normal and expected margin of change.  The Owner shall have the right to make such
changes, from time to time, in the Plans, in the character of the work, and in the termini of the
project as may be necessary or desirable to provide for the completion of the work in the most
satisfactory manner without invalidating the Contract for the Contractor.

D. Any change ordered by the Owner which involves installation of work essential to complete the
Contract, but for which no basis of payment is provided for herein, said payment therefore shall be
subject to negotiation.  The Contractor shall submit his price to the Owner to construct the Owner
requested change in the work within 5 days of the date the Owner delivers the written request to the
Contractor to submit his price to perform the changed work.

E. The Engineer shall have the right to add or delete units at the item unit rates set forth in the Bid
Schedule.
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F. Upon demand of either the Contractor or the Owner an equitable adjustment satisfactory to both
parties shall be made in the basis of payment for extra work. The prices agreed upon and any agreed
upon adjustment in Contract time shall be incorporated in the written order issued by the Owner,
which shall be written so as to indicate acceptance on the part of the Contractor as evidenced by his
signature.  In the event prices cannot be agreed upon, the Owner reserves the right to terminate the
Contract as it applies to the items in question and make such arrangements as it may deem necessary
to complete the work, or it may direct the Contractor to proceed with the items in question on a force
account basis as provided hereinafter.

1.11 WEATHER CONDITIONS

In the event of temporary suspension of work, or during inclement weather, the Contractor will, and will
cause its Subcontractors to, protect any project work or materials against damage from the weather. If, in the
opinion of the Engineer, any Project work or materials become damaged by reason of failure on the part of
the Contractor or any of its Subcontractors to so protect its work, such work or materials shall be removed
and replaced at the expense of the Contractor.

1.12 LAND MONUMENTS

A. Survey land monuments and property marks shall not be moved or otherwise disturbed by the
Contractor until an authorized agent, of the agency having jurisdiction over the land monuments or
property marks setting, has witnessed or otherwise referenced their location, and only then in
accordance with the requirements of the agency having jurisdiction and at no cost to the Owner. 

B. The Contractor shall preserve existing City, County, State, and Federal land monuments whenever
possible.  When these monuments cannot be preserved, the Contractor shall notify the Engineer at
least two (2) weeks in advance of the proposed construction in order that the Engineer will have
ample opportunity to reference these monuments for later replacement.

1.13 LINES AND GRADES  

All work under this Contract shall be built in accordance with the lines and grades as indicated in the
Contract Documents.  Distances and measurements, except elevations and structural dimensions, are given
and made on horizontal planes. 

1.14 CONSTRUCTION STAKING

Construction staking for the Contract work shall be performed by the Owner as outlined in section 01050
“Field Engineering.”

1.15 PROJECT RECORD DOCUMENTS  

Maintain at the site, available to the Owner and Engineer at all times, one copy of all Plans, Specifications,
Addenda, accepted Shop Drawings, Change Orders, and other modifications in good order and marked to
record all changes made during construction.  These shall be delivered to the Engineer for the Owner upon
completion of the Project.  The City will perform an as-built survey of the improvements. Before burying
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pipeline or fittings, Contractor shall contact City Inspector to allow for inspection and survey of all items
using GPS to determine exact location of utility.  Items buried without City approval will be re-excavated
by the Contractor at no additional cost to the City.

1.16 CONSTRUCTION PROGRESS SCHEDULE

The Contractor shall, as required in the General Conditions, at the time of the Pre-Construction conference
submit an estimated construction progress schedule. The progress schedule shall be subject to the approval
of the Engineer. The Contractor shall submit copies of the progress schedule with each request for payment
showing the relation of the completed work to the progress schedule.  Application for payment will not be
accepted without a current report on the progress of the Work.

1.17 APPROVED HAUL ROUTES

The Contractor shall only use haul routes approved by the City Engineer or City Public Works Director.

1.18 UTILITIES SHOWN ON THE PLANS 

A. Regardless of what utilities are shown on the Plans, verify these locations and any additional lines
which may exist through consulting with the Owner, utility companies, and/or "Blue
stakes"(1-800-662-4111).  

B. Existing utilities are indicated on project Plans in accordance with the best information available.
Notify all utilities when work is in progress and make such arrangements as are necessary to make
any emergency repair to any utility, in a manner satisfactory to the owner of a damaged utility line,
including individual or house service utility lines.  

C. No extra compensation will be made for the repair of any individual or house service utility or utility
lines damaged by the Contractor's labor forces or equipment, nor for any damage incurred through
neglect or failure to provide protective barriers, lights and other devices or means required to protect
such existing utilities.  

D. Expose all sanitary and storm sewers, water, gas, electric, telephone utility lines, and other
underground structures which might interfere with the construction of the project, in order to permit
survey location prior to construction.  

E. The work necessary to the raising, lowering or relocating of a utility, which work is not so indicated
on the Plans shall be at the owner's expense.  The necessary work may be done by the owner of the
utility or by the Contractor, at the option of the owner of the utility.  All work shall be in accordance
with the standards of the owner of the utility.  

F. Resolve crossing and clearance problems concerning all utility structures with the utility company
concerned.

1.19 UTILITIES NOT SHOWN ON THE PLANS  

If utility lines are encountered which are not indicated on the Plans, other than individual or house service
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utility lines, and which the Owner, utility companies, and/or "Blue stake" are unaware of their existence, and
these lines are damaged or work is required to clear same, then the Contractor will be paid for any extra work
involved on his part, as set forth elsewhere herein.

1.20 LUMP SUM BID ITEMS

A. While this contract is based on a Unit Price basis, payment for some items will be on a lump sum
basis, as shown in the Bid Schedule.

B. Payment for the lump sum items, as designated in the Bid Schedule and Measurement and Payment,
for the completed work will be compensation in full for the furnishing of all overhead, labor,
materials, devices, equipment, and appurtenances included in the work as are necessary to complete
the total work under this Contract in a good, neat, and satisfactory manner as indicated on the Plans,
as described in the Specifications, and as otherwise implied or required to fulfill the objective of the
work.  Each item, fixture, piece of equipment, work, etc., as indicated on the Plans, or specified
anywhere in these Documents, shall be completed with all necessary connections and appurtenances
for the satisfactory use and operation of said item, and the total system or systems.  

C. Any and all patents and license fees for the right to use equipment or processes included in this
Contract shall be included in the lump sum bid price. Submit to the Engineer an itemized list of all
such fees, indicating the amount of each and to whom paid.  

D. Cost of painting, testing, and other incidental operations, profit, and overhead cost, including the cost
of supervision, temporary field offices, move-in, move-out, insurance, taxes, equipment not a
permanent part of the job, and other incidental items, shall be included in the lump sum bid price for
the item to which they pertain.

1.21 CONTRACTOR'S REPRESENTATIVE AND EMERGENCIES

A. At all times, the Contractor shall be present at the work in person or represented by a competent
superintendent who shall supervise and direct the work and shall be authorized by the Contractor to
receive and fulfill instructions from the Engineer.  

B. At all times during working hours, the Contractor shall be represented in all matters pertaining to
this project by one, and only one, fully competent and experienced general superintendent. 
Instructions and information given by the Engineer to the Contractor's superintendent on the work
shall be considered as having been given to the Contractor.  Before any work is done at the jobsite,
give written notice to the Engineer stating who the Contractor's superintendent will be, giving his
home address and telephone number.  Any request by the Contractor to change the general
superintendent shall be submitted in writing to the Engineer for his approval. A statement naming
more than one representative at a time to be in charge and depending upon which is present at the
time will not be acceptable.  

C. Emergencies may arise during the progress of the work which may require special effort or require
extra shifts of workers to continue the work beyond normal working hours. Be prepared in case of
such emergencies from whatever cause, to do all necessary work promptly.
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1.22 PROPERTY RIGHTS IN MATERIAL
 
Nothing in the Contract shall be construed as vesting in the Contractor any right of property in the material
used after they have been attached or affixed to the work or the soil and accepted.  All such materials shall
become the property of the Owner upon being so attached or affixed and accepted.

- END OF SECTION -
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DOCUMENT 00300

BID FORM

PROJECT IDENTIFICATION: CANYON ROAD 16-INCH WATERLINE ABANDONMENT -        
                                                           1700 EAST to 2900 EAST

CONTRACT IDENTIFICATION AND NUMBER:   RFB 2017-004

THIS BID IS SUBMITTED TO: Springville City 
110 South Main
Springville City, Utah 84663

ARTICLE 1 ACCEPTANCE TO ENTER AGREEMENT

1.01 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with
OWNER in the form included in the Bidding Documents to perform all Work as specified or
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and in
accordance with the other terms and conditions of the Bidding Documents.

ARTICLE 2 TERMS AND CONDITIONS

2.01 Bidder accepts all of the terms and conditions of the Advertisement or Invitation to Bid and
Instructions to Bidders, including without limitation those dealing with the disposition of Bid
security.  The Bid will remain subject to acceptance for 30  days after the Bid opening, or for such
longer period of time that Bidder may agree in writing upon request of OWNER.

ARTICLE 3 REPRESENTATION OF BIDDER

3.01 In submitting this Bid, Bidder represents, as set forth in the Agreement, that:

A. Bidder has examined and carefully studied the Bidding Documents, the other related data
identified in the Bidding Documents, and the following Addenda, receipt of all which is hereby
acknowledged:

Addendum Number Date

B. Bidder has visited the Site and become familiar with and is satisfied as to the general, local and
site conditions that may affect cost, progress and performance of the Work.
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C. Bidder is familiar with and is satisfied as to all federal, state and local Laws and Regulations that
may affect cost, progress and performance of the Work.

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions
at or contiguous to the Site and all drawings of physical conditions in or relating to existing
surface or subsurface structures at or contiguous to the Site (except Underground Facilities)
which have been identified in the Supplementary Conditions as provided in Paragraph 4.02 of
the General Conditions, and (2) reports and drawings of a Hazardous Environmental Conditions,
if any, which has been identified in the Supplementary Conditions as provided in paragraph 4.06
of the General Conditions.

E. Bidder has obtained and carefully studied (or assumes responsibility for having done so) all
additional or supplementary examinations, investigations, explorations, tests, studies and data
concerning conditions (surface, subsurface and Underground Facilities) at or contiguous to the
Site which may affect cost, progress, or performance of the Work or which relate to any aspect
of the means, methods, techniques, sequences, and procedures of construction to be employed
by Bidder, including applying the specific means, methods, techniques, sequences, and
procedures of construction expressly required by the Bidding Documents to be employed by
Bidder, and safety precautions and programs incident thereto.

F. Bidder does not consider that any further examinations, investigations, explorations, tests,
studies, or data are necessary for determination of this Bid for performance of the Work at the
price(s) bid and within the times and in accordance with the other terms and conditions of the
Bidding Documents.

G. Bidder is aware of the general nature of work to be performed by OWNER and others at the site
that relates to the Work as indicated in the Bidding Documents.

H. Bidder has correlated the information known to Bidder, information and observations obtained
from visits to the Site, reports and drawings identified in the Bidding Documents, and all
additional examinations, investigations, explorations, tests, studies and data with the Bidding
Documents.

I. Bidder has given OWNER and ENGINEER written notice of all conflicts, errors, ambiguities
or discrepancies that Bidder has discovered in the Bidding Documents, and the written
resolution thereof by OWNER and ENGINEER is acceptable to Bidder.

J. The Bidding Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for the performance of the Work for which this Bid is submitted.
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ARTICLE 4 REPRESENTATION OF BID

4.01 Bidder further represents that this Bid is genuine and not made in the interest of or on behalf of any
undisclosed individual or entity and is not submitted in conformity with any agreement or rules of
any group, association, organization or corporation; Bidder has not directly or indirectly induced or
solicited any other Bidder to submit a false or sham Bid;  Bidder has not solicited or induced any
individual or entity to refrain from bidding; and Bidder has not sought by collusion to obtain for
itself any advantage over any other Bidder or over OWNER.

ARTICLE 5 COMPLETION AND COST OF WORK

5.01 Bidder will complete the Work in accordance with the Contract Documents for the prices provided
in the Bid Schedule(s) (Document 00310) which are attached to and made a condition of this Bid.

5.02 Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of
comparison of Bids, and final payment for all Unit Price Bid items will be based on actual quantities
provided, determined as provided in the Contract Documents.

ARTICLE 6 COMPLETION AND LIQUIDATED DAMAGES

6.01 Bidder agrees that the Work will be substantially completed, and completed and ready for final
payment in accordance with paragraph 14.07.B of the General Conditions on or before the dates or
within the number of calendar days indicated in the Agreement.

6.02 Bidder accepts the provisions of the Agreement as to liquidated damages in the event of failure to
complete the Work within the times specified above, which shall be stated in the Agreement.

ARTICLE 7 DOCUMENTS INCLUDED WITH BID

7.01 The following documents are attached to and made a condition of this Bid:

A. A tabulation of the Bid consisting of Document 00310 - Bid Schedule(s) completely and
correctly filled in;

B. Complection and submission of Document 00420 - Contractor’s Qualifications and Experience. 
Included with this form should be information detailing three like/similar projects completed
within the last five years with references and contact information for these projects.

C. A tabulation of Subcontractors, Suppliers and other individuals and entities required to be
identified in this Bid consisting of Document 00430 - List of Subcontractors;

D. Additional supplemental information demonstrating the Bidder’s ability to complete the project
within the scheduled time and ability to perform the specific work.
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ARTICLE 8 MISCELLANEOUS

8.01 Terms used in this Bid with capital letters have the meanings indicated in the Instructions to Bidders,
the General Conditions, and the Supplementary Conditions.

8.02 If required by the Supplementary Conditions, Bidder will comply with the provisions of 40 CFR
Part Nos. 8, 60-1 and 60-4 concerning Equal Employment Opportunities (EEO).

SUBMITTED on , 20 .

State Contractor License No. .  (If applicable)

If Bidder is:

An Individual

Name (typed or printed): 

By:  (SEAL)
(Individual’s signature)

Doing Business as: 
Business address: 

Phone No.: FAX No.: 

A Partnership

Partnership Name:  (SEAL)

By:  
(Signature of general partner -- attach evidence of authority to sign)

Name (typed or printed): 

Business address: 

Phone No.: FAX No.: 

07/2017 BID FORM
PAGE 00300 - 4



A Corporation

Corporation Name:  (SEAL)
State of Incorporation:
Type (General Business, Professional, Service, Limited Liability:

By: 
(Signature -- attach evidence of authority to sign)

Name (typed or printed): 

Title: 

(CORPORATE SEAL)
Attest 

(Signature of Corporate Secretary)

Business address: 

Phone No.: FAX No.: 

Date of Qualification to do business is 

A Joint Venture

Joint Venturer Name:  (SEAL)

By: 
(Signature of joint venture partner -- attach evidence of authority to sign)

Name (typed or printed): 

Title: 

Business address: 

Phone No.: FAX No.: 

Joint Venturer Name:  (SEAL)

By: 
(Signature of joint venture partner -- attach evidence of authority to sign)
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Name (typed or printed): 

Title: 

Business address: 

Phone No.: FAX No.: 

Phone or FAX Number, and Address for receipt of official communications:

(Each joint venturer must sign.  The manner of signing for each individual, partnership, and
corporation that is a party to the joint venture should be in the manner indicated above.)

CERTIFICATION OF REGISTRATION

This is to certify that I or We 
the undersigned, is a Registered Contractor in the State of Utah,

and that I or We hold License No. , 

as issued by the Utah State Commission of Business Regulations, 
(date)

licensing me or us to practice as a _____________________________ Cont ractor in said State.

 ________________________________________
Contractor*

By ____________________________________

* Signer, title and address same as above.

- END OF BID FORM -
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 SECTION 00310 

 

 BID SCHEDULE  

 

1.01 PROJECT IDENTIFICATION    

 

A. Name:  Canyon Road 16-inch Waterline Abandonment – 1700 East to 2900 East   

 

B. Submitted to:   Springville City  

110 South Main  

Springville City, Utah  84663  

 

1.02 RELATED SECTIONS 

  

Section 01025: Measurement and Payment 

 

1.03 SCHEDULES TO BE ADDED TO THE AGREEMENT 

 

This Bid Schedule contains the schedule of values which will be incorporated into the Agreement 

(Section 00500) by reference. 

 

1.04 BID SCHEDULE  

 

A. Approach To Work and Constraints 

The following shall be considered in preparing the Bid Schedule: 

1. Traffic detours and/or haul routes will NOT be allowed on River Bottom Road between 1700 East 

and 2750 East. The City recommends using 700 East for East-West movement and 1900 East 

and/or 2080 East for North-South movement. 

2. A full closure to traffic of the 1700 East/Canyon Road intersection will be allowed in order to 

accommodate construction.  This closure shall be for a maximum of 21consecutive calendar days. 

The intersection shall be paved prior to re-opening the intersection to traffic.  

3. Canyon Road shall remain open to traffic (except as allowed at the intersection of 1700 E-Canyon 

Road) during the duration of this project. Flagging operations will be used as necessary.  

4. The Intersection of 2900 East and Canyon Road shall remain open at all times during the 

construction.  Flagging operations will be used as necessary.  Springville City does NOT allow 

vehicles to be shifted onto dirt shoulders to act as lanes.  

5. All water service work(abandonment of old services and the installation of new services), tie over 

of the main at 1900 East and the Canyon Road well line will be completed prior to any work on 

abandoning/tying over the main lines at either end of the job.  

 

B. Schedule of Values 
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ITEM DESCRIPTION 

 

ESTIMATED 

QUANTITY  

UNIT UNIT COST TOTAL AMOUNT 

1 Mobilization                       1  LS $ $ 

2 Traffic control                       1  LS $ $ 

3 

Remove, dispose of and replace 

6" concrete flatwork (includes 

associated roadbase) 

                  665  SF $ $ 

4 

Remove, dispose of, and replace 

30" concrete curb and gutter 

(includes associated roadbase) 

                  330  LF $ $ 

5 
Remove and dispose of existing 

storm drain pipe 
                    75  LF $ $ 

6 
Remove and dispose of existing 

storm drain structure 
                      2  EA $ $ 

7 
Remove and dispose of existing 

fire hydrant 
                      3  EA $ $ 

8 
Remove and dispose of existing 

water meter vault 
                      4  EA $ $ 

9 
Remove and dispose of existing 

water manhole 
                      2  EA $ $ 

10 
Remove and dispose of existing 

water valve box 
                      2  EA $ $ 

11 
Remove and dispose of existing 

water pipeline 
                  245  LF $ $ 

12 
Remove, dispose of, and replace 

chainlink fence 
                    20  LF $ $ 

13 
Remove and salvage of existing 

water fitting / valve 
                      6  EA $ $ 

14 

Furnish and install new 1-inch 

culinary water service and meter 

can and abandon / remove old 

service and meter can 

                    17  EA $ $ 

15 
Furnish and install 15" Class III 

RCP (storm drain) 
                    99  LF $ $ 

16 
Plug/cap existing 15-inch storm 

drain pipe 
                      1  EA $ $ 

17 
Furnish and install storm drain 

curb face inlet 
                      1  EA $ $ 

18 
Furnish and install storm drain 

combo box 
                      1  EA $ $ 

19 
Furnish and install fire hydrant 

assembly (hydrant and stem only) 
                      4  EA $ $ 

20 
Furnish and install 4-inch DIP 

waterline 
                    48  LF $ $ 

21 
Furnish and install 6-inch DIP 

waterline 
                    77  LF $ $ 

22 
Furnish and install 8-inch DIP 

waterline 
                    17  LF $ $ 

23 
Furnish and install 12-inch DIP 

waterline 
                    15  LF $ $ 
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24 
Furnish and install 16-inch DIP 

waterline 
                  224  LF $ $ 

25 
Furnish and install 16-inch PVC 

waterline 
                  106  LF $ $ 

26 
Furnish and install 4" 11.25° 

Bend 
                     1  EA $ $ 

27 
Furnish and install 6" 11.25° 

Bend 
                     1  EA $ $ 

28 
Furnish and install 8" 11.25° 

Bend 
                     1  EA $ $ 

29 
Furnish and install 12" 11.25° 

Bend 
                     1  EA $ $ 

30 
Furnish and install 16" 11.25° 

Bend 
                     1  EA $ $ 

31 Furnish and install 4" 22.5° Bend                      1  EA $ $ 

32 Furnish and install 6" 22.5° Bend                      1  EA $ $ 

33 Furnish and install 8" 22.5° Bend                      1  EA $ $ 

34 
Furnish and install 12" 22.5° 

Bend 
                     1  EA $ $ 

35 
Furnish and install 16" 22.5° 

Bend 
                      1  EA $ $ 

36 Furnish and install 4" 45° Bend                      1  EA $ $ 

37 Furnish and install 6" 45° Bend                      1  EA $ $ 

38 Furnish and install 8" 45° Bend                      1  EA $ $ 

39 Furnish and install 12" 45° Bend                      1  EA $ $ 

40 Furnish and install 16" 45° Bend                       3  EA $ $ 

41 Furnish and install 4" 90° Bend                      1  EA $ $ 

42 Furnish and install 6" 90° Bend                      1  EA $ $ 

43 Furnish and install 8" 90° Bend                      1  EA $ $ 

44 Furnish and install 12" 90° Bend                      1  EA $ $ 

45 Furnish and install 16" 90° Bend                      1  EA $ $ 

46 Furnish and install 4" tee                      1  EA $ $ 

47 Furnish and install 6" tee                      1  EA $ $ 

48 Furnish and install 8" tee                       1  EA $ $ 

49 Furnish and install 12" tee                       1  EA $ $ 

50 Furnish and install 16" tee                       2  EA $ $ 

51 
Furnish and install 16" x 12" 

reducer 
                      2  EA $ $ 

52 
Furnish and install 16" x 8" 

reducer 
                      1  EA $ $ 

53 Furnish and install 8" x 4" reducer                       1  EA $ $ 

54 Furnish and install 4" sleeve                      1  EA $ $ 

55 Furnish and install 6" sleeve                      1  EA $ $ 

56 Furnish and install 8" sleeve                      1  EA $ $ 

57 Furnish and install 12" sleeve                      1  EA $ $ 

58 Furnish and install 16" sleeve                      1  EA $ $ 

59 
Furnish and install 4" flange 

adapter 
                     1  EA $ $ 

60 
Furnish and install 6" flange 

adapter 
                     1  EA $ $ 
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61 
Furnish and install 8" flange 

adapter 
                     1  EA $ $ 

62 
Furnish and install 12" flange 

adapter 
                     1  EA $ $ 

63 
Furnish and install 16" flange 

adapter 
                     1  EA $ $ 

64 
Furnish and install 4" waterline 

plug/cap 
                     1  EA $ $ 

65 
Furnish and install 6" waterline 

plug/cap 
                      4  EA $ $ 

66 
Furnish and install 8" waterline 

plug/cap 
                     1  EA $ $ 

67 
Furnish and install 12" waterline 

plug/cap 
                      6  EA $ $ 

68 
Furnish and install 16" waterline 

plug/cap 
                      5  EA $ $ 

69 Loop 4" Waterline                       1  EA $ $ 

70 Loop 6" Waterline                       3  EA $ $ 

71 Loop 8" Waterline                       1  EA $ $ 

72 Furnish and install 4" gate valve                       1  EA $ $ 

73 Furnish and install 8" gate valve                       2  EA $ $ 

74 
Furnish and install 12" butterfly 

valve 
                      4  EA $ $ 

75 
Furnish and install 16" butterfly 

valve 
                      2  EA $ $ 

76 
Install 12" x 4" hot tap (includes 

tapping tee and valve) 
                      1  EA $ $ 

77 
Install 12" x 6" hot tap (includes 

tapping tee and valve) 
                      4  EA $ $ 

78 
Install 12" x 8" hot tap (includes 

tapping tee and valve) 
                      1  EA $ $ 

79 Asphalt pavement "T-Patch"                4,970  SF $ $ 

80 ADA detectable warning mat                        1  EA $ $ 

81 
Adjust water valve to new 

finished grade and collar 
                      6  EA $ $ 

BID TOTAL     $ 

 

NOTE - Red and italicized bid items are not called out in the construction plans to be used, but the 

City is requesting unit prices for these items in the event they should be needed in the work of 

abandoning and connecting the main lines.  To be considered a complete/responsive bid ALL bid 

items on the bid schedule must be filled out.  Any bid submitted by a Bidder where the bid schedule 

contains null values or zero unit prices for the italicized bid items, will be deemed a non-responsive 

bidder and the entire bid will be will not be considered by the Owner.
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BIDDER’S ACKNOWLEDGEMENT 

 

The BIDDER acknowledges to the OWNER that the BID provided herein includes total cost required 

to build a fully functioning project including all work, materials, appurtenances, accessories, and 

related items as outlined within these specifications and shown in the drawings. 

 

 

COMPANY:  _______________________________________________ 

 

Signed:    _______________________________________________ 

 

Title:                                                                                                 

 

Date:  _______________________________________________ 

 

  

 

- END OF SECTION - 
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DOCUMENT 00410

BID BOND

BIDDER (Name and Address):

SURETY (Name and Address of Principal Place of Business):

OWNER : Springville City

110 South Main

Springville, Utah 84663

BID
BID DUE DATE:

PROJECT (Brief Description Including Location):

BOND
  BOND NUMBER:

  DATE: (Not later than Bid Due Date):

  PENAL SUM:      
(Words)  (Figures)

IN WITNESS WHEREOF, Surety and BIDDER, intending to be legally bound hereby, subject to the terms printed

on the reverse side hereof, do each cause this Bid Bond to be duly executed on its behalf by its authorized officer,

agent, or representative.

BIDDER SURETY

 (Seal)

BIDDER's Name and Corporate Seal

 (Seal)

Surety's Name and Corporate Seal

By:
Signature and Title

By:
Signature and Title

(Attach Power of Attorney)

Attest:
Signature and Title

Attest:
Signature and Title

Note: (1) Above addresses are to be used for giving required notice.

(2) Any singular reference to Bidder, Surety, OWNER or other party shall be considered plural

where applicable.

EJCDC NO. 1910-28-C (1996 Edition)
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1.  Bidder and Surety, jointly and severally, bind themselves, 
their heirs,  executors, administrators, successors and assigns to
pay to OWNER upon default of Bidder the penal sum set forth
on the face of this Bond.

2.  Default of Bidder shall occur upon the failure of Bidder to
deliver within the time required by the Bidding Documents (or
any extension thereof agreed to in writing by OWNER) the
executed Agreement required by the Bidding Documents and
any performance and payment bonds required by the Bidding
Documents and Contract Documents.

3.  This obligation shall be null and void if:
  3.1 OWNER accepts Bidder's bid and bidder deliv-ers

within the time required by the Bidding Documents
(or any extension thereof agreed to in writing by
OWNER) the executed Agreement required by the
Bidding Documents and any performance and
payment bonds required by the Bidding Documents
and Contract Documents, or

  3.2 All bids are rejected by OWNER, or
  3.3 OWNER fails to issue a notice of award to Bidder

within the time specified in the Bid-ding Documents
(or any extension thereof agreed to in writing by
Bidder and, if applicable, consented to by Surety
when required by paragraph 5 hereof).

4.  Payment under this Bond will be due and payable upon
default by Bidder and within 30 calendar days after receipt by
Bidder and Surety of written notice of default from OWNER,
which notice will be given with reasonable promptness,
identifying this Bond and the Project and including a statement
of the amount due.

5.  Surety waives notice of and any and all defenses based on or
arising out of any time extension to issue notice of award
agreed to in writing by OWNER and Bidder, provided that the
total time for issuing notice of award including extensions shall
not in the aggregate exceed 120 days from Bid Due Date
without Surety's written consent.

6.  No suit or action shall be commenced under this Bond prior
to 30 calendar days after the notice of default required in
paragraph 4 above is received by Bidder and Surety and in no
case later than one year after Bid Due Date.

7.  Any suit or action under this Bond shall be com-menced
only in a court of competent jurisdiction located in the State in
which the Project is located.

8.  Notices required hereunder shall be in writing and sent to
Bidder and Surety at their respective addresses shown on the
face of this Bond.  Such notices may be sent by personal
delivery, commercial courier or by United States Registered or
Certified Mail, return re-ceipt requested, postage pre-paid, and
shall be deemed to be effective upon receipt by the party
concerned.

9.  Surety shall cause to be attached to this Bond a current and
effective Power of Attorney evidencing the authority of the
officer, agent or representative who executed this Bond on
behalf of Surety to execute, seal and deliver such Bond and
bind the Surety thereby.

10  This Bond is intended to conform to all applicable statutory
requirements.  Any applicable requirement of any applicable
statute that has been omitted from this Bond shall be deemed to
be included herein as if set forth at length.  If any provision of
this Bond conflicts with any applicable provision of any
applicable statute, then the provision of said statute shall
govern and the remainder of this Bond that is not in conflict
therewith shall continue in full force and effect.

11.  The term "bid" as used herein includes a bid, offer or
proposal as applicable.

))))))))))))))))))))))))))))))))))))))))))))))))))))))
EJCDC NO. 1910-28-C (1996 Edition)
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DOCUMENT 00411

BID SECURITY

Fill in the Bid Bond (Document 00410) or append a certified or bank check made payable to OWNER.
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DOCUMENT 00420

CONTRACTOR'S QUALIFICATION AND EXPERIENCE

The BIDDER shall furnish the following information.  Failure to comply with this requirement will render

the Bid non-responsive and may cause its rejection.  Additional sheets shall be attached as required.

A. CONTRACTOR's Name and Address:

B. CONTRACTOR's Telephone Number:  

Fax Number:                                                                                   

C. CONTRACTOR's License:

Primary Classification 

State License No. 

Supplemental Classifications held, if any:                                                          

D. Number of years as a contractor in construction work of this type: 

E. Names and titles of Principal Officers of CONTRACTOR's Firm:

Name Title

Name Title

Name Title

Name Title

F. Name of person who inspected site of proposed work for your firm:

Name Date of Inspection
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G. Name, address, and telephone number of surety company and agent who will provide the

required bonds on this Contract:

Surety: Address:

Agent: Title:

Phone: Fax:

H. List of current jobs now under construction:

Client Telephone No.  Dollar Amt. Type of Job

1.                                                                                                                                  

2.                                                                                                                                  

3.                                                                                                                                  

4.                                                                                                                                  

I. List four projects of this size and complexity completed within the last five years:

Client/Reference Telephone No. Dollar Amt. Type of Job

1.                                                                                                                                   

2.                                                                                                                                   

3.                                                                                                                                  

4.                                                                                                                                  

J. Have you ever failed to complete any work awarded to you?  If so, when, where and why?
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K. List your major equipment available for this Contract:

                                                                                                                                 

                                                                                                                                 

                                                                                                                                 

                                                                                                                                 

                                                                                                                                 

                                                                                                                                 

                                                                                                                                 

                                                                                                                                 

                                                                                                                                 

                                                                                                                                 

                                           

Contractor's Signature

- END OF DOCUMENT -
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DOCUMENT 00430

LIST OF SUBCONTRACTORS

The bidder shall list below the names and business address of each subcontractor who will perform Work

under this Contract in excess of five percent (5%) of the total bid price and shall also list the portion of the

work which will be done by such subcontractor.  After the opening of proposals, no changes or substitutions

will be allowed without the written approval of the Owner.  NOTE: Attach additional sheets if required.

WORK TO BE PERFORMED SUBCONTRACTOR'S NAME AND ADDRESS 

1.

2.

3.

4.

5.

6.

- END OF DOCUMENT -
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DOCUMENT 00500

AGREEMENT

THIS AGREEMENT is dated as of the               day of               in the year 20 17  

by and between                         Springville City Corporation  (hereinafter called OWNER)

and                            (hereinafter called CONTRACTOR).

Project Name: CANYON ROAD 16-Inch WATERLINE ABANDONMENT 

- 1700 EAST to 2900 EAST

Owners Contract No.:  RFB 2017-004

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as
follows:

ARTICLE 1  WORK

1.01 The CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents. 
The Work is generally described as follows:

A. Abandonment of approx. 7040 lineal feet of 16-inch waterline on Canyon Road from 1700
East to 2900 East in Springville City, Utah.  The project includes disconnecting and re-
connecting existing waterlines of varying sizes from the 16-inch line to an existing 12-inch
line, the installation of new isolation valves of various sizes, removal and reinstallation of
approx. 18 water service lines, the removal and replacement of four (4) fire hydrants, the
installation of approx. 100 lineal feet of  15-inch RCP and  two (2) storm drain inlet boxes,
the removal and replacement of curb, gutter and sidewalk associated with the water services
and fire hydrant work, and the patching and surface restoration of the asphalt roadway.  The
work shall also include the restoration of landscaping (including sprinkling system and sod)
disturbed or damaged during the abandonment work.

B. The work to be performed shall include furnishing all necessary materials, equipment,

facilities, services and appurtenances thereto needed for the complete construction of the

project.

The above explanation is intended to give a general understanding of the scope of the work under

these specifications, and shall not be construed to be an itemized listing of each element of work

required.  CONTRACTOR shall be responsible for construction of complete facilities

conforming in all respects to the details and requirements of the specifications, drawings, and

other contract documents.
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ARTICLE 2 CONTRACT TIME, LIQUIDATED DAMAGES AND BONUS

2.01 Time of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and

readiness for final payment as stated in the Contract Documents are of the essence of the

Contract.

2.02 Dates for Substantial Completion and Final Payment

A. The Work will be substantially completed by Monday, October 9, 2017    within

approximately 62  calendar days after the date when the Contract Times commence to

run as provided in paragraph 2.03 of the General Conditions, and completed and ready

for final payment in accordance with paragraph 14.07 of the General Conditions by  

Monday, October16, 2017 , within approximately 69  calendar days after the date when

the Contract Times commence to run.

2.03 Liquidated Damages.  OWNER and CONTRACTOR recognize that time is of the essence of this

Agreement and that OWNER will suffer financial loss if the Work is not completed within the

times specified in paragraph 2.02 above, plus any extensions thereof allowed in accordance with

Article 12 of the General Conditions.  They also recognize the delays, expense and difficulties

involved in proving in a legal or arbitration proceeding the actual loss suffered by OWNER if the

Work is not completed on time.  Accordingly, instead of requiring any such proof, OWNER and

CONTRACTOR agree that as liquidated damages for delay (but not as a penalty)

CONTRACTOR shall pay OWNER ONE THOUSAND FIVE HUNDRED ($1500.00) for each

day that expires after the time specified in paragraph 2.02 above for Substantial Completion until

the Work is substantially complete.  After Substantial Completion if CONTRACTOR shall

neglect, refuse or fail to complete the remaining Work within the Contract Time or any proper

extension thereof granted by OWNER, CONTRACTOR shall pay OWNER ONE THOUSAND

FIVE HUNDRED ($1500.00) for each day that expires after the time specified in paragraph 2.02

above for completion and readiness for final payment.

ARTICLE 3 CONTRACT PRICE

3.01 OWNER shall pay CONTRACTOR for completion of the Work in accordance with the Contract

Documents in current funds and at the prices shown in CONTRACTOR's Bid Schedule attached

hereto as an exhibit.

3.02 As provided in paragraph 11.03 of the General Conditions estimated quantities are not
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guaranteed, and determinations of actual quantities and classification are to be made by OWNER

as provided in paragraph 9.08 of the General Conditions.  Unit prices have been computed as

provided in paragraph 11.03 of the General Conditions.

ARTICLE 4 PAYMENT PROCEDURES

4.01 Submittal and Processing of Payments

A. CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of

the General Conditions.  Applications for Payment will be processed by OWNER as

provided in the General Conditions, as modified by the Supplementary Conditions.

4.02 Progress Payments; Retainage. 

A. OWNER shall make progress payments on account of the Contract Price on the basis of

CONTRACTOR's Applications for Payment, on or about the 1st  day of each month

during construction.  All such payments will be measured by the schedule of values

established in paragraph 2.07.A of the General Conditions (and in the case of Unit Price

Work based on the number of units completed) or, in the event there is no schedule of

values, as provided in the General Requirements.

1. Prior to Substantial Completion, progress payments will be made in an amount

equal to the percentage indicated below, but in each case, less the aggregate of

payments previously made and less such amounts as OWNER shall determine, or

OWNER may withhold, in accordance with paragraph 14.02 of the General

Conditions.

a. 95% of Work completed (with the balance being retainage).  If Work has

been 50% completed as determined by OWNER, and if the character and

progress of the Work have been satisfactory to OWNER, OWNER may

determine that as long as the character and progress of the Work remain

satisfactory to them, there will be no additional retainage on account of

Work completed, in which case the remaining progress payments prior

to Substantial Completion will be in an amount equal to 100% of the

Work completed.

b. 95% (with the balance being retainage) of materials and equipment not

incorporated in the Work (but delivered, suitably stored and

accompanied by documentation satisfactory to OWNER as provided in

paragraph 14.02.B.5 of the General Conditions).
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2. Upon Substantial Completion, OWNER shall pay an amount sufficient to

increase total payments to CONTRACTOR 97.5% of the Work completed (with

the balance being retainage), less such amounts as OWNER shall determine in

accordance with paragraph 14.02.B.5 of the General Conditions and less 100%

of OWNER’s estimate of the value of Work to be completed or corrected as

shown on the tentative list of items to be completed or corrected attached to the

certificate of Substantial Completion.

4.03 Final Payment

A. Upon final completion and acceptance of the Work in accordance with paragraph 14.07

of the General Conditions, OWNER shall pay the remainder of the Contract Price as

provided in said paragraph 14.07.

ARTICLE 5 INTEREST

5.01 All moneys held in retainage as provided in Article 4.02.A of this Agreement shall be placed in

an interest bearing account.  Accrued interest shall be to the benefit of the CONTRACTOR.

5.02 All moneys not paid when due as provided in Article 14 of the General Conditions shall bear a

maximum annual interest rate of 4 percent.

ARTICLE 6 CONTRACTOR'S REPRESENTATIONS

6.01 In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following

representations:

A. CONTRACTOR has examined and carefully studied the Contract Documents and the

other related data identified in the Bidding Documents.

B. CONTRACTOR has visited the site and become familiar with and is satisfied as to the

general, local and Site conditions that may affect cost, progress, performance or

furnishing of the Work.

C. CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws

and Regulations that may affect cost, progress, performance or furnishing of the Work.

D. CONTRACTOR has carefully studied available reports, explorations, drilling logs and

tests (including those listed in the Instruction to Bidders as provided in paragraph 4.02 of

the General Conditions) and has performed all necessary explorations and tests necessary

to become familiar with subsurface conditions at or contiguous to the site.
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E. CONTRACTOR has obtained and carefully studied (or assumes responsibility for having

done so) all such additional supplementary examinations, investigations, explorations,

tests, studies and data concerning conditions (surface, subsurface and Underground

Facilities) at or contiguous to the site or otherwise which may affect cost, progress,

performance or furnishing of the Work or which relate to any aspect of the means,

methods, techniques, sequences and procedures of construction to be employed by

CONTRACTOR and safety precautions and programs incident thereto.  

F. CONTRACTOR does not consider that any additional examinations, investigations,

explorations, tests, studies or data are necessary for the performance and furnishing of

the Work at the Contract Price, within the Contract Times and in accordance with the

other terms and conditions of the Contract Documents.

G. CONTRACTOR is aware of the general nature of work to be performed by OWNER and

others at the site that relates to the Work as indicated in the Contract Documents.

H. CONTRACTOR has become familiar with all physical conditions relating to existing

surface and subsurface conditions (including utilities) which are at or contiguous to the

site and assumes responsibility for the accurate location of said Underground Facilities. 

No additional examinations, investigations, explorations, tests, reports, studies or similar

information or data in respect of said Underground Facilities are or will be required by

CONTRACTOR in order to perform and furnish the Work at the Contract Price, within

the Contract Time and in accordance with the other terms and conditions of the Contract

Documents, including specifically the provisions of paragraph 4.02 of the General

Conditions.

I. CONTRACTOR has correlated the information known to CONTRACTOR, information

and observations obtained from visits to the site, reports and drawings identified in the

Contract Documents and all additional examinations, investigations, explorations, tests,

studies and data with the Contract Documents.

J. CONTRACTOR has given OWNER written notice of all conflicts, errors, ambiguities or

discrepancies that CONTRACTOR has discovered in the Contract Documents, and the

written resolution thereof by OWNER is acceptable to CONTRACTOR. 

K. The Contract Documents are generally sufficient to indicate and convey understanding of

all terms and conditions for performance and furnishing of the Work.
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ARTICLE 7 CONTRACT DOCUMENTS

7.01 Contents

A. The Contract Documents which comprise the entire agreement between OWNER and

CONTRACTOR concerning the Work consist of the following:

1. This Agreement (pages 1 to   8 , inclusive);

2. Performance Bond (pages   1   to   2  , inclusive);

3. Payment Bond (pages   1   to   2  , inclusive);

4. General Conditions (pages 1 to 42, inclusive);

5. Supplementary Conditions (pages   1   to   6  , inclusive);

6. Technical Specifications as listed in the table of contents of the Project Manual;

7. Drawings consisting of a Cover Sheet and sheets listed thereon, with each sheet

bearing the following general title: CANYON ROAD 16-Inch WATERLINE

ABANDONMENT - 1700 EAST to 2900 EAST

8. Addenda (Numbers         to        inclusive);

9. Exhibits to this Agreement (enumerated as follows):

a. Exhibit A Notice of Award;

b. Exhibit B Notice to Proceed;

c. Exhibit C CONTRACTOR’s Bid (with documentation

accompanying Bid);

d. Exhibit D Insurance Forms;

10. The following which may be delivered or issued on or after the Effective Date of

the Agreement and are not attached hereto:

a. Written Amendments;

b. Work Change Directives;

c. Change Order(s).
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B. The documents listed in paragraph 7.01.A are attached to this Agreement except as

expressly noted otherwise above).

C. There are no Contract Documents other than those listed above in this Article 7.

D. The Contract Documents may only be amended, modified, or supplemented as provided in

paragraph 3.05 of the General Conditions.

ARTICLE 8 MISCELLANEOUS

8.01 Terms

A. Terms used in this Agreement will have the meanings indicated in the General

Conditions.

8.02 Assignment of contract

A. No assignment by a party hereto of any rights under or interests in the Contract will be

binding on another party hereto without the written consent of the party sought to be

bound; and, specifically but without limitation, moneys that may become due and moneys

that are due may not be assigned without such consent (except to the extent that the effect

of this restriction may be limited by law), and unless specifically stated to the contrary in

any written consent to an assignment, no assignment will release or discharge the assignor

from any duty or responsibility under the Contract Documents.

8.03 Successors and Assigns

A. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns, and

legal representatives to the other party hereto, its partners, successors, assigns, and legal

representatives in respect to all covenants, agreements and obligations contained in the

Contract Documents.

8.04 Severability

A. Any provision or part of the Contract Documents held to be void or unenforceable under

any Law or Regulation shall be deemed stricken, and all remaining provisions shall

continue to be valid and binding upon OWNER and CONTRACTOR, who agree that the

Contract Documents shall be reformed to replace such stricken provision or part thereof

with a valid and enforceable provision that comes as close as possible to expressing the

intention of the stricken provision.
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IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in triplicate.  One

counterpart each has been delivered to OWNER, CONTRACTOR. All portions of the Contract

Documents have been signed, initialed or identified by OWNER and CONTRACTOR.

This Agreement will be effective on                                     , 20 17 .

OWNER          Springville City Coporation CONTRACTOR

By By

( ) ( )

( ) ( )

(     ) (     )

(   SEAL ) (   SEAL )

( ) ( )

( ) ( )

( ) ( )

Attest  Attest  

Address for giving notices: Addresses for giving notices:

 

 

License No.  

Agent for service of process

(If CONTRACTOR is a corporation, attach evidence of authority to sign.)

- END OF DOCUMENT -
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DOCUMENT 00510

NOTICE OF AWARD

Dated                            

TO:                                                                  
               (BIDDER)

ADDRESS:                                                                                                                                                       

                                                                                             

PROJECT:     CANYON ROAD 16-Inch WATERLINE ABANDONMENT - 1700 EAST to 2900 EAST 

CONTRACT:    CANYON ROAD 16-Inch WATERLINE ABANDONMENT - 1700 EAST to 2900 EAST 
(Insert name of Contract as it appears in the Bidding Documents)

 
OWNERS CONTRACT NO.:                      RFB 201-004                                
----------------------------------------------------------------------------------------------------------------------------------

You are notified that your Bid dated                                 for the above Contract has been considered. 
You are the apparent Successful Bidder and have been awarded a contract for:                                            
         CANYON ROAD 16-Inch WATERLINE ABANDONMENT - 1700 EAST to 2900 EAST              

(Indicate total Work, alternates or sections of Work awarded)

The Contract Price of your contract is                                  

Two copies of each of the proposed Contract Documents (except Drawings) accompany this Notice
of Award.  Two sets of the Drawings will be delivered separately or otherwise made available to you
immediately.

You must comply with the following conditions precedent within ten calender days of the date of
this Notice of Award, that is by                           .

1. Deliver to the OWNER two fully executed counterparts of the agreement including all the
Contract Documents.  This includes the triplicate sets of Drawings.  Each of the Contract
Documents must bear your signature on the cover page.

2. Deliver with the executed Contract Documents the Contract Security (Bonds) as specified
in the Instruction to Bidders (Article 21), General Conditions (paragraph 5.01) and
Supplementary Conditions (paragraph SC-5.01).

07/2017 NOTICE OF AWARD
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3. (List other conditions precedent).

       a. Deliver evidence of insurance and current contractors license.                                            

b.         Submission of an approved traffic control plan for the work area.                                        

c. Submission of an approved SWPPP/Erosion Control Plan                                                   

d. Submission of Performance and Payment Bonds                                                                   

                                                                                                                                                                          

                                                                                                                                                                          

                                                                                                                                                                          

                                                                                                                                                                          

                                                                                                                                                                          

                                                                                                                                                                          

                                                                                                                                                                          

                                                                                                                                                                          

                                                                                                                                                                          

                                                                                                               

Failure to comply with these conditions within the time  specified will entitle OWNER to consider
your bid abandoned, and to annul the Notice to Award.

Within ten days after you comply with those conditions, OWNER will return to you one fully signed
counterpart of the Contract Documents.

                     SPRINGVILLE CITY
             (OWNER)

By: 
     (AUTHORIZED SIGNATURE) 

                      (TITLE)

- END OF DOCUMENT -
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DOCUMENT 00520

NOTICE TO PROCEED

TO                                                                   Dated                                    
                              (CONTRACTOR)

ADDRESS:          

         

             

CONTRACT : CANYON ROAD 16-Inch WATERLINE ABANDONMENT - 1700 EAST to 2900 EAST 
                                                               (I nsert name of Contract as it appears in the Bidding Documents)                            

PROJECT:        CANYON ROAD 16-Inch WATERLINE ABANDONMENT - 1700 EAST to 2900 EAST

OWNER’S CONTRACT NO.:                       RFB 2017-004                         
 

You are notified that the Contract Times under the above contract will commence to run on August
8,2017.  By that date, you are to start performing your obligations under the Contract Documents.  In
accordance with Article 3 of the Agreement the date of Substantial Completion is   October 9, 2017 and the
date of readiness for final payment is      October 16, 2017   , respectively.

Before you may start any Work at the site, paragraph 2.05.C of the General Conditions provides that
you and OWNER must each deliver to the other (with copies to other identified additional insureds)
certificates of insurance which each is required to purchase and maintain in accordance with the Contract
Documents.

Also before you may start any Work at the site(s), you must:  

(Add other requirements)

                                 SPRINGVILLE CITY     
(OWNER)

  By:
(AUTHORIZED SIGNATURE)

                      
(TITLE)

 

EJCDC 1910-23 (1996 Edition)
Prepared by the Engineers' Joint Contract Documents Committee and endorsed by The General Contractors of America.

07/2017 NOTICE TO PROCEED
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DOCUMENT 00530

CHANGE ORDER

No.

PROJECT: DATE OF ISSUANCE:

OWNER: OWNER's Project No.

CONTRACTOR: ENGINEER:

CONTRACT FOR: ENGINEER's Project No.

You are directed to make the following changes in the Contract Documents.

Description:

Purpose of Change Order:

Attachments: (List of documents supporting change)

CHANGE IN CONTRACT PRICE CHANGE IN CONTRACT TIME

Original Contract Price Original Contract Time

days or date

Previous Change Orders No. to No. Net Change from Previous Change Orders

days

Contract Price Prior to this Change Order Contract Time Prior to this Change Order

days or date

Net Increase (Decrease) of this Change Order Net Increase (Decrease) of this Change Order

days

Contract Price with all Approved Change Orders Contract Time with all Approved Change Orders

days or date

RECOMMENDED: APPROVED: APPROVED:

by by by

Engineer Owner Contractor

EJCDC No. 1910-8-B (1983 Edition)
Prepared by the Engineers' Joint Contract Documents Committee and endorsed by The Associated General Contractors of America.  (3/90)
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DOCUMENT 00610

PERFORMANCE BOND

     Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 

CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business):

OWNER (Name and Address):

Springville City

110 South Main

Springville City, Utah 84663

CONSTRUCTION CONTRACT

Date:

Amount:

Description (Name and Location):

BOND

Date (Not earlier than Construction Contract Date):

Amount:

Modifications to this Bond Form:

Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this

Performance Bond to be duly executed on its behalf by its authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL

  Company: (Corp. Seal)

  Signature:                                                                      

  Name and Title:

SURETY

  Company: (Corp. Seal)

  Signature:                                                                          

  Name and Title:

(Space is provided below for signatures of additional parties, if required.)

CONTRACTOR AS PRINCIPAL

  Company: (Corp. Seal)

  Signature:                                                                      

  Name and Title:

SURETY

  Company (Corp. Seal)

  Signature:                                                                          

  Name and Title:

EJCDC No. 1910-28A (1996 Edition)
Originally prepared through the joint efforts of the Surety Association of America. Engineers' Joint Contract Documents Committee.  The associated General

Contractors of America, and the American Institute of Architects.
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1.  The CONTRACTOR and the Surety, jointly and severally, bind themselves, their

heirs, executors, administrators, successors and assigns to the OWNER for the

performance of the Contract, which is incorporated herein by reference.

2.  If the CONTRACTOR performs the Contract, the Surety and the

CONTRACTOR have no obligation under this Bond, except to participate in

conferences as provided in paragraph 3.1.

3.  If there is no OWNER Default, the Surety's obligation under this Bond shall arise

after:

3.1 The OWNER has notified the CONTRACTOR and the Surety at the

address described in Paragraph 10 below, that the OWNER is considering

declaring a CONTRACTOR Default and has requested and attempted to

arrange a conference with the CONTRACTOR and the Surety to be held

not later than fifteen days after receipt of such notice to discuss methods of

performing the Contract.  If the OWNER, the CONTRACTOR and the

Surety agree, the CONTRACTOR shall be allowed a reasonable time to

perform the Contract, but such an agreement shall not waive the OWNER's

right, if any, subsequently to declare a CONTRACTOR Default; and

3.2 The OWNER has declared a CONTRACTOR Default and formally

terminated the CONTRACTOR's right to complete the Contract.  Such

CONTRACTOR Default shall not be declared earlier than twenty days after

the CONTRACTOR and the Surety have received notice as provided in

paragraph 3.1; and

3.3 The OWNER has agreed to pay the Balance of the Contract Price to:

3.3.1 The Surety in accordance with the terms of the Contract;

3.3.2 Another contractor selected pursuant to paragraph 4.3 to perform

the Contract.

4.  When the OWNER has satisfied the conditions of Paragraph 3, the Surety shall

promptly and at the Surety's expense take on of the following actions:

4.1 Arrange for the CONTRACTOR, with consent of the OWNER, to perform

and complete the Contract; or

4.2 Undertake to perform and complete the Contract itself, through its agents

or through independent contractors; or

4.3 Obtain bids or negotiated proposals from qualified contractors acceptable

to the OWNER for a contract for performance and completion of the

Contract, arrange for a contract to be prepared for execution by the

OWNER and the contractor selected with the OWNER's concurrence, to be

secured with performance and payment bonds executed by a qualified

surety equivalent to the Bonds issued on the Contract, and pay to the

OWNER the amount of damages as described in paragraph 6 in excess of

the Balance of the Contract Price incurred by the OWNER resulting from

the CONTRACTOR Default ; or

4.4 Waive its right to perform and complete, arrange for completion, or obtain

a new contractor and with reasonable promptness under the circumstances;

1. After investigation, determine the amount for which it may be liable to

the OWNER and, as soon as practicable after the amount is

determined, tender payment therefor to the OWNER; or

2. Deny liability in whole or in part and notify the OWNER citing

reasons therefor.

5.  If the Surety does not proceed as provided in paragraph 4 with reasonable

promptness, the Surety shall be deemed to be in default on this Bond fifteen days

after receipt of an additional written notice from the OWNER to the Surety

demanding that the Surety perform its obligations under this Bond, and the

OWNER shall be entitled to enforce any remedy available to the OWNER.  If the

Surety proceeds as provided in paragraph 4.4, and the OWNER refuses the payment

tendered or the Surety has denied liability, in whole or in part, without further

notice the OWNER shall be entitled to enforce any remedy available to the

OWNER.

6.  After the OWNER has terminated the CONTRACTOR's right to complete the

Construction Contract, and if the Surety elects to act under Subparagraph 4.1, 4.2,

or 4.3 above, then the responsibilities of the Surety to the OWNER shall not be

greater than those of the CONTRACTOR under the Construction Contract, and the

responsibilities of the OWNER to the Surety shall not be greater than those of the

OWNER under the Contract.  To the limit of the amount of this Bond, but subject to

commitment by the OWNER of the Balance of the Contract Price to mitigation of

costs and damages on the Contract, the Surety is obligated without duplication for:

6.1 The responsibilities of the CONTRACTOR for correction of defective

work and completion of the Construction Contract.

6.2 Additional legal, design professional and delay costs resulting from the

CONTRACTOR's Default, and resulting from the actions or failure to act

of the Surety under Paragraph 4; and

6.3 Liquidated damages, or if no liquidated damages are specified in the

Contract, actual damages caused by delayed performance or non-

performance of the CONTRACTOR.

7.  The Surety shall not be liable to the OWNER or others for obligations of the

CONTRACTOR that are unrelated to the Contract, and the Balance of the Contract

Price shall not be reduced or set off on account of any such unrelated obligations. 

No right of action shall accrue on this Bond to any person or entity other than the

OWNER or its heirs, executors, administrators, or successors.

8.  The Surety hereby waives notice of any change, including changes of time, to the

Contract or to related subcontracts, purchase orders and other obligations.

9.  Any proceeding, legal or equitable, under this Bond may be instituted in any

court of competent jurisdiction in the location in which the work or part of the work

is located and shall be instituted within two years after CONTRACTOR Default or

within two years after the CONTRACTOR ceased working or within two years after

the Surety refuses or fails to perform its obligations under this Bond, whichever

occurs first.  If the provisions of this Paragraph are void or prohibited by law, the

minimum period of limitation available to sureties as a defense in the jurisdiction of

the suit shall be applicable.

10.  Notice to the Surety, the OWNER or the CONTRACTOR shall be mailed or

delivered to the address shown on the signature page.

11.  When this Bond has been furnished to comply with a statutory or other legal

requirement in the location where the Contract was to be performed, any provision

in this Bond conflicting with said statutory or legal requirement shall be deemed

deleted here from and provisions conforming to such statutory or other legal

requirement shall be deemed incorporated herein.  The intent is that this Bond shall

be construed as a statutory bond and not as a common law bond.

12.  Definitions.

12.1 Balance of the Contract Price:  The total amount payable by the

OWNER to the CONTRACTOR under the Contract after all proper

adjustments have been made, including allowance to the

CONTRACTOR of any amounts received or to be received by the

OWNER in settlement of insurance or other claims for damages to

which the CONTRACTOR is entitled, reduced by all valid and proper

payments made to or on behalf of the CONTRACTOR under the

Contract.

12.2 Contract:  The agreement between the OWNER and the

CONTRACTOR identified on the signature page, including all

Contract Documents and changes thereto.

12.3 CONTRACTOR Default:  Failure of the CONTRACTOR, which has

neither been remedied nor waived, to perform or otherwise to comply

with the terms of the Construction Contract.

12.4 OWNER Default:  Failure of the OWNER, which has neither been

remedied nor waived, to pay the CONTRACTOR as required by the

Contract or to perform and complete or comply with the other terms

thereof.

(FOR INFORMATION ONLY-Name, Address and Telephone)

AGENT or BROKER:  

OWNER'S REPRESENTATIVE (Architect, Engineer or other party):
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DOCUMENT 00620

PAYMENT BOND

      Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.  

CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business):

OWNER (Name and Address):

Springville City

110 South Main

Springville City, Utah 84663

CONTRACT

Date:

Amount:

Description (Name and Location):

BOND

Date (Not earlier than Construction Contract Date):

Amount:

Modifications to this Bond Form:

Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause

this Payment Bond to be duly executed on its behalf by its authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL

  Company: (Corp. Seal)

  Signature:                                                                      

  Name and Title:

SURETY

Company: (Corp. Seal)

Signature:                                                     

Name and Title:

(Space is provided below for signatures of additional parties, if required.)

CONTRACTOR AS PRINCIPAL

  Company: (Corp. Seal)

  Signature:                                                                      

  Name and Title:

SURETY

Company (Corp. Seal)

Signature:                                                 

Name and Title:

EJCDC No. 1910-28B (1996 Edition)
Originally prepared through the joint efforts of the Surety Association of America. Engineers' Joint Contract Documents Committee.  The Associated General

Contractors of America, American Institute of Architects, American Subcontractors Association, and the Associated Specialty Contractors.
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1.  The CONTRACTOR and the Surety, jointly and severally, bind themselves, their

heirs, executors, administrators, successors and assigns to the OWNER to pay for

labor, materials and equipment furnished for use in the performance of the

Construction Contract, which is incorporated herein by reference.

2.  With respect to the OWNER, this obligation shall be null and void if the

CONTRACTOR:

2.1 Promptly makes payment, directly or indirectly, for all sums due

Claimants, and

2.2 Defends, indemnifies and holds harmless the OWNER from all claims,

demands, liens or suits by any person or entity who furnished labor,

materials, or equipment for use in the performance of the Contract,

provided the OWNER has promptly notified the CONTRACTOR and the

Surety (at the address described in Paragraph 12) of any claims, demands,

liens or suits and tendered defense of such claims, demands, liens or suits

to the CONTRACTOR and the Surety, and provided there is no OWNER

Default.

3.  With respect to Claimants, this obligation shall be null and void if the

CONTRACTOR promptly makes payment, directly or indirectly, for all sums due.

4.  The Surety shall have no obligation to Claimants under this Bond until:

4.1 Claimants who are employed by or have a direct contract with the

CONTRACTOR have given notice to the Surety (at the address described

in Paragraph 12) and sent a copy, or notice thereof, to the OWNER, stating

that a claim is being made under this Bond and, with substantial accuracy,

the amount of the claim.

4.2 Claimants who do not have a direct contract with the CONTRACTOR:

1.  Have furnished written notice to the CONTRACTOR and sent a copy,

or notice thereof, to the OWNER, within 90 days after having last

performed labor or last furnished materials or equipment included in the

claim stating, with substantial accuracy, the amount of the claim and the

name of the party to whom the materials were furnished or supplied or for

whom the labor was done or performed; and 

2.  Have either received a rejection in whole or in part from the

CONTRACTOR, or not received within 30 days of furnishing the above

notice any communication from the CONTRACTOR by which the

CONTRACTOR has indicated the claim will be paid directly or indirectly;

and 

3.  Not having been paid within the above 30 days, have sent a written

notice to the Surety and sent a copy, or notice thereof, to the OWNER,

stating that a claim is being made under this Bond and enclosing a copy of

the previous written notice furnished to the CONTRACTOR.

5.  If a notice required by Paragraph 4 is given by the OWNER to the

CONTRACTOR or to the Surety, that is sufficient compliance.

6.  When the Claimant has satisfied the conditions of Paragraph 4, the Surety shall

promptly and at the Surety's expense take the following actions:

6.1 Send an answer to the Claimant, with a copy to the OWNER, within 45

days after receipt of the claim, stating the amounts that are undisputed and

the basis for challenging any amounts that are disputed.

6.2 Pay or arrange for payment of any undisputed amounts.

7.  The Surety's total obligation shall not exceed the amount of this Bond, and the

amount of this Bond shall be credited for any payments made in good faith by the

Surety.

8.  Amounts owed by the OWNER to the CONTRACTOR under the Contract shall

be used for the performance of the Contract and to satisfy claims, if any, under any

Performance Bond.  By the CONTRACTOR furnishing and the OWNER accepting

this Bond, they agree that all funds earned by the CONTRACTOR in the

performance of the

Contract are dedicated to satisfy obligation of the CONTRACTOR and the

Surety under this Bond, subject to the OWNER's priority to use the funds for

the completion of the work.

9.  The Surety shall not be liable to the OWNER, Claimants or others for

obligations of the CONTRACTOR that are unrelated to the Contract.  The

OWNER shall not be liable for payment of any costs or expenses of any

Claimant under this Bond, and shall have under this Bond no obligations to

make payments to, give notices on behalf of, or otherwise have obligations to

Claimants under this Bond.

10.  The Surety hereby waives notice of any change, including changes of

time, to the Contract or to related subcontracts, purchase orders and other

obligations.

11.  No suite or action shall be commenced by a Claimant under this Bond

other than in a court of competent jurisdiction in the location in which the

Work or part of the Work is located or after the expiration of one year from

the date (1) on which the Claimant gave the notice required by paragraph 4.1

or paragraph 4.2.3, or (2) on which the last labor or service was performed by

anyone or the last materials or equipment were furnished by anyone under the

Construction Contract, whichever of (1) or (2) first occurs.  If the provisions

of this Paragraph are void or prohibited by law, the minimum period or

limitation available to sureties as a defense in the jurisdiction of the suit shall

be applicable.

12.  Notice to the Surety, the OWNER or the CONTRACTOR shall be mailed

or delivered to the address shown on the signature page.  Actual receipt of

notice by Surety, the OWNER or the CONTRACTOR, however accomplished

shall be sufficient compliance as of the date received at the address shown on

the signature page.

13.  When this Bond has been furnished to comply with a statutory or other

legal requirement in the location where the CONTRACT was to be performed,

any provision in this Bond conflicting with said statutory or legal requirement

shall be deemed deleted here from and provisions conforming to such

statutory or other legal requirement shall be deemed incorporated herein.  The

intent is, that this Bond shall be construed as a statutory Bond and not as a

common law bond.

14.  Upon request by any person or entity appearing to be a potential

beneficiary of this Bond, the CONTRACTOR shall promptly furnish a copy of

this Bond or shall permit a copy to be made.

15.  Definitions:

15.1 Claimant:  An individual or entity having a direct contract with

the CONTRACTOR or with a Subcontractor of the

CONTRACTOR to furnish labor, materials or equipment for use

in the performance of the Contract.  The intent of this Bond shall

be to include without limitation in the terms "labor, materials or

equipment" that part of water, gas, power, light, heat, oil,

gasoline, telephone service or rental equipment used in the

Contract, architectural and engineering services required for

performance of the Work of the CONTRACTOR and the

CONTRACTOR's Subcontractors, and all other items for which

a mechanic's lien may be asserted in the jurisdiction where the

labor, materials or equipment were furnished.

15.2 Contract:  The agreement between the OWNER and the

CONTRACTOR identified on the signature page, including all

Contract Documents and changes thereto.

15.3 OWNER Default:  Failure of the OWNER, which has neither

been remedied nor waived, to pay the CONTRACTOR as

required by the Contract or to perform and complete or comply

with the other terms thereof.

(FOR INFORMATION ONLY-Name, Address and Telephone)

AGENT or BROKER:

OWNER'S REPRESENTATIVE (Architect, Engineer or other party):
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SECTION 00800

SUPPLEMENTARY CONDITIONS

These Supplementary Conditions amend or supplement the Standard General Conditions of the Construction
Contract (No. 1910-8, 1996 Edition) and other provisions of the Contract Documents as indicated below.
All provisions which are not so amended or supplemented remain in full force and effect.

SC-1   DEFINITIONS AND TERMINOLOGY

The terms used in these Supplementary Conditions which are defined in the Standard General
Conditions of the Construction Contract (No. 1910-8, 1996 Edition) have the meanings assigned to
them in the General Conditions.

SC-1.01.A.19 ENGINEER

Delete Paragraph 1.01.A.19 of the General Conditions and insert the following in its place:

ENGINEER–The Springville City Engineer

SC-2.02 COPIES OF DOCUMENTS

Delete Paragraph 2.02 of the General Conditions and insert the following in its place:

OWNER shall furnish to CONTRACTOR up to   2  copies of the contract Documents which may
include bound reduced drawings.  Additional quantities of the Contract Documents will be
furnished at reproduction cost.

SC-2.03 COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED

Delete paragraph 2.03 of the General Conditions and insert the following in its place: 

The Contract Times will commence to run on the date indicated in the Notice to Proceed.  Any
Work undertaken by CONTRACTOR prior to the date indicated in the Notice to Proceed will
be entirely at his own risk.

SC-5.04 CONTRACTOR'S LIABILITY INSURANCE

The requirements of General Conditions paragraph 5.04 for insurance to be purchased and maintained
by the CONTRACTOR, and any renewals thereof, are modified and supplemented as follows:

C. A copy of the acceptable Certificates of Insurance filed with the OWNER shall be delivered to the
OWNER for review before any work at the site is started.

D. All liability insurance policies for the project shall include an endorsement naming the OWNER as
additional insured.
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E. The CONTRACTOR General Liability Insurance shall be comprehensive form and shall include the
following coverages:

1. Premises/Operations, collapse hazard, underground hazard, products/completed operations
hazard, contractual insurance applicable to CONTRACTOR’s obligations under SC 6.03
Indemnification, broad form property damage, independent contractors, and personal injury.

2. Auto Liability Insurance shall be comprehensive form and shall cover owned, hired and non-
owned vehicles.

3. The limits of liability for the insurance required by paragraph 5.04 of the General Conditions
shall provide the following coverages for not less than the following amounts or greater where
required by Laws and Regulations:

a. Workers' Compensation, etc. under paragraphs 5.04.A.1 and A.2. of the General Conditions:

(1) State: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Statutory
(2) Applicable Federal: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Statutory
(3) Employer's Liability . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $1,000,000

(Each Accident):

b. CONTRACTOR's Liability Insurance under paragraphs 5.04.A.3 through A.6 of the General
Conditions which shall also include completed operations and product liability coverages
and eliminate the exclusion with respect to property under the care, custody and control of
CONTRACTOR:

(1) General Aggregate (Except Products-Completed Ops) . . . . . . . . . . . . . . . $2,000,000
(2) Products-Completed Operations Aggregate . . . . . . . . . . . . . . . . . . . . . . . $1,000,000
(3) Personal and Advertising Injury (Per Person/ Organization): . . . . . . . . . . $1,000,000
(4) Each Occurrence (Bodily Injury and Property Damage): . . . . . . . . . . . . . $1,000,000
(5) Property Damage liability insurance will provide Explosion, Collapse and

Underground coverages where applicable.
(6) Excess Liability in Umbrella Form:

(a) General Aggregate . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $2,000,000
(b) Each Occurrence . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $1,000,000

c. Automobile Liability under paragraph 5.04.A.6 of the General Conditions:

(1) Bodily Injury:
(a) Each Person . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $1,000,000
(b) Each Accident . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $1,000,000

(2) Property Damage:
(a) Each Accident . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $1,000,000
or

(3) Combined Single Limit (Bodily Injury and Property Damage):
(a) Each Accident . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $1,000,000
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d. The Contractual Liability coverage required by paragraph 5.04.B.4 of the General
Conditions shall provide coverage for not less than the following amounts:

(1) Bodily Injury
(a)  Each Accident . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $1,000,000
(b) Annual Aggregate . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $1,000,000

(2) Property Damage:
(a) Each Accident . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $1,000,000
(b) Annual Aggregate . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $1,000,000

e. Other persons or entities (other than those already listed in the General Conditions) to be
included on the policy as additional insured shall include:

(1) Springville City Corporation
(2) Other Engineering or testing groups employed by OWNER for work at the site or this

project.

SC-5.06 PROPERTY INSURANCE

SC-5.06.A.     Delete paragraph 5.06.A of the General Conditions in its entirety and insert the
following in its place:

A. CONTRACTOR shall purchase and maintain property insurance upon the Work at the Site in
the amount of the full replacement cost thereof.  This insurance shall:

1. Include the interests of OWNER, CONTRACTOR, Subcontractors, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
partners, employees, agents and other consultants and subcontractors of any of them each
of whom is deemed to have an insurable interest and shall be listed as an insured or
additional insured;

2. Be written on a Builder’s Risk “all-risk” or open peril or special causes of loss policy form
that shall at least include insurance for physical loss and damage to the Work, temporary
buildings, falsework, and materials and equipment in transit and shall insure against at least
the following perils or causes of loss: fire, lightning, extended coverage, theft, vandalism and
malicious mischief, earthquake, collapse, debris removal, demolition occasioned by
enforcement of Laws and Regulations, water damage, and such other perils or causes of loss
as may be specifically required by the Supplementary Conditions.

3. Include expenses incurred in the repair or replacement of any insured property (including but
not limited to fees and charges of engineers and architects);

4 Cover materials and equipment stored at the Site or at another location that was agreed to in
writing by OWNER prior to being incorporated in the Work. Provided that such materials
and equipment have been included in an Application for Payment recommended by
OWNER; and
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5. Allow for partial utilization of the Work by OWNER;

6. Include testing and startup; and

7. Be maintained in effect until final payment is made unless otherwise agreed to in writing by
OWNER, and CONTRACTOR with 30 days written notice to each other additional insured
to whom a certificate of insurance has been issued.

B. CONTRACTOR shall be responsible for any deductible or self-insured retention.

C. The policies of insurance required to be purchased and maintained by CONTRACTOR in
accordance with this paragraph SC-5.06 shall comply with the requirements of paragraph 5.06.C of
the General Conditions.

SC-5.06.E. Delete paragraph 5.06.E of the General Conditions in its entirety.

SC - 6.13 SAFETY AND PROTECTION

Add the following language at the end of the first sentence of the first paragraph of 6.13 of the
General Conditions:

In particular the CONTRACTOR shall be responsible for observing and supervising all safety
precautions in accordance with regulations established by the Occupational Safety and Health
Administration (OSHA).

SC-6.20 INDEMNIFICATION

Paragraphs 6.20.A, B, & C of the General Conditions shall be deleted in their entirety and replaced
with the following:

A. To the fullest extent permitted by law, the CONTRACTOR shall indemnify and hold
harmless the OWNER and their agents and employees from and against all claims, damages,
losses and expense including but not limited to attorney’s fees arising out of or resulting
from the performance of the work, provided that any such claim, damage, loss or expense
(a) is attributable to bodily injury, sickness, disease or death, or to injury to or destruction
of tangible property (other than the work itself) including the loss of use resulting therefrom,
and (b) is caused in whole or in part by any negligent act, errors or omission of the
CONTRACTOR, any SUBCONTRACTOR, anyone directly or indirectly employed by any
of them or anyone for whose acts any of them may be liable, regardless of whether or not it
is caused by a party indemnified hereunder.

B. In any and all claims against the OWNER or any of their agents or employees by an
employee of the CONTRACTOR, any SUBCONTRACTOR, anyone  directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable, the
indemnification obligation under this paragraph shall not be limited in any way by any
limitation on the amount or type of damages, compensation or benefits payable by or for the
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CONTRACTOR or any SUBCONTRACTOR under worker’s compensation acts, disability
benefit acts or other employee benefit acts.

C. The obligations of the CONTRACTOR under subparagraph SC-6.20.A above, shall not
extend to the liability of the OWNER, his agents or employees arising out of the preparation
or approval of maps, drawings, opinions, reports, surveys, change orders, designs or
specifications.

SC-7.02 COORDINATION

Add a new paragraph immediately after paragraph 7.02 of the General Conditions which is to read
as follows:

SC-7.03. Should CONTRACTOR cause damage to the work or property of any separate
contractor at the site, or should any claim arising out of CONTRACTOR's performance
of the Work at the site be made by any separate contractor against CONTRACTOR,
OWNER, the Construction Coordinator or any other person, CONTRACTOR shall
promptly attempt to settle with such other contractor by agreement, or otherwise resolve
the dispute by arbitration or at law.  CONTRACTOR shall, to the fullest extent
permitted by Laws and Regulations, indemnify and hold OWNER, and the Construction
Coordinator harmless from and against all claims, damages, losses and expenses
(including, but not limited to, fees of engineers, architects, attorneys and other
professionals and court and arbitration costs) arising directly, indirectly or
consequentially out of any action, legal or equitable, brought by any separate contractor
against OWNER, or the Construction Coordinator to the extent based on a claim arising
out of CONTRACTOR's performance of the Work.  Should a separate contractor cause
damage to the Work or property of CONTRACTOR or should the performance of Work
by any separate contractor at the site give rise to any other claim, CONTRACTOR shall
not institute any action, legal or equitable, against OWNER, or the Construction
Coordinator or permit any action against any of them to be maintained and continued in
its name or for its benefit in any court or before any arbiter which seeks to impose
liability on or to recover damages from OWNER, or the Construction Coordinator on
account of any such damage or claim.  If CONTRACTOR is delayed at any time in
performing or furnishing Work by any act or neglect of a separate contractor and
OWNER and CONTRACTOR are unable to agree as to the extent of any adjustment in
Contract Times attributable thereto, CONTRACTOR may make a claim for an extension
of times in accordance with Article 12.  An extension of the Contract Times shall be
CONTRACTOR's exclusive remedy with respect to OWNER, and Construction
Coordinator for any delay, disruption, interference or hinderance caused by any separate
contractor.  This paragraph does not prevent recovery from OWNER, or Construction
Coordinator for activities that are their respective responsibilities.

SC-11.03 UNIT PRICE WORK

Paragraph 11.03.C of the General Conditions is hereby deleted in its entirety and the following is
substituted in lieu thereof:
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C. The unit price of an item of Unit Price Work shall be subject to re-evaluation and adjustment
under the following conditions:

1. If the total cost of a particular item of Unit Price Work amounts to 30% or more of the
Contract Price and the variation in the quantity of that particular item of Unit Price Work
performed by CONTRACTOR differs by more than 30% from the estimated quantity
of such item indicated in the Agreement; and

2. If there is no corresponding adjustment with respect to any other item of Work; and

3. If CONTRACTOR believes that CONTRACTOR has incurred additional expense as a
result thereof; or if OWNER believes that the quantity variation entitles OWNER to an
adjustment in the unit price, either OWNER or CONTRACTOR may make a claim for
an adjustment in the Contract Price in accordance with Article 10 if the parties are
unable to agree as to the effect of any such variations in the quantity of Unit Price Work
performed.

SC-14.02.A APPLICATIONS FOR PAYMENT

The first sentence of Paragraph 14.02.A.1 of the General Conditions is hereby deleted in its entirety
and the following is substituted in lieu thereof:

1. At least thirty (30) days before the date established for each progress payment (but not more
often than once a month), CONTRACTOR shall submit to OWNER for review an Application
for Payment filled out and signed by CONTRACTOR covering the Work completed as of the
date of the Application and accompanied by such supporting documentation as is required by the
Contract Documents.

2. All applications for payment shall be accompanied by partial lien releases on the project from
all Subcontractors, Employees, Suppliers, and Contractors who have pre-liened the work.

SC-14.02.C PAYMENT BECOMES DUE

Paragraph 14.02.C of the General Conditions is hereby deleted in its entirety and the following is
substituted in lieu thereof:

OWNER will, within ten days after receipt of each Application for Payment, either indicate in
writing a recommendation of payment and present the Application to OWNER, or return the
Application to CONTRACTOR indicating in writing ENGINEER's reasons for refusing to
recommend payment.  In the latter case, CONTRACTOR may make the necessary corrections
and resubmit the Application.  Twenty days after presentation of the Application for Payment
to OWNER, but not prior to the day indicated in Section 5.1 of the "Agreement", the amount
recommended will (subject to the provisions of the last sentence of paragraph 14.07) become due
and when due will be paid by OWNER to CONTRACTOR.

- END OF SUPPLEMENTARY CONDITIONS -
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SECTION 01010

SUMMARY OF WORK

1.01 GENERAL

A. The work to be performed under this project shall consist of furnishing all labor, materials, and
equipment necessary or required to complete the work in all respects as shown on the plans and as
herein specified.  All work, materials, and services not expressly shown or called for in the Contract
Documents which may be necessary to complete the construction of the work in good faith shall be
performed, furnished, and installed by CONTRACTOR as though originally so specified or shown,
at no increase in cost to OWNER.

1.02 WORK COVERED BY CONTRACT DOCUMENTS

A. The work to be performed is as indicated in the Agreement (Document 00500).

1.03 CONTRACT METHOD

A. The work hereunder will be constructed under a unit-price contract.

B. CONTRACTOR shall include the General Conditions and Supplementary Conditions of the Contract
as a part of all of its subcontract agreements.

1.04 WORK SEQUENCE

A. The contract time and dates for substantial and final completion are as indicated in the Agreement
(Document 00500), and is on a calendar day basis commencing from the date of the Notice to
Proceed.

1.05 CONTRACTOR USE OF PROJECT SITE

A. CONTRACTOR's use of the project site shall be limited to its construction operations, including on-
site storage of materials, on-site fabrication facilities.  

1.06 PROJECT SECURITY

A. CONTRACTOR shall make all necessary provisions to protect the project and CONTRACTOR's
facilities from fire, theft, and vandalism, and the public from unnecessary exposure to injury.

1.07 CHANGES IN THE WORK

A. It is mutually understood that it is inherent in the nature of municipal construction that some changes
in the plans and specifications may be necessary during the course of construction to adjust them to
field conditions, and that it is of the essence of the Contract to recognize a normal and expected
margin of change.  The OWNER shall have the right to make such changes, from time to time, in the
plans, in the character if the work, and in the scope of the project as may be necessary or desirable
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to ensure the completion of the work in the most satisfactory manner without invalidating the
Contract.

- END OF SECTION -
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 SECTION 01025 

 

 MEASUREMENT AND PAYMENT 

 

GENERAL 

 

A. All work completed under this contract shall be in accordance with the Plans and Specifications and 

will be measured by the ENGINEER or his authorized representative.  The quantities appearing on the 

Bid Schedule are approximate only, and are prepared for the comparison of bids.  Payment to 

CONTRACTOR on bid items with unit prices other than "Lump Sum" or “Plan Quantity” will be 

made for actual quantities of work performed and accepted, or material furnished in accordance with 

the Contract.  The scheduled quantities of work to be done and materials to be furnished may be 

increased or decreased. 

 

B. The term "Lump Sum" when used as an item of payment will mean complete payment for the work 

described in the contract.  When a complete structure, portion of work, or unit is specified "Lump 

Sum" as the unit of measurement, the unit will include fittings, accessories, and all work necessary to 

complete the work as shown on the plans and as specified in the contract documents. 

 

C. The term "Plan Quantity" when used in an item description will mean that the item will not be 

measured, but will instead be paid for by the specified unit of measure and at the estimated quantity 

listed in the Bid Schedule. 

 

D. Measurement and payment to furnish and install or construct a particular Bid Item will be considered 

as payment in full for furnishing all labor, equipment, materials, supplies, tools and miscellaneous 

apparatus necessary for a complete item, and the aggregate payment of all Bid Items will constitute 

full compensation to construct a complete and workable Project as specified. 

 

E. Payment for all items shall be at the unit price listed in the bid schedule. Payment will be withheld for 

any material or work not completed in accordance with these specifications and/or not passing 

required tests. 

 

F. No measurement and payment will be made for any incidental work that is not specifically identified 

in this Division but is necessary for a complete and workable Project as specified. This includes, but is 

not limited to, dewatering, submittals, certifications, materials testing, clearing and grubbing, 

landscape restoration, and temporary environmental controls 

 

G. When the accepted quantities of work vary from the quantities in the bid schedule, CONTRACTOR 

shall accept as payment in full, so far as contract items are concerned, payment at the original contract 

unit prices for the work done.  OWNER reserves the right to add to or delete from quantities listed in 

the bid schedule in order to match the total bid with the budgeted money available. 

 

BID SCHEDULE 

 

See table on subsequent sheet(s). 



BID 

ITEM
ITEM

METHOD OF 

MEASUREMENT
BASIS OF PAYMENT

1 Mobilization Not measured; paid for on a 

lump sum basis

Payment shall be considered full compensation for general and 

miscellaneous responsibilities and operations not normally 

attributed to any other single bid item within this schedule.  

This shall include, but is not limited to, work described or 

enumerated in Section 01505, Mobilization and mobilizing to 

and from the project, clean-up, temporary utilities, payment and 

performance bonding, insurance, permits, and pre-construction 

video records.

Work completed under this bid item shall be paid for at the 

contract lump sum price in accordance with the following 

schedule:

a. At 10% of project completion, 25% of the lump sum amount 

will be paid.

b. At 25% of project completion, 50% of the lump sum amount 

will be paid.

c. At 50% of project completion, 75% of the lump sum amount 

will be paid.

d. At 75% of project completion, 100% of the lump sum 

amount will be paid.

2 Traffic control Not measured; paid for on a 

lump sum basis

Payment shall be considered full compensation for design, 

submission, approval, fees, permits, and implementation of the 

traffic control plan, including but not limited to: furnish and 

maintain all signs, electronic VMS boards, channelization 

devices, flagmen, steel plates, ramping, and barricades required 

in the specifications or as ordered by the Owner and/or UDOT, 

and as required for the proper protection and direction of the 

traveling public.  No work shall commence until the project has 

been adequately signed. Facilities, services, and actions shall 

comply with, but not necessarily be limited to: MUTCD, 

UDOT, and Springville City requirements.

Work completed under this bid item shall be paid for at the 

contract lump sum price in accordance with the following 

schedule:

a. At 10% of project completion, 25% of the lump sum amount 

will be paid.

b. At 25% of project completion, 50% of the lump sum amount 

will be paid.

c. At 50% of project completion, 75% of the lump sum amount 

will be paid.

d. At 75% of project completion, 100 % of the lump sum 

amount will be paid.

MEASUREMENT AND PAYMENT
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BID 

ITEM
ITEM

METHOD OF 

MEASUREMENT
BASIS OF PAYMENT

3 Remove, dispose 

and replace 6"  

concrete flatwork 

(includes 

associated 

roadbase)

Square foot of concrete 

flatwork removed and 6” 

thick concrete acceptably 

installed on associated 

roadbase

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to remove existing concrete, 

furnish, and install concrete flatwork on associated roadbase, 

including, but not limited to; removal, haul off, and disposal of 

existing concrete at an appropriate offsite location to be 

determined by the Contractor; furnishing the concrete, rebar (as 

required) and untreated roadbase material, excavation, haul-off 

and disposal of excavated materials; hauling, placing, grading 

and compacting the roadbase; forming, pouring and finishing 

the concrete flatwork; landscape restoration; and all other 

operations and materials required to complete the concrete 

placement.  Payment includes any necessary saw cutting of 

concrete, hauling, trucking and disposal fees.

4 Remove, dispose 

and replace 30"  

concrete curb and 

gutter (includes 

associated 

roadbase)

Linear foot along top back of 

concrete curb and gutter 

removed and 30" curb & 

gutter acceptably installed on 

associated roadbase

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to remove existing concrete, 

furnish, and install concrete flatwork on associated roadbase, 

including, but not limited to; removal, haul off, and disposal of 

existing concrete at an appropriate offsite location to be 

determined by the Contractor; furnishing the concrete, rebar (as 

required) and untreated roadbase material, excavation, haul-off 

and disposal of excavated materials; hauling, placing, grading 

and compacting the roadbase; forming, pouring and finishing 

the concrete flatwork; landscape restoration; and all other 

operations and materials required to complete the concrete 

placement.  Payment includes any necessary saw cutting of 

concrete, hauling, trucking and disposal fees.

5 Remove and 

dispose of existing 

storm drain pipe 

(all sizes)

Linear foot along centerline 

of pipe removed

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to remove, haul off, and 

dispose of the existing pipeline (regardless of depth) at an 

appropriate offsite location to be determined by the Contractor. 

Payment includes any necessary excavating, dewatering, 

shoring, removal and disposal of excess excavated material, 

trucking and disposal fees, importing suitable backfill material 

(as needed), placement of suitable fill, compaction, and all 

other operations and materials required to remove and dispose 

of the pipeline.  

6 Remove and 

dispose of existing 

storm drain 

structure

Each structure removed Payment shall be considered full compensation for all labor, 

equipment and materials necessary to remove, haul off, and 

dispose of the existing structure (regardless of depth) at an 

appropriate offsite location to be determined by the Contractor. 

Payment includes any necessary excavating, dewatering, 

shoring, removal and disposal of excess excavated material, 

trucking and disposal fees, importing suitable backfill material 

(as needed), placement of suitable fill, compaction, and all 

other operations and materials required to remove and dispose 

of the structure.

MEASUREMENT AND PAYMENT
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BID 

ITEM
ITEM

METHOD OF 

MEASUREMENT
BASIS OF PAYMENT

7 Remove and 

dispose of existing 

fire hyrdant

Each hydrant removed Payment shall be considered full compensation for all labor, 

equipment and materials necessary to remove, haul off, and 

dispose of the existing hydrant (regardless of depth) at an 

appropriate offsite location to be determined by the Contractor. 

Payment includes any necessary excavating, dewatering, 

shoring, removal and disposal of excess excavated material, 

trucking and disposal fees, importing suitable backfill material 

(as needed), placement of suitable fill, compaction, and all 

other operations and materials required to remove and dispose 

of the hydrant.
8 Remove and 

dispose of existing 

water meter vault

Each structure removed Payment shall be considered full compensation for all labor, 

equipment and materials necessary to remove, haul off, and 

dispose of the existing structure (regardless of depth) at an 

appropriate offsite location to be determined by the Contractor. 

Payment includes any necessary excavating, dewatering, 

shoring, removal and disposal of excess excavated material, 

trucking and disposal fees, importing suitable backfill material 

(as needed), placement of suitable fill, compaction, and all 

other operations and materials required to remove and dispose 

of the structure.
9 Remove and 

dispose of existing 

water manhole

Each structure removed Payment shall be considered full compensation for all labor, 

equipment and materials necessary to remove, haul off, and 

dispose of the existing structure (regardless of depth) at an 

appropriate offsite location to be determined by the Contractor. 

Payment includes any necessary excavating, dewatering, 

shoring, removal and disposal of excess excavated material, 

trucking and disposal fees, importing suitable backfill material 

(as needed), placement of suitable fill, compaction, and all 

other operations and materials required to remove and dispose 

of the structure.

10 Remove and 

dispose of existing 

water valve box

Each valve box removed Payment shall be considered full compensation for all labor, 

equipment and materials necessary to remove, haul off, and 

dispose of the existing vlave box (regardless of depth) at an 

appropriate offsite location to be determined by the Contractor. 

Payment includes any necessary excavating, dewatering, 

shoring, removal and disposal of excess excavated material, 

trucking and disposal fees, importing suitable backfill material 

(as needed), placement of suitable fill, compaction, and all 

other operations and materials required to remove and dispose 

of the valve box.
11 Remove and 

dispose of existing 

water pipeline (all 

sizes)

Linear foot along centerline 

of pipeline removed

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to remove, haul off, and 

dispose of the existing pipeline (regardless of depth) at an 

appropriate offsite location to be determined by the Contractor. 

Payment includes any necessary excavating, dewatering, 

shoring, removal and disposal of excess excavated material, 

removal and disposal of asscoiated fittings and valves, trucking 

and disposal fees, importing suitable backfill material (as 

needed), placement of suitable fill, compaction, and all other 

operations and materials required to remove and dispose of the 

pipeline.

MEASUREMENT AND PAYMENT
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BID 

ITEM
ITEM

METHOD OF 

MEASUREMENT
BASIS OF PAYMENT

12 Remove, dispose 

of and replace 

chainlink fence

Linear foot of chainlink 

fence removed, disposed of 

and replaced in kind

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to remove existing fence, 

furnish, and install new chain-link fence, including, but not 

limited to: removal,  haul off, and disposal of the existing fence 

at an appropriate offsite location to be determined by the 

Contractor; furnishing and installign new chainlink fencing in 

kind (inlcuding all posts, top and bottom post, caps, gates, etc). 

Payment includes any necessary trucking and disposal fees, and 

all other operations and materials required for the removal, 

disposal and replacement of the chainlink fence.

13 Remove and 

salvage of existing 

water fitting / 

valve

Each fitting / valve removed 

without damage and returned 

to Owner in a functional state

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to remove, and salvage  the 

existing valve/fitting and return it to the Owner in a usable 

condition. Payment includes any necessary excavating, 

dewatering, shoring, removal and disposal of excess excavated 

material, trucking, importing suitable backfill material (as 

needed), placement of suitable fill, compaction, and all other 

operations and materials required to remove and salvage the 

fitting / valve. Salvaged item shall be delivered to City 

personnel.
14 Furnish and install 

new 1-inch 

culinary water 

service and meter 

can and 

abandon/remove 

old service and 

meter can

Each water service 

acceptably installed

Payment shall be considered full compensation for all labor, 

equipment, and materials, including but not limited to: 

abandoning the exisitng water service, truning off curb stop or 

capping/pluggin end; remvoing existing meter setter and can; 

furnishing and installing the service connection pipe (1” CTS 

poly), 12-gauge  tracer wire, driect tapping equipment and 

materials, excavation, dewatering, shoring and backfill; 

furnishing and installation of the bedding, piping, corpstop, 

gooseneck, valves, fittings, meter setter and meter “can” and 

cover (meter will be provided by the City); disinfection; 

backfill and compaction; provide, place and compact roadbase 

for resurfacing; quality control testing; removal and disposal of 

excavation materials; protection of all other utilities; landscape 

restrotation; connection to the  main line; and all other 

incidentals and materials to complete a functioning system.

MEASUREMENT AND PAYMENT
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BID 

ITEM
ITEM

METHOD OF 

MEASUREMENT
BASIS OF PAYMENT

15 Furnish and install 

storm drain pipe 

(all types, 

materials, and 

sizes)

Linear foot along centerline 

of pipeline installed

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to furnish and install the 

pipeline at the location, depth, and grade shown in the 

drawings, including, but not limited to: unclassified excavation; 

shoring; preserving and protecting existing utilities; furnishing 

and installing caution tape; furnishing, installing and 

compacting foundation, bedding and backfill material; storm 

sewer bypass pumping (as needed), cleaning, quality control 

testing (including air and video), placing the  pipeline in 

service, cleanup and all other operations and materials required 

to complete this portion of the work.  Excavation shall include 

the removal and subsequent handling of all water, earth, shale, 

loose or cemented gravel, loose rock, solid rock and other 

materials of whatsoever nature excavated or otherwise removed 

in the performance of contract work. All trench backfill 

materials up to and including roadbase layer are included in 

this item. Compensation includes utility crossings and 

coordination with utility companies. Includes all field adjusting 

(fitting) of pipe profiles (while meeting all contract 

requirements) to avoid (where possible) utility relocations, and 

includes all utility relocations (where project facilities cannot 

be installed by field fitting of pipe profiles without such 

relocations).  Item includes all necessary labor and materials to 

complete connections to new structures including coring of 

structures, grouting, cleaning, testing and placing existing and 

new lines into service and all other operations and materials to 

complete a functioning system as herein described and as 

shown on the drawings.

16 Plug / cap existing 

storm drain line

Each plug / cap installed 

complete 

Payment shall be considered complete compensation for all 

labor, equipment, and materials, including but not limited to 

plugging/capping of the existing pipeline (excluding items paid 

elsewhere), excavating, dewatering, shoring, removal and 

disposal of excess excavated material, trucking and disposal 

fees, furnishing and placement of suitable backfill material 

(engineered fill) in the trench and removal areas,  and all other 

operations and materials required to plug/cap the pipeline as 

herein described and as shown on the construction drawings.

MEASUREMENT AND PAYMENT
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BID 

ITEM
ITEM

METHOD OF 

MEASUREMENT
BASIS OF PAYMENT

17 Furnish and install 

storm drain curb 

face inlet

Each structure acceptably 

installed

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to install the structure at the 

location shown in the drawings (regardless of depth), including, 

but not limited to: constructing or furnishing the structure, lid, 

manhole ring and cover, grates, grade rings, base, sections, 

boots, pre-treatment device and mounting hardware, and all 

necessary fittings to make a functional system; removal of 

existing pipelines where required; excavation, haul-off and 

disposal of excavated materials; dewatering; shoring; installing 

the structure with all required imported bedding and backfill 

material and placement; compaction; cleaning, grouting and all 

other operations and materials required to complete each 

structure, including concrete collars and/or associated concrete 

work as required. Item includes all necessary labor and 

materials to complete connections to existing or new pipes 

including coring of structures, grouting, cleaning, testing and 

placing existing and new lines into service, plugging existing  

lines, landscape restoration, and all other operations and 

materials to complete a functioning system.

18 Furnish and install 

storm drain combo 

box

Each structure acceptably 

installed

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to install the structure at the 

location shown in the drawings (regardless of depth), including, 

but not limited to: constructing or furnishing the structure, lid, 

manhole ring and cover, grates, grade rings, base, sections, 

boots, pre-treatment device and mounting hardware, and all 

necessary fittings to make a functional system; removal of 

existing pipelines where required; excavation, haul-off and 

disposal of excavated materials; dewatering; shoring; installing 

the structure with all required imported bedding and backfill 

material and placement; compaction; cleaning, grouting and all 

other operations and materials required to complete each 

structure, including concrete collars and/or associated concrete 

work as required. Item includes all necessary labor and 

materials to complete connections to existing or new pipes 

including coring of structures, grouting, cleaning, testing and 

placing existing and new lines into service, plugging existing  

lines, landscape restoration, and all other operations and 

materials to complete a functioning system.

19 Furnish and install 

fire hydrant 

assembly (hydrant 

and stem only)

Each fire hydrant assembly 

acceptably installed

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to furnish and install the 

hydrant assembly including, but not limited to: hydrant, 6-inch 

diameter pipe (excluding pipe paid elsewhere), bends, gaskets, 

bolts,  joint restraint, tracer wire, storage, handling, excavation, 

dewatering, installation, stabilization material, backfill, 

compaction, grading, importing backfill material, removal and 

disposal of excavation materials, restoration of all surface 

improvements, protection of the all other utilities, disinfection, 

quality control testing, landscape restrotation, and all other 

incidentals and materials to complete a functioning system. 
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BID 

ITEM
ITEM

METHOD OF 

MEASUREMENT
BASIS OF PAYMENT

20-25 Furnish and install 

waterline (all 

types, materials, 

and sizes)

Linear foot along horizontal 

centerline of pipeline 

installed

Measurement shall be along 

the horizontal centerline of 

the acceptably installed pipe 

with no reduction in length 

due to valves or fittings.  

Pipe in vertically or 

vertically diagonal directions 

will only be measured in the 

horizontal plane.  Contractor 

shall include payment for any 

such pipe in the horizontal 

cost per linear foot unit 

price.

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to furnish and install the 

pipeline at the location shown in the drawings, including, but 

not limited to: furnishing the pipe and all necessary and 

associated joint restraints to make a functional system, removal 

of existing pipelines where required (excluding removal paid 

eleswhere), excavation, dewatering, shoring, installing the pipe 

with import pipe zone material, pipe restraints, marking tape 

and tracer wire, backfilling, compaction, furnishing and 

installing A-1-a imported backfill material, removal and 

disposal of excavated material, and disposal, cleaning, 

disinfection, quality control testing, and all other operations 

and materials required to complete this portion of the work. 

Includes all field adjusting (fitting) of pipe profiles (while 

meeting all contract requirements) to avoid (where possible) 

utility relocations, and includes all utility relocations (where 

project facilities cannot be installed by field fitting of pipe 

profiles without such relocations).  All water pipelines will be 

joint restrained per City standards and specifications.

26-68 Furnish and install 

water fitting (all 

types and all sizes)

Each fitting furnished and 

acceptably installed

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to furnish and install the 

fitting at the location shown in the drawings, or as required in 

the field, including, but not limited to:  furnishing and installing 

the fitting, associated joint restraints, polywrap protection, 

dewatering, installation, stabilization material, backfill, 

compaction, grading, protection of all existing utilities, 

disinfection, quality control testing, and all other operations 

and materials required to complete this portion of the work. All 

water fittings will be joint restrained per details in the 

Springville Standard Specifications and Drawings manual 

and in accordance with the general notes on constrcution 

documents.  Concrete thrust blocks shall NOT be used.  

Cap/plugs on the abandonded 16" and 12" lines will not 

require joint restraints.

69-71 Loop waterline 

(all sizes)

This item shall be measured 

based on each waterline 

properly looped under the 

conflicting  pipeline (or other 

utility).

 Payment shall be considered full compensation for all labor, 

equipment and materials necessary to furnish and install the 

waterline loop at the location, depth, and grade shown in the 

drawings, including, but not limited to: furnishing the pipe of 

the same diameter as the waterline being looped and all 

necessary restrained joint fittings to make a functional system 

piping, polywrapping of all ductile iron pipe and fittings, 

gaskets, bolts, excavation, dewatering, installation, stabilization 

material, backfill, compaction, grading, protection of all 

existing utilities, disinfection, quality control testing, and all 

other items required to complete the looping of existing 

waterlines as herein described and as shown on the drawings. 

All water pipelines will be joint restrained per details in the 

Springville Standard Specifications and Drawings manual.  

Concrete thrust blocks shall NOT be used.

MEASUREMENT AND PAYMENT
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BID 

ITEM
ITEM

METHOD OF 

MEASUREMENT
BASIS OF PAYMENT

72-75 Furnish and install 

water valve (all 

types and all sizes)

Each valve furnished and 

acceptably installed

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to furnish and install the 

valve at the location shown in the drawings, including, but not 

limited to:  furnishing and installing the valves, valve boxes, 

associated joint restraints, cathodic protection, dewatering, 

installation, stabilization material, backfill, compaction, 

grading, protection of all existing utilities, disinfection, quality 

control testing, and all other operations and materials required 

to complete this portion of the work.

76-78 Hot tap exisitng 

pipeline (all sizes - 

includes tapping 

tee and valve)

Each hot tap connection 

acceptably installed 

 Payment shall be considered complete compensation for all 

labor, equipment, and materials, including but not limited to, 

excavation, dewatering, shoring and backfill; furnishing and 

installation of all necessary piping, joint restraints, couplings, 

fittings, tapping tee and valve and incidentals required for 

connection to existing pipeline; disinfection, backfill and 

compaction; quality control testing; importing backfill material; 

removal and disposal of excavation materials; and all other 

incidentals and materials as herein described and as shown on 

the drawings or as required for construction of the connection 

as determined in the field.

79 Asphalt pavement 

"T-patch"

Square foot of asphalt "T-

patch" surface acceptably 

installed. 

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to remove, furnish and 

install asphalt pavement and roadbase, including, but not 

limited to: furnishing asphalt, and prime/tack coat, sawcut 

exisitng asphalt prior to removal,  removal, haul off, and 

disposal of existing pavement at an appropriate offsite location 

to be determined by the Contractor, saw cutting of  asphalt to 

obtain a clean edge for "T-patch", furnishing, placing ang 

compacting roadbse, final grading and sub-surface preparation, 

preparing roadway edges, tack coating of existing surface 

material and gutter edges,  asphalt placement, shaping and 

compaction, and other work required for a complete 

installation.  Payment includes any necessary, hauling, trucking 

and disposal fees

80 ADA detectable 

warning mat

Each ADA mat installed Payment shall be considered full compensation for all labor, 

equipment and materials necessary to furnish and install ADA 

detectable warning mat, including, but not limited to: 

furnishing the ADA detectable warning mat and all required 

mounting hardware; installing the ADA mat to manufacturer's 

recommendations and City specifications; and all other 

operations and materials required to complete the ADA mat 

placement.  All concrete work will be paid for under separate 

bid item(s).

MEASUREMENT AND PAYMENT
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BID 

ITEM
ITEM

METHOD OF 

MEASUREMENT
BASIS OF PAYMENT

81 Adjust water valve 

to new finished 

grade and collar

Each valve adjusted Payment shall be considered full compensation for all labor, 

equipment and materials necessary to adjust existing water 

valve to new finished grade and collar, including, but not 

limited to: lowering the valve, setting valve box to grade, 

removing and disposing of the existing concrete collar, 

installing the new concrete collar with fiber mesh, forming, 

placing, finishing and curing the new concrete collar, plating 

the collars to allow for adequate cure time before traffic is 

allowed on it, and all other operations and materials required to 

complete the adjustment of the valve box.

MEASUREMENT AND PAYMENT

PAGE 01025 - 10
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SECTION 01040

COORDINATION

1.01 GENERAL

A. The OWNER and/or utility owners may be working within the project area while this
contract is in progress.  If so, the CONTRACTOR shall schedule his work in conjunction
with these other entities to minimize mutual interference.

B. All compaction and other testing requirements specified shall be provided and paid for by
OWNER.

C. CONTRACTOR shall notify OWNER of the schedule for materials testing required by
CONTRACTOR in Sections 01410 and 01440 a minimum of 24 hours in advance in order
to provide OWNER time to be present during desired testing.  CONTRACTOR shall be
responsible for obtaining copies of testing reports or data and insuring that the work is in
full compliance with the Contract Documents.

D. CONTRACTOR shall notify owners of private rights-of-way 72 hours prior to work being
performed across private owners’ right-of-way.

E. If required to work in City streets or Utah Department Of Transportation (UDOT) right-of-
way, CONTRACTOR shall notify right-of-way owner 72 hours prior to work being
performed therein.  Work within the City streets or UDOT right-of-way shall be in
accordance with required permits and any license agreement with OWNER.
CONTRACTOR shall obtain and comply with all required permits.

1.02 MEASUREMENT AND PAYMENT

A. Coordination shall not be measured or paid as a separate item, but shall be included as part
of the various items to which it relates.

- END OF SECTION -
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SECTION 01050

FIELD ENGINEERING

1.01 GENERAL

A. OWNER shall provide the following construction surveying at no cost to CONTRACTOR:

1. New storm drain inlet location staking, associated TBC and flow line elevations.

2. “Redhead” stakes at grade breaks and at 100-foot intervals or more often as needed
for proper construction of the roadway. 

3. Removal and replacement of Survey monuments.  Any removal of survey
monuments, without notification to the OWNER/Surveyor, is illegal and additional
replacement costs will be charged to the CONTRACTOR.

B. CONTRACTOR shall provide all other survey construction staking as necessary to complete
the facilities and appurtenant work according to the contract documents.

C. OWNER shall not be responsible for stakes, etc. removed through negligence of
CONTRACTOR and in that event shall be compensated by CONTRACTOR $50.00 per
stake replaced for restaking efforts.

D. CONTRACTOR shall provide two (2) business day advance notice to OWNER/Surveyor
for any surveying requests.

1.02 MEASUREMENT AND PAYMENT

A. Field Engineering shall not be measured or paid as a separate item, but shall be included as
part of the various items to which it relates.

- END OF SECTION -
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SECTION 01070

ABBREVIATIONS

PART 1 GENERAL

1.01 DESCRIPTION

A. Wherever in these Specifications references are made to the standards, specifications, or other
published data of the various national, regional, or local organizations, such organizations may
be referred to by their acronym or abbreviation only.  As a guide to the user of these
specifications, the following acronyms or abbreviations which may appear in these specifications
shall have the meanings indicated herein.

1.02 ABBREVIATIONS AND ACRONYMS

AAR Association of American Railroads
AASHTO American Association of the State Highway and Transportation  Officials
ACI American Concrete Institute
AGA American Gas Association
AGC American General Contractors
AI The Asphalt Institute
AIA American Institute of Architects
AISC American Institute of Steel Construction
AISI American Iron and Steel Institute
ANSI American Nation Standards Institute, Inc.
APWA American Public Works Association
ASCE American Society of Civil Engineers
ASHRAE American Society of Heating, Refrigerating, and Air-Conditioning Engineers
ASME American Society of Mechanical Engineers
ASOC American Society of Quality Control
ASSE American Society of Sanitary Engineers
ASTM American Society for Testing and Materials
AWS American Welding Society
AWWA American Water Works Association
BBC Basic Building Code, Building Officials and Code Administrators International
CEMA Conveyors Equipment Manufacturer's Association
CGA Compressed Gas Association
CLFMI Chain Link Fence Manufacturer's Institute
CMA Concrete Masonry Association
CRSI Concrete Reinforcing Steel Institute
DWQ Department of Water Quality
DWR Drinking Water Regulations
EIA Electronic Industries Association
ETC Electrical Test Laboratories
ICBO International Conference of Building Officials
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IEEE Institute of Electrical and Electronics Engineers
IES Illuminating Engineering Society
IME Institute of Makers of Explosives
ISA Instrument Society of America
ISO International Organization of Standardization
ITE Institute of Traffic Engineers
MBMA Metal Building Manufacturer's Association
NACE National Association of Corrosion Engineers
NBS National Bureau of Standards
NEC National Electrical Code
NEMA National Electrical Manufacturer's Association
NFPA National Fire Protection Association
NFPA National Forest Products Association
OSHA Occupational Safety and Health Administration
PCA Portland Cement Association
RWMA Resistance Welder Manufacturer's Association
SAE Society of Automotive Engineers
SSPWC Standard Specification for Public Works Construction
UDOT Utah Department of Transportation
UBC Uniform Building Code
UL Underwriters Laboratories, Inc.
UPRR Union Pacific Railroad
WCRSI Western Concrete Reinforcing Steel Institute
WRI Wire Reinforcements Institute, Inc.
WWPA Western Wood Products Association

- END OF SECTION -
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SECTION 01090

REFERENCE STANDARDS

1.01 GENERAL

A. TITLES OF SECTIONS AND PARAGRAPHS.  Captions accompanying Specifications sections and
paragraphs are for convenience of reference only, and do not form a part of the Specification.

B. APPLICABLE PUBLICATIONS.  Whenever in these specifications references are made to
published specifications, codes, standards, or other requirements, it shall be understood that wherever
no date is specified, only the latest specifications, standards or requirements of the respective issuing
agencies which have been published as of the date that the work is advertised for bids, shall apply;
except to the extent that said standards or requirements may be in conflict with applicable laws,
ordinances, or governing codes.  No requirements set forth herein or shown on the drawings shall be
waived because of any provision of, or omission from, said standards or requirements.

C. SPECIALISTS, ASSIGNMENTS.  In certain instances, specifications test requires (or implies) that
specific work is to be assigned to specialists or expert entities, who must be engaged for the
performance of that work.  Such assignments shall be recognized as special requirements and shall
not be interpreted so as to conflict with the enforcement of building codes and similar regulations
governing the work; also they are not intended to interfere with local union jurisdiction settlements
and similar conventions.  Such assignments are intended to establish which party or entity involved
in a specific unit of work is recognized as "expert" for the indicated construction processes or
operations.  Nevertheless, the final responsibility for fulfillment of the entire set of contract
requirements remains with CONTRACTOR.

1.02 REFERENCE SPECIFICATIONS, CODES, AND STANDARDS

A. Without limiting the generality of other requirements of the specifications, all work specified herein
shall conform to or exceed the requirements of all applicable codes and the applicable requirements
of the following documents to the extent that the provisions of such documents are not in conflict
with the requirements of these Specifications nor the applicable codes.

B. Reference herein to "Building Code" or UBC shall mean the Uniform Building Code of the
International Conference of Building Officials (ICBO).  The latest edition of the code as approved
and used by the local agency as of the date of award, as adopted by the agency having jurisdiction,
shall apply to the work herein, including all addenda, modifications, amendments, or other lawful
changes thereto.

C. In case of conflict between codes, reference standards, drawings and the other Contract Document,
the most stringent requirements shall govern.  All conflicts shall be brought to the attention of the
ENGINEER for clarification and directions prior to ordering or providing any materials or labor.
CONTRACTOR shall bid the most stringent requirements.

D. APPLICABLE STANDARD SPECIFICATIONS.  CONTRACTOR shall construct the work
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specified herein in accordance with the requirements of the Contract Documents, the April 2007
Edition of the Springville City Standard Specifications and Drawings manual, and the referenced
portions of those referenced codes, standards, and specifications listed herein; except, that wherever
references to "Standard Specifications" are made, the provisions therein for measurement and
payment shall not apply.

E. References in the Contract Documents to "Standard Specifications" shall mean April 2007 Edition
of the Springville City Standard Specifications and Drawings manual and the Contract Documents
including all current supplements, addenda, and revisions thereof.

F. References herein to "OSHA Regulations for Construction" shall mean Title 29, Part 1926,
Construction Safety and Health Regulations, Code of Federal Regulations (OSHA), including all
changes and amendments thereto.

G. References herein to "OSHA Standards" shall mean Title 29, Part 1910, Occupational Safety and
Health Standards, Code of Federal Regulations (OSHA), including changes and amendments thereto.

H. UTAH STATE BOARD OF HEALTH REQUIREMENTS.  Water and Sewer installation shall
conform to the requirements of the Utah Administration Code, R448-3, for "Water Mains Near
Sewers" for horizontal and vertical separation.

I. UTAH DEPARTMENT OF TRANSPORTATION (UDOT) REQUIREMENTS.  CONTRACTOR's
work shall conform to UDOT specifications for excavation on State highways.  (See Section 17010)

J. U.S. ARMY CORPS OF ENGINEERS REQUIREMENTS.  CONTRACTOR's work shall conform
to C.O.E. Specifications in accordance with Section 404 of the Clean Water Act for excavation in
wetlands.

K. Reference herein to APWA shall mean the latest edition of the “Manual of Standard Specifications”
and “Manual of Standard Plans” as prepared by the American Public Works Association and the
Associated General Contractors of America. 

- END OF SECTION -
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SECTION 01210

PROJECT MEETINGS

1.01 PRECONSTRUCTION CONFERENCE

A. Prior to the commencement of work at the site, a preconstruction conference will be held at a
mutually agreed time and place which shall be attended by CONTRACTOR, its superintendent, and
its subcontractors as appropriate.  Other attendees will be:

1. Representatives of OWNER.

2. Governmental representatives as appropriate.

3. Others as requested by CONTRACTOR, or OWNER.

B. Unless previously submitted to OWNER, CONTRACTOR shall bring to the conference one copy
of each of the following:

1. Progress Schedule –  a detailed outline showing the sequences of construction of principle items
of work. The outline shall show the beginning and ending dates of the major items of work on
the Project.

2. A list of names, titles, addresses, and telephone numbers of the CONTRACTOR's responsible
personnel, indicating those who may be reached outside normal working hours.

3. Procurement schedule of major equipment and materials and items requiring long lead time.

4. Shop Drawings/Sample/Substitute or "Or Equal" submittal schedule.

C. The purpose of the conference is to designate responsible personnel and establish a working
relationship.  Matters requiring coordination will be discussed and procedures for handling such
matters established.  The complete agenda will be furnished to CONTRACTOR prior to the meeting
date, which may include the following:

1. CONTRACTOR's tentative schedules.

2. Transmittal, review, and distribution of CONTRACTOR's submittals.

3. Processing applications for payment.

4. Maintaining record documents.

5. Critical work sequencing.

6. Field decisions and Change Orders.
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7. Use of project site, office and storage areas, security, housekeeping, and OWNER's needs.

8. Major equipment deliveries and priorities.

9. CONTRACTOR's assignments for safety and first aid.

D. OWNER will preside at the preconstruction conference and will arrange for keeping the minutes and
distributing the minutes to all persons in attendance.

1.02 PROGRESS MEETINGS 

A. CONTRACTOR shall schedule and hold regular on-site progress meetings at least weekly and at
other times as required by OWNER or as required by progress of the work.  CONTRACTOR, and
all subcontractors active on the site shall be represented at each meeting.  CONTRACTOR may at
its discretion request attendance by representatives of its suppliers, manufacturers's, and other
subcontractors.

B. OWNER shall preside at the meetings and provide for keeping and distribution of the minutes.  The
purpose of the meetings will be to review the progress of the work, maintain coordination of efforts,
discuss changes in scheduling, and resolve other problems which may develop.

C. At each construction progress meeting a progress report shall be presented by the CONTRACTOR
containing an updated Progress Schedule.  Where the delayed completion date of a project phase is
noted, the CONTRACTOR shall describe the anticipated delays or problems and outline the action
plan being taken to counter their effect.

1.03 MEASUREMENT AND PAYMENT

1. Project Meetings shall not be measured or paid as a separate item, but shall be included as part
of the various items to which it relates.

- END OF SECTION -
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SECTION 01300

CONTRACTOR SUBMITTALS

1.01 SHOP DRAWING SUBMITTAL

A. CONTRACTOR shall furnish to the OWNER for review, 4 copies of each shop drawing submittal.
The term "Shop Drawings" as used herein shall be understood to include detail design calculations,
shop drawings, fabrication and installation drawings, erection drawings, list, graphs, operating
instructions, catalog sheets, data sheets, and similar items.  Shop drawings and submittal
requirements shall include interpretations of proposed or required configurations not shown on the
drawings, so as a document record of such can be approved.

B. Drawings shall be submitted sufficiently in advance to allow the OWNER not less than ten regular
working days for examining the drawings.  These drawings shall be accurate, distinct, and complete
and shall contain all required information, including satisfactory identification of items and unit
assemblies in relation to the contract drawings and/or specifications.

C. When the shop drawings are approved by the OWNER, two sets of prints will be returned to
CONTRACTOR marked "Approved", "Approved, Except as Noted", or similar notification. If
changes or corrections are necessary, one set will be returned to CONTRACTOR with such changes
or corrections, indicated by a brief statement, and CONTRACTOR shall correct and resubmit the
drawings, in triplicate, when requested by the OWNER.

D. Approval of shop drawings, will not be required of reinforcing steel that is detailed by
CONTRACTOR in accordance with the plans and specifications.  Any change from the plans and
specifications that is made by CONTRACTOR in reinforcing steel as well as any other change shall
be approved by the OWNER in a written change order prior to any work being altered from that
already approved for construction.

E. Fabrication of an item may be commenced only after the OWNER has reviewed the pertinent
submittals and returned copies to CONTRACTOR marked either "Approved", or "Approved - Except
as Noted".  Corrections indicated on submittals shall be considered as changes necessary to meet the
requirements of the Contract Documents and shall not be taken as the basis of claims for extra work.

F. All CONTRACTOR shop drawing submittals shall be carefully reviewed by an authorized
representative of CONTRACTOR, prior to submission to the OWNER.

G. The OWNER's review of CONTRACTOR shop drawing submittals shall not relieve CONTRACTOR
of the entire responsibility for the corrections of details and dimensions.  CONTRACTOR shall
assume all responsibility and risk for any misfits due to any errors in CONTRACTOR submittals.
CONTRACTOR shall be responsible for dimensions and the design of adequate connections and
details.



05/2010 CONTRACTOR SUBMITTALS
260.14.100 PAGE 01300 - 2

1.02 SAMPLES SUBMITTAL

A. Whenever requested of the OWNER, CONTRACTOR shall submit at least 1 sample of each item
or material to the OWNER for acceptance at no additional cost to OWNER.

B. Samples, as required herein, shall be submitted for acceptance prior to ordering such material for
delivery to the jobsite, and shall be submitted in an orderly sequence so that dependent materials or
equipment can be assembled and reviewed without causing delay in the Work.

C. Unless otherwise specified, all colors and textures of specified items will be selected by the OWNER
from the manufacturer's standard colors and standard materials, products, or equipment lines.

1.03 OPERATION AND MAINTENANCE MANUAL SUBMITTAL

A. No operation and maintenance manuals are required.

1.04 PROGRESS SCHEDULE SUBMITTAL

A. Prepare as progress schedule using the Critical Path Method.

B. Minimum Sheet Size:  11 x 17 inches.

C. Show complete sequence of construction by activity, with dates for beginning and completion of each
element of construction.

D. Provide separate schedule of submittal dates for shop drawings, product data, and samples.

E. Submit revised Progress Schedule with each Application for Payment.

1.05 MEASUREMENT AND PAYMENT

1. Contractor submittals shall not be measured or paid as a separate item, but shall be included as
part of the various items to which it relates.

- END OF SECTION -
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SECTION 01410

TESTING AGENCY SERVICES

PART 1 GENERAL

1.01 SECTION INCLUDES

A. CONTRACTOR shall be responsible for providing Construction Quality Control Testing of
all soils, concrete, etc. as required by the various sections of these specifications.  This
section includes the following:

1. Use of independent testing agency.
2. Control testing report submittal requirements.
3. Responsibilities of testing agency.

1.02 REFERENCES

A. ASTM D 3740: Standard Recommended Practice for Evaluation of Agencies Engaged in
Testing and/or Inspection of Soil and Rock as Used in Engineering Design and Construction.

B. ASTM D 4561: Standard Practice for Quality Control Systems for and Inspection and
Testing Agency for Bituminous Paving Materials.

C. ASTM E 329: Standard Recommended Practice for Inspection and Testing Agencies for
Concrete, Steel, and Bituminous Materials as Used in Construction.

1.03 DEFINITIONS

A. Independent Testing Agency:  A testing agency NOT owned by CONTRACTOR, and an
agency that does not have any preferential affiliation or association with CONTRACTOR,
or any of CONTRACTOR’s Subcontractors and Suppliers other than entering into a contract
with CONTRACTOR to perform the duties defined in these specifications.

B. Professional Engineer:  An engineer who complies with Utah licensing law and is acceptable
to the authority having jurisdiction.

1.04 QUALITY ASSURANCE

A. CONTRACTOR shall employ and pay for services of an independent testing agency which
complies with ASTM D 3740, ASTM D 4561, and ASTM E 329 to test materials for
contract compliance.

B. Concrete Technician:  Approved by ENGINEER or ACI certified.
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1.05 CONTRACTOR SUBMITTALS

A. Prior to start of Work, submit testing agency’s name, address, telephone number and the
following:

1. Person charged with engineering managerial responsibility.
2. Professional engineer on staff to review services.
3. Level of certification of technicians.

1.06 TESTING AGENCY SUBMITTALS

A. Field Test Report:  Submit report no later than the end of the current day.

B. Laboratory Test Report:  Submit original report within 48 hours after test results are
determined.

C. Final Summary Report: Submit prior to final payment.

D. On all reports include:

1. Project title, number and date of the report.
2. Date, time and location of test
3. Name and address of material Supplier.
4. Identification of product being tested and type of test performed.
5. Identify whether test is initial test or retest.
6. Results of testing and interpretation of results.
7. Name of technician who performed the testing.

1.07 RESPONSIBILITIES OF TESTING AGENCY

A. Calibrate testing equipment at least annually with devices of an accuracy traceable to either
National Bureau of Standards or acceptable values of natural physical constraints.

B. Provide sufficient personnel at site and cooperate with CONTRACTOR, and OWNER’s
Representative in performance of testing service.

C. Secure samples using procedures specified in the applicable testing code.

D. Perform testing of products in accordance with applicable sections of the Contract
Documents.

E. Immediately report any compliance or noncompliance of materials and mixes to
CONTRACTOR,and OWNER’s Representative.

F. When an out-of-tolerance condition exists, perform additional inspections and testing until
the specified tolerance is attained, and identify retesting on test reports.
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1.08 LIMITS ON TESTING AGENCY AUTHORITY

A. Agency may not release, revoke, alter, or enlarge on requirements of Contract Documents.

B. Agency may not suspend Work.

C. Agency has no authority to accept Work for OWNER.

1.09 MEASUREMENT AND PAYMENT

A. Testing agency services shall not be measured or paid as a separate item, but shall be
included as part of the various items to which it relates.

- END OF SECTION -
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SECTION 01440

QUALITY CONTROL AND MATERIALS TESTING

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Responsibilities for controlling quality of materials, products and workmanship.

B. Responsibilities for manufacturer’s instructions, certificates and field service.

1.02 MATERIALS

A. All materials incorporated in the project shall be new and shall fully comply with the
specifications.  Unless otherwise clearly provided in the specifications, all workmanship,
equipment, materials, and articles incorporated in the work covered by the contract are to be
of the best available grade of their respective kinds.  Whenever, in the specifications, any
material, article, device, product, fixture, form, type of construction, or process indicated or
specified by patent or proprietary name, by name of manufacturer, or by catalog number,
such specifications shall be deemed to be used for the purpose of establishing a standard of
quality and facilitating the description of the material or process desired and shall be deemed
to be followed by the words "or approved equal" and CONTRACTOR may in such case,
upon receiving the ENGINEER's approval, purchase and use any item, type, or process
which shall be substantially equal in every respect to that indicated or specified.

B. Materials and equipment may be used in the Work based upon receipt of a Supplier’s
certificate of compliance.  Certificate must be in possession of CONTRACTOR and
reviewed by OWNER prior to use.

C. Quality Assurance Testing by the OWNER shall not relieve CONTRACTOR of
responsibility to furnish materials and work in full compliance with Contract Documents.

1.03 MANUFACTURER’S INSTRUCTIONS

A. Should instructions conflict with Contract Documents, request clarification before
proceeding.

B. When required in individual sections, submit manufacturer’s instructions in the quantity
required for product data, delivery, handling, storage, assembly, installation, start-up,
adjusting, balancing, and finishing, as appropriate.

1.04 MANUFACTURER’S CERTIFICATES

A. When required in individual sections, submit manufacturer’s certificate in duplicate executed
by responsible officer certifying that product meets or exceeds specified requirements.
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1.05 MANUFACTURER’S FIELD SERVICES

A. When required in individual sections, have manufacturer or Supplier provide qualified
representative to observe field conditions, conditions of surfaces and installation, quality of
workmanship, start-up of equipment, test, adjust, and balance of equipment as applicable and
to make written report of observations and recommendations to OWNER.

1.06 WORKMANSHIP

A. Maintain performance control and supervision over Subcontractors, Suppliers,
manufacturer’s, products, services, workmanship, and site conditions, to produce work in
accordance with Contract Documents.

B. Comply with industry standards except when more restrictive tolerances or specified
requirements indicate more rigid standards or more precise workmanship.

C. Provide suitable qualified personnel to produce specified quality.

D. Ensure finishes match approved samples.

1.07 INSPECTION AND TESTING OF MATERIALS

A. Testing agency and testing for quality control and material testing shall be furnished by
CONTRACTOR as part of the project.  Results of testing shall be reported to
CONTRACTOR and OWNER on site.  Reports of the testing shall be transmitted directly
to the OWNER.

B. Materials to be supplied under this contract will be tested and/or inspected either at their
place of origin or at the site of the work by the testing agency.  CONTRACTOR shall give
the OWNER written notification well in advance of actual readiness of materials to be tested
and/or inspected at point of origin so OWNER may witness testing by the testing agency.
Satisfactory tests and inspections at the point of origin shall not be construed as a final
acceptance of the material nor shall it preclude retesting or reinspection at the site of the
work.

C. CONTRACTOR shall furnish such samples of materials as are requested by the OWNER,
without charge.  No material shall be used until reports from the testing agency have been
reviewed and accepted by the OWNER.  See Section 01300, CONTRACTORs Submittal.
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1.08 UNSATISFACTORY CONDITIONS

A. Examine areas and conditions under which materials and products are to be installed.  Do
not proceed with work until unsatisfactory conditions have been corrected in a manner
acceptable to installer.

1.09 QUALITY CONTROL TESTING

A. OWNER’s failure to detect any defective Work or materials does not prevent later rejection
when such defect is discovered nor does it obligate OWNER for acceptance.

B. CONTRACTOR shall provide 24-hours minimum notice to OWNER for all testing required
by these specifications so that OWNER may be present during testing.

1.10 TESTING ACCEPTANCE AND FREQUENCY

A. Minimum Quality Control Testing Frequency:  As defined in Table 01440-1, the
CONTRACTOR shall be responsible to ensure that all testing is performed at the frequencies
shown.  CONTRACTOR shall uncover any work at no cost to OWNER to allow the testing
agency to perform required testing at the frequency shown.

B. Acceptance of Defective Work:  As defined in Article 13.08 of the General Conditions.

1.11 MEASUREMENT AND PAYMENT

A. There shall be no separate measurement and payment for general quality control & materials
testing. General quality control and materials testing include all test requirements of these
specifications.  Any Contractor costs for general quality control & materials testing shall be
considered as included in the contract unit or lump sum prices for the various items of the
contract to which it relates.

B. Quality Control and Materials Testing required in Table 01440-1, shall be paid for by
CONTRACTOR.  Any additional independent Quality Assurance testing requested and
approved by OWNER prior to testing shall be paid for by OWNER.
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TABLE 01440-1: QUALITY CONTROL TESTING FREQUENCY

SYSTEM
 or

 MATERIAL
TESTS MINIMUM REQUIRED FREQUENCY

SUBGRADE AND BACKFILL MATERIALS

Section 02221
Excavation and
Backfill for Buried
Pipelines

Field Density 1 test per 300 linear feet per 1.5 feet of backfill thickness placed.

Laboratory 1 test for each material type which includes proctor, classification and
gradation.

Section 02222
Excavation and
Backfill for
Structures

Field Density 1 test per 300 linear feet per 1.5 feet of backfill thickness placed.

Laboratory 1 test for each material type which includes proctor, classification and
gradation.

Section 02278
Road Base -
Untreated Base
Course

Field Density Base course subgrade:  1 test per 2,000 square feet  of area.
Base course:  1 test per 2,000 square feet of area.

Laboratory Base course:  1 test for each material type which includes proctor,
classification and gradation.

ASPHALT

Section 02500
Removal and
Replacement of
Surface
Improvements

Mix Design

Marshall Test Method:  1 test initially per each type of material and
each change in target, and for each day of production thereafter.
Specific Gravity: 1 per each Marshall Test
Extraction:  1 test per each Marshall Test

Field Density Bituminous surfaces:  1 test per 2,000 square feet placed or part
thereof.

Asphalt
Thickness and
Core Density

Bituminous surfaces: 1 test sample every 300 linear feet of completed
roadway.
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TESTS MINIMUM REQUIRED FREQUENCY
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PORTLAND CEMENT CONCRETE

Section 03300
Cast-in-Place
Concrete

Slump 1 test every day of placement or 1 test for every 50 cubic yards and
more frequently if batching appears inconsistent.  Conduct with
strength tests.

Entrained air 1 test with slump test.

Ambient and
concrete tem-
peratures

1 test with slump test.

Water cement
ratio.

to be verified and provided with batch tickets.

Compressive
strength

1 set of 4 cylinders every 50 c.y. or part thereof per day.

NOTES:

 1 Additional tests shall be conducted when variations occur due to the contractor's operations, weather
conditions, site conditions, etc.

 2 Classification, moisture content, Atterberg limits and specific gravity tests shall be conducted for each
compaction test if applicable.

 3 Tests can substitute for same tests required under "Aggregates" (from bins or source), although
gradations will be required when blending aggregates.

 4 Aggregate moisture tests are to be conducted in conjunction with concrete strength tests for
water/cement calculations.

- END OF SECTION -
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SECTION 01452

PAVEMENT SMOOTHNESS

1.01 GENERAL

A. This pavement smoothness specification does not relieve the contractor from responsibility
concerning workmanship in accordance with the requirements of the Specifications, other contract
requirements or as defined by the Engineer.

1.02 TOLERANCES

A. The surface of the pavement, after compaction, shall be uniform and true to the established grade.
When tested with a ten-foot (10-foot) straight edge placed on the surface of the pavement, at any
point, the surface shall not deviate more than one-eighth on an inch (1/8-inch) from the lower edge
of the straight edge.

B. Profilograph testing – The Owner reserves the right to test pavement smoothness through the use of
a profilograph or profiler as described in APWA spec 32 12 16 Plant-mix Asphalt Paving, 3.6
Tolerances, E. Roughness.

1. If the test results meet the requirements of APWA 32 12 16, Table 4 Roughness Tolerance, the
Owner will pay the cost of the profilograph test.  

2. If the test results do not meet the requirements of APWA 32 12 16, Table 4, the Contractor will
be responsible to pay the cost of the initial profilograph test as well as any and all subsequent
profilograph tests until the results are satisfactory to the Engineer and/or Owner.

1.03 COLLARING OF UTILITIES

A. When utilities are to be collared with concrete (i.e. water valves, manholes, etc.) the pavement
smoothness test will completed prior to collaring.

1.04 CORRECTION METHODS

A. When corrections to the pavement surface are required, the Engineer shall review and approve the
contractor’s method of correction.  Any corrections required to the pavement surface and/or
adjoining travel lanes and shoulders will be at no cost to the Owner.

  
B. The Engineer may require correction of any or all adjoining traffic lanes or shoulders at the

Contractor’s expense to assure a uniform cross section.  Methods of correction may include, but are
not limited to, diamond grinding, remove and replace, and AC overlay.  Under no circumstances,
however, shall the pavement be subject to an artificial heat source over 175/ F.

C. Seal areas that have been ground with asphalt tack coat.  Use a tack coat application between 0.07
and 0.14 gal/SY.
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1.05 MEASUREMENT AND PAYMENT

A. No separate payment will be made for testing or correcting pavement smoothness to meet the
requirements of this specification.  Include all costs and resources for smoothness testing,
preparation and correction in the surfacing bid items.

- END OF SECTION -
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SECTION 01500

TEMPORARY CONSTRUCTION UTILITIES AND
ENVIRONMENTAL CONTROLS

PART 1 GENERAL

1.01 DESCRIPTION

A. This section covers temporary utilities, including electricity, lighting, telephone service, water,
and sanitary facilities; temporary controls, including barriers, protection of work, and water
control; and construction facilities, including parking, progress cleaning, and temporary
buildings.

1.02 TEMPORARY UTILITIES

A. Temporary Electricity:  CONTRACTOR shall provide, maintain, and pay for all power required
by CONTRACTOR.

B. Temporary Lighting:  CONTRACTOR shall provide all temporary lighting required for
prosecution of his work and for employee and public safety.  As a minimum, lighting levels
during working hours shall meet the requirements of U.O.S.H.A.  Subsection 1926.56
illumination.

C. Telephone Service:  CONTRACTOR shall provide, maintain and pay for telephone service.

D. Temporary Water Service

1. CONTRACTOR shall provide for all his workers on the project, adequate and reasonably
convenient uncontaminated drinking water supply.  All facilities shall comply with the
regulations of the local and State Departments of Health.

2. CONTRACTOR shall be responsible to arrange for water, both potable and non-potable
water.

3. When water is taken from a city water system or any other potable water supply source for
construction purposes, suitable precautions shall be taken to prevent cross connections and
contamination of water supply.

E. Temporary Sanitary Facilities: CONTRACTOR shall provide and maintain sanitary facilities for
his employees and his subcontractors' employees that will comply with the regulations of the
local and State Departments of Health.
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1.03 TEMPORARY CONTROLS

A. Barriers:  Provide barriers as necessary to prevent unauthorized entry to construction areas and
to protect existing facilities and adjacent properties from damage from construction operations.

B. Dust Control:  

1. Execute Work by methods to minimize raising dust from construction operations.  Provide
positive means to prevent air-borne dust from dispersing into the atmosphere.  Give all
unpaved streets, roads, detours, or haul roads used in the construction area an approved dust-
preventive treatment or periodically water to prevent dust.  Applicable environmental
regulations for dust prevention shall be strictly enforced.

2. CONTRACTOR shall comply with the requirements of the State of Utah Department of
Environmental Quality, Air Quality Regulations (including R307-205 Emission Standards:
Fugitive Emissions and Fugitive Dust, and R307-309 Fugative Emissions and Fugative Dust,
of the Utah air Conservation Rules (UACR).  Note that it is the CONTRACTOR’s
responsibility to prepare, submit, and obtain approval from the Executive Secretary
for the dust control plan required under these regulations.

C. Protection of Work:  CONTRACTOR shall protect installed work and provide special protection
where specified in individual specifications sections.  CONTRACTOR shall provide temporary
and removable protection for installed products, and shall control activity in immediate work area
to minimize damage.  

D. Open Burning:  No open burning of waste materials will be allowed.

E. Explosives and Blasting:  The use of explosives on the work will not be permitted.

F. Noise Abatement:  In inhabited areas, particularly residential, operations shall be performed in
a manner to minimize unnecessary noise generation.

G. Storm & Ground Water

1. CONTRACTOR shall provide and maintain at all times during construction, ample means
and devices with which to promptly remove and properly dispose of all water entering the
excavation or other parts of the work, whether the water be surface or underground water.

2. In excavation, fill, and grading operations, care shall be taken to disturb the pre-existing
drainage pattern as little as possible.  Particular care shall be taken not to direct drainage
water into private property or into streets or drainageways inadequate for the increased flow.

3. CONTRACTOR shall maintain effective means to minimize the quantity of sediments
leaving the work area either by storm water or CONTRACTOR's own dewatering operations.
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H. Traffic Control: shall be the responsibility of the CONTRACTOR along any road where potential
exists for traffic disruption.  CONTRACTOR shall assume responsibility for materials (including
barricades, flagging, signage, personnel safety equipment, etc., including storage and handling
of materials), labor, equipment and incidentals required to control traffic flow for the duration
of the project in accordance with all applicable local, state and federal regulations.

1.04 CONSTRUCTION FACILITIES

A. Parking:  CONTRACTOR shall provide temporary parking areas to accommodate use of
construction personnel.  Parking shall be located in an area approved by the ENGINEER.

B. Progress Cleaning

1. CONTRACTOR shall maintain areas free of waste materials, debris, and rubbish.  Maintain
the site in a clean and orderly condition.  Upon completion of work, repair all damage caused
by equipment and leave the project free of rubbish or excess materials of any kind.

2. Thoroughly clean all spilled dirt, gravel, or other foreign materials caused by the
construction operations from all streets and roads at the conclusion of each day's operation.

3. It shall be the responsibility of CONTRACTOR to promptly clean up and remove any oil
and or fuel spills caused by CONTRACTOR or his Sub-contractors during the course of the
project.  Contaminated soil shall be properly disposed of by CONTRACTOR in accordance
with all applicable laws.  CONTRACTOR shall be responsible for any damages to OWNER
resulting from CONTRACTOR's negligence in promptly cleaning up said spills.

1.05 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A. Prior to Final Application for Payment, CONTRACTOR shall remove temporary above grade
or buried utilities, equipment, facilities, and materials;  clean and repair damage caused by
installation or use of temporary work; and restore existing facilities used during construction to
original condition.

1.06 CHEMICALS

A. All chemicals used during construction or furnished for project operation whether defoliant, soil
sterilant, herbicide, pesticide, disinfectant, polymer, reactant or of other classification, shall show
approval of the U.S. Department of Agriculture.  Use of all such chemicals and disposal of
residues shall be in strict accordance with the printed instruction of the manufacturer.

1.07 CULTURAL RESOURCES

A. The CONTRACTOR's attention is directed to the National Historic Prevention Act of 1966 (16
U.S.C. 470) and 36 CFR 800 which provides for the preservation of potential historical
architectural, archeological, or cultural resources (hereinafter called "cultural resources").
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B. The CONTRACTOR shall conform to the applicable requirements of the National Historic
Preservation Act of 1966 as it relates to the preservation of cultural resources.

C. In the event potential cultural resources are discovered during subsurface excavations at the site
of construction, the following procedures shall be instituted:

1. The ENGINEER will issue a Field Order directing the CONTRACTOR to cease all
construction operations at the location of such potential cultural resources find.

2. Such Field Order shall be effective until such time as a qualified archeologist can be called
to assess the value of these potential cultural resources and make recommendations to the
OWNER and ENGINEER.

D. If the archeologist determines that the potential find is a bona fide cultural resource, at the
direction of the ENGINEER, the CONTRACTOR shall suspend work at the location of the find
under the provisions for changes contained in Articles 10, 11, and 12 of the General Conditions,
Section 00700.

1.08 MEASUREMENT AND PAYMENT

A. Temporary Utilities and Facilities shall not be measured or paid as a separate item, but shall be
included as part of the various items to which it relates.

PART 2 PRODUCTS  (Not Applicable)

PART 3 EXECUTION  (Not Applicable)

- END OF SECTION -
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SECTION 01505

MOBILIZATION

1.01 GENERAL

A. This Section is provided to cover CONTRACTOR's cost of general and miscellaneous
responsibilities and operations not normally attributed to, or included in, any other single bid item.
This shall include, but not necessarily be limited to, work described or enumerated in this section
under the following subsections.  Costs for listed work shall be included in the lump-sum price for
"Mobilization".

1.02 MOVING TO AND FROM THE JOB SITE

A. This shall include CONTRACTOR's preliminary arrangement for starting and stopping construction
operations, work schedules, and transportation of equipment and personnel to and from the project.

1.03 CLEAN-UP

A. The cost of all clean-up work as specified and not covered under other items shall be included in the
Bid.

1.04 TEMPORARY UTILITIES

A. Any temporary services and utilities such as telephone, electrical, water, toilet facilities, etc., shall
be the responsibility of the CONTRACTOR and shall be included in the Bid.

1.05 PERFORMANCE BOND, PAYMENT BOND, AND INSURANCE

A. The cost of the performance bond, payment bond, and any required insurance and/or other
miscellaneous cost associated with this project shall be included with the Bid.

1.06 PERMITS

A. CONTRACTOR shall provide all necessary permits for completion of the work.

1.07 PRE-CONSTRUCTION VIDEO RECORDS

A. The Contractor shall provide a video tape record with coverage to allow accurate determination of
location, size and condition, etc. of existing features and improvements within the designated work
area.

- END OF SECTION -
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SECTION 01530

PROTECTION OF EXISTING FACILITIES

1.01 GENERAL

A. Any existing facilities, disturbed which are located in or adjacent to the line of work such as curbs,
gutters, drive approaches, sidewalks, driveways, fences, underground pipes, conduits, or utilities,
shall be cleaned up and restored in kind by the Contractor and in accordance with the specifications
contained herein governing the various types of services involved.

1.02 RESTORATION OF FENCES

A. Where it is necessary to remove any fence to facilitate the Contractor's operation, the Contractor shall
obtain prior agreement with the Owner for removal of the fence, and shall be responsible for any
damage due to negligence of the Contractor.  As soon as practical, the fence shall be restored
substantially to the same or improved condition as it was prior to the commencement of the work.
Where livestock is present the Contractor shall provide temporary fencing to keep livestock away
from the construction area.

1.03 INTERFERING STRUCTURES AND UTILITIES

A. The Contractor shall exercise all possible caution to prevent damage to existing structures and
utilities, whether above ground or underground.  It shall be the responsibility of the Contractor to
locate and expose all existing underground and overhead structures and utilities in such a manner as
to prevent damage to same.  The Contractor shall notify all utility offices concerned at least 48 hours
in advance of construction operations in which a utility agency's facilities may be involved.  This
shall include, but not be limited to, irrigation water, culinary water, telephone, gas, and electric.  The
Contractor shall be responsible for any and all changes to, reconnections to public utility facilities
encountered or interrupted during prosecution of the work, and all costs relating hereto shall be at
the Contractor's expense.  The Contractor shall contract with and pay Public Utility Agencies for
work required in connection with all utility interferences and handle all necessary notifications,
scheduling, coordination, and details.  The cost of public utility interferences shall be included in the
Contractor's lump sum or unit price bid covering the major contract facility to which interference or
changes are attributable.

B. Any damages to private property, either inside or outside the limits of the easements provided by the
Owner, shall be the responsibility of the Contractor.  Any roads, structures, or utilities damaged by
the work shall be repaired or replaced in a condition equal to or better than the condition prior to the
damage.  Such repair or replacement shall be accomplished at the Contractor's expense without
additional compensation from the Owner.

C. The Contractor shall remove and replace small miscellaneous structures such as fences and culverts
which are damaged by the construction activity at his own expense without additional compensation
from the Owner.  The Contractor shall replace these structures in a condition as good as or better than
their original condition.
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D. The Contractor shall saw cut the edge of existing drive approaches, where necessary, to prevent their
damage during removal and replacement of the adjacent asphalt surface.   Drive approaches which
are damaged by the construction activity shall be repaired by the Contractor at his own expense
without additional compensation from the Owner.  The Contractor shall replace these structures in
a condition as good as or better than their original condition.

E. At points where the Contractor's operations are adjacent to or across properties of railway, telegraph,
telephone, irrigation canal, power, gas, water, or adjacent to other property (damage to which might
result in considerable expense, loss, and inconvenience), no work shall be started until all
arrangements necessary for the protection thereof have been made.

F. The locations of the major existing culinary water lines, gas pipes, underground electric, cable
television, and telephone lines that are shown on the plans, were taken from city maps, and maps
supplied by the utility owner.  It should be expected that some location discrepancies will occur.
Neither the Owner nor its officers or agents shall be responsible for damages to the Contractor as a
result of the locations of the utilities being other than those shown on the plans or for the existence
of utilities not shown on the plans.

G. The Contractor shall be solely and directly responsible to the Owners and operators of such
properties for any damage, injury, expense, loss or inconvenience, delay, suits, actions, or claims of
any character brought because of an injury or damage which may result from the carrying out of the
work to be done under the contract.

H. In the event of interruption to either domestic or irrigation water, or to other utility services as a result
of accidental breakage, or as a result of being exposed or unsupported, the Contractor shall promptly
notify the proper authority.  The Contractor shall cooperate with the authority in restoration of
service as soon as possible, and shall not allow interruption of any water or utility service outside
working hours unless prior approval is received.

1.04 RIGHTS-OF-WAY

A. The Contractor shall be required to confine construction operations within the dedicated rights-of-
way for public through fares, or within areas for which construction easements have been obtained,
unless they have made special arrangements with the affected property owners in advance.  The
Contractor shall be required to protect stored materials, cultivated trees and crops, and other items
adjacent to the proposed construction site.

B. The Contractor shall submit for approval by the Engineer the type and size of equipment used, and
the methods for work performed on the rights-of-way across private properties, to avoid or minimize
injury to trees, shrubs, gardens, lawns, fences, driveways, retaining walls, or other improvements
within the rights-of-way.

C. Property owners affected by the construction shall be notified by the Contractor at least 48 hours in
advance of the time the construction begins.  During all construction operations, the Contractor shall
construct and maintain such facilities as may be required to provide access by all property owners
to their property.  No person shall be cut off from access to his property for a period exceeding 8
hours unless the Contractor has made special arrangements with the affected persons.  The Contractor
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shall, daily or more frequently if necessary, grade all disturbed areas to be smooth for motor vehicle
traffic.

1.05 MEASUREMENT AND PAYMENT

A. Protection of existing facilities shall not be measured or paid as a separate item, but shall be included
as part of the various items to which it relates.

- END OF SECTION -
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SECTION 01550

JOB CONDITIONS

1.01 SITE INVESTIGATION

A. CONTRACTOR acknowledges that he has satisfied himself as to the nature and location of the work;
the general and local conditions, particularly those bearing  upon availability of transportation, access
to the site, disposal, handling and storage of materials, availability of labor, water, electric power,
roads, and uncertainties of weather, river stages, or similar physical conditions at the site; the
conformation and conditions of the ground; the character of equipment and facilities needed
preliminary to and during the prosecution of the work; and all other matters which can in any way
affect the work or the cost thereof under this Contract.

1. CONTRACTOR further acknowledges that he has satisfied himself as to the character, quality,
and quantity of surface and subsurface materials to be encountered from his inspection of the site
and from reviewing any available records of exploratory work furnished by OWNER or included
in these Documents.  Failure by CONTRACTOR to acquaint himself with the physical
conditions of the site and all the available information will not relieve him from responsibility
for properly estimating the difficulty or cost of successfully performing the work.

2. CONTRACTOR warrants that as a result of his examination and investigation of all the aforesaid
data that he can perform the work in a good and workmanlike manner and to the satisfaction of
OWNER.  OWNER assumes no responsibility for any representations made by any of its officers
or agents during or prior to the execution of this Contract, unless (1) such representations are
expressly stated in the Contract, and (2) the Contract expressly provides that the responsibility
therefor is assumed by OWNER.

B. STREET USE.  Nothing herein shall be construed to entitle CONTRACTOR to the exclusive use of
any public street, alleyway, or parking area during the performance of the work hereunder, and
CONTRACTOR shall so conduct operations as not to interfere unnecessarily with the authorized
work of utility companies or other agencies in such streets, alleyways, or parking areas.  No street
shall be closed to the public without first obtaining permission of the ENGINEER and proper
governmental authority.

1.02 CONTRACTOR'S WORK AND STORAGE AREA

A. CONTRACTOR shall make arrangements for any necessary offsite storage or shop areas necessary
for the proper execution of the work.

1.03 MEASUREMENT AND PAYMENT

A. Job conditions shall not be measured or paid as a separate item, but shall be included as part of the
various items to which it relates.

- END OF SECTION -
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SECTION 01570

TRAFFIC CONTROL

1.01 GENERAL

A. The Contractor shall comply with all rules and regulations of the City, County, and State
authorities regarding the closing of public streets or highways.  If conditions justify, the
Engineer may authorize the Contractor to conduct his work in specific areas and to specific
tasks to avoid sporadic and unorganized work efforts.

B. All work performed on or within the right-of-way of state roads shall have traffic control
devices in place before work begins that meet the requirements of Utah Department of
Transportation's "Specifications for Excavation on State Highways".

C. No road shall be closed by the Contractor to the public except by express permission of the
ENGINEER and after obtaining the required permits.  Where it is necessary to close a
county or city road to thru traffic, the road shall be closed to thru traffic only - not local
traffic.  The road shall be closed for two (2) blocks only, not over 1,500 feet.  The road shall
be barricaded at each point of public access with barricades meeting the Utah Department
of Transportation's specifications.  

D. Road closures for final paving purposes may be longer as negotiated with the ENGINEER.

E. Center Street, 400 South, 800 South intersections:  two of the three intersections must
remain open at all times.

F. Variable Message Signs (VMS) are required to be placed a minimum of two (2) working
days in advance of closures of 400 North, Center, 400 South and 800 South.

G. Traffic must be kept open on those roads and streets where no detour is possible.  The
Contractor shall, at all times, conduct his work so as to insure the least possible obstruction
to traffic and normal commercial pursuits.  All obstructions within traveled roadways shall
be protected by approved signs, barricades, and lights where necessary for the safety of the
traveling public.  The convenience of the general public and residents, and the protection
of persons and property is of prime importance and shall be provided for by the Contractor
in an adequate and satisfactory manner.

H. Excavations on project sites from which the public is excluded shall be marked or guarded
in a manner appropriate for the hazard.

1.02 TRAFFIC CONTROL

A. For the protection of traffic in public or private streets and ways, the Contractor shall
provide, place, and maintain all necessary barricades, traffic cones, warning signs, lights,
and other safety devices in accordance with the requirements of the "Manual of Uniform
Traffic Control Devices, Part VI - Traffic Controls for Street and Highway Construction and
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Maintenance Operations,"  published by U.S. Department of Transportation, Federal
Highway Administration (ANSI D6.1).  The Contractor shall take all necessary precautions
for the protection of the work and the safety of the public.  All barricades and obstructions
shall be illuminated at night, and all lights shall be kept burning from sunset until sunrise.
The Contractor shall station such guards or flaggers and shall conform to such special safety
regulations relating to traffic control as may be required by the public authorities within
their respective jurisdictions.  All signs, signals, and barricades shall conform to the
requirements of Subpart G, Part 1926, of the OSHA Safety and Health Standards for
Construction.

B. If at any time the conditions indicate that the Contractor's protective facilities and service
are inadequate to assure the safety of the public or the Contractor's workers,  the Contractor
shall provide additional facilities of services as may be necessary to assure protection at no
additional cost to the Owner.

C. Where required, CONTRACTOR shall obtain a traffic control permit from the governing
agency prior to beginning work, and shall comply with all requirements of the permit.

1.03 MEASUREMENT AND PAYMENT

A. Traffic control will not be measured, but shall be paid for on a lump sum basis for the
completion of the work as noted in the Bid Schedule.

 - END OF SECTION -
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SECTION 01700

PROJECT CLOSEOUT

1.01 FINAL CLEANUP

A. CONTRACTOR shall promptly remove from the vicinity of the completed work, all rubbish, unused
materials, concrete forms, construction equipment, and temporary structures and facilities used during
construction.  Final acceptance of the work by OWNER will be withheld until CONTRACTOR has
satisfactorily complied with the foregoing requirements for final cleanup of the project site.

1.02 TOUCH-UP AND REPAIR

A. CONTRACTOR shall touch up or repair all finished surfaces on structures, equipment, fixtures, or
whatever, that have been damaged prior to final acceptance.  Surface on which such touch-up or
repair cannot be successfully accomplished shall be completely refinished or in the case of hardware
and similar small items, the item shall be replaced.

1.03 CLOSEOUT TIMETABLE

A. CONTRACTOR shall establish dates for equipment testing, acceptance periods and on-site
instructional periods (as required under the Contract).  Such dates shall be established not less than
one week prior to beginning any of the foregoing items, to allow OWNER, the ENGINEER, and their
authorized representatives sufficient time to schedule attendance at such activities.

1.04 MAINTENANCE AND GUARANTEE

A. CONTRACTOR shall comply with the maintenance and guarantee requirements contained in Article
6 of the General Conditions, Section 00700.

B. Replacement of earth fill or backfill, where it has settled below the required finish elevations, shall
be considered as part of such required repair work, and any repair or resurfacing which becomes
necessary by reason of such required repair work shall be completed by CONTRACTOR at no cost
to OWNER.

C. CONTRACTOR shall make all repairs and replacements promptly upon receipt of written order from
OWNER.  If CONTRACTOR fails to make such repairs or replacement promptly, OWNER reserves
the right to do the work and CONTRACTOR and his surety shall be liable to OWNER for the cost
thereof.

D. The CONTRACTOR shall obtain a signed release from the property owner approving restoration of
work in the construction easements across or bordering private property.
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1.05 BOND

A. CONTRACTOR shall provide a bond to guarantee performance of the provisions contained in
Paragraph "Maintenance and Guarantee" above, and Article 5 of the General Conditions, Section
00700.

1.06 FINAL ACCEPTANCE

A. Final acceptance and final payment shall not be made until all provisions of the General Conditions
Article 14 have been satisfied.

1.07 MEASUREMENT AND PAYMENT

A. Project closeout shall not be measured or paid as a separate item, but shall be included as part of the
various items to which it relates.

 - END OF SECTION -



024120  SELECTIVE BUILDING DEMOLITION 

 

1 
 

SECTION 024120 

SELECTIVE BUILDING DEMOLITION 

 

PART 1 –  GENERAL 

1.1  SECTION INCLUDES 

A. Demolition and removal of building structures 

B. Demolition and removal of site improvements 

C. Demolition and removal of abandoned site utilities 

D. Site excavation, backfill, grading, and clean-up 

1.2  SUBMITTALS 

A. Pre-Work Submittals -- The Contractor shall provide the following submittals prior to 

performing work: 

1. Qualification data for qualified refrigerant recovery technician. 

2. Proposed Protection Measures: Submit an informational report, including 

drawings, that indicates the measures proposed for protecting individuals and 

property, for environmental protection, for dust control and, for noise control. 

Indicate proposed locations and construction of barriers. 

3. Schedule of Selective Demolition Activities:  Be prepared to discuss the scope of 

demolition work at the Pre-Construction Conference. Indicate detailed sequence 

of selective demolition and removal work, with starting and ending dates for each 

activity, interruption of utility services, etc.  

4. Pre-demolition Photographs or Video:  Show existing conditions of adjoining 

construction and site improvements, including finish surfaces that might be 

misconstrued as damage caused by selective demolition operations.  This 

documentation is needed only to the extent deemed necessary by the Contractor to 

protect themselves of existing conditions. 

B. Work Submittals -- The Contractor shall provide the following submittals during and at 

the conclusion of performing the work: 

1. Landfill Records:  Indicate receipt and acceptance of hazardous wastes by a 

landfill facility licensed to accept hazardous wastes. 

2. Statement of Refrigerant Recovery: Signed by refrigerant recovery technician 

responsible for recovering refrigerant, stating that all refrigerant that was present 
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was recovered and that recovery was performed according to EPA regulations. 

Include name and address of technician and date refrigerant was recovered. 

1.3  QUALITY ASSURANCE 

A. Demolition Firm Qualifications:  An experienced firm that has specialized in demolition 

work similar in material and extent to that indicated for this Project. Note:  The Project 

Contractor is responsible for demolition, not the demolition sub-contractor.  

B. Refrigerant Recovery Technician Qualifications: Certified by EPA-approved certification 

program. 

C. Regulatory Requirements:  Comply with all applicable federal, state and City notification 

regulations before beginning selective demolition.  Comply with hauling and disposal 

regulations of Authorities having jurisdiction.  

D. Standards:  Comply with ANSI/ASSE A10.6 and NFPA 241.  

1.4  DESCRIPTION OF WORK 

Unless directed otherwise in the Contract Documents, the Contractor shall: 

A. Disconnect all utility services before demolition. 

B. Remove and properly dispose of all structures, trash, rubbish, basement walls, floors, 

foundations, sidewalks, steps and driveways from the specified parcel. 

C. Remove any fuel tanks, outdoor toilets and septic tanks, cisterns, meter pits, and plug or 

abandon wells. 

D. Remove the materials from the demolition site in accordance with federal, state and City 

regulations. 

E. Remove and dispose of appliances and other items that may contain refrigerants in 

accordance with 40 CFR, Part 82. Appliances and other items that may contain 

refrigerants include, but are not limited to, refrigerators, freezers, dehumidifiers and 

portable or central air conditioners. 

F. Remove and legally dispose of mercury-containing materials including fluorescent, high-

pressure sodium, mercury vapor, metal halide light bulbs, and thermostats containing a 

liquid filled capsule. PCB-containing materials include capacitors, ballasts, and 

transformers where the component is contained within a metal jacket and does not have a 

specific, legible label stating no PCBs are present. 

G. Perform site clearance, grading and restoration. 

H. Complete the demolition work in accordance with the plans and these technical 

specifications and any special provisions included in the Contract Documents. 
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1.5  PROTECTION OF THE PUBLIC AND PROPERTIES 

A. Littering Streets 

1. The Contractor shall be responsible for removing any demolition debris or mud 

from any street, alley or right-of-way resulting from the execution of the 

demolition work. Any cost incurred by the City in cleaning up any litter or mud 

shall be charged to the Contractor and be deducted from funds due for the work. 

2. Littering of the site shall not be permitted. 

3. All waste materials shall be promptly removed from the site. 

B. Street Closure 

1. If it should become necessary to close any traffic lanes, it shall be the Contractor's 

responsibility to acquire the necessary obstruction permits and to place adequate 

barricades and warning signs as required by the City. 

2. Street or lane closures shall be coordinated with the City Engineer. 

C. Protection of the Public by the Contractor 

1. Sidewalks: The Contractor shall be responsible for any damage to public 

sidewalks abutting or adjacent to the demolition properties resulting from the 

execution of the demolition work. The cost of repair or replacement shall be 

considered incidental to the work and the Contractor shall obtain all permits and 

pay any fees. 

2. Pedestrian Access: It shall be the Contractor's responsibility to place and construct 

the necessary warning signs, barricades, fencing and temporary pedestrian 

sidewalks, as directed by the City Engineer; and to maintain alternate pedestrian 

access for sidewalks around the demolition site. The cost of these items shall be 

considered incidental to the work. 

3. Temporary Fence: Temporary fence shall be erected around all excavation, 

dangerous building(s) or structure(s) to prevent access to the public. Such fence 

shall be at least four feet high, consistently restrictive from top to grade, and 

without horizontal openings wider than two inches. The fence shall be erected 

before demolition and shall not be removed until the hazard is removed. 

D. Work Restrictions 

1. The Contractor shall comply with all applicable ordinances and restrictions of the 

City. 
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2. Work Hours:  Construction is limited to work during normal business working 

hours of 7:00 a.m. to 7:00 p.m., Monday through Saturday, unless otherwise 

indicated.  Hours for utility shutdown shall be limited to 10:00 a.m. to 2:00 p.m. 

3. Utility Shutoff:  Contractor shall not interrupt utilities serving others unless 

approved by the City Engineer and only after having provided affected parties 48-

hour minimum advanced written notice.  

E. Noise Pollution:  All construction equipment used in conjunction with this project shall 

be in good repair and adequately muffled. The Contractor shall comply with any noise 

pollution requirements of the City. 

F. Dust Control 

The Contractor shall comply with applicable federal, state and City air pollution control 

requirements. The Contractor shall take appropriate actions to minimize atmospheric 

pollution. To minimize atmospheric pollution, the City Engineer shall have the authority 

to require that reasonable precautions be taken to prevent particulate matter from 

becoming airborne. Such reasonable precautions shall include, but not be limited to: 

1. The use of water or chemicals for control of dusts in the demolition of existing 

buildings or structures, construction operations, the grading of roads, or the 

clearing of land. 

2. Covering, at all times when in motion, open-bodied trucks transporting materials 

likely to give rise to airborne dusts. 

G. Requirements for the Reduction of Fire Hazards 

1. Removal of Material: Before demolition of any part of any building, the 

Contractor shall remove all volatile or flammable materials, such as gasoline, 

kerosene, benzene, cleaning fluids, paints or thinners in containers, and similar 

substances. 

2. Fire Extinguishing Equipment: The Contractor shall be responsible for having and 

maintaining the correct type and class of fire extinguisher on site. When a cutting 

torch or other equipment that might cause a fire is being used, a fire extinguisher 

shall be placed close at hand for instant use. 

3. Fires: No fires of any kind will be permitted in the demolition work area. 

4. Hydrants: No material obstructions or debris shall be placed or allowed to 

accumulate within fifteen feet of any fire hydrant. All fire hydrants shall be 

accessible at all times. 

5. Debris: Debris shall not be allowed to accumulate on roofs, floors, or in areas 

outside of and around any structure being demolished. Excess debris and 

materials shall be removed from the site as the work progresses. 
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6. Telephone Service: The Contractor shall arrange for access to and use of, during 

working hours, one or more telephones in the vicinity of the work site for the 

purposes of making calls in case of fire or other emergencies, and shall keep all 

personnel on the job, and the local City informed of the location of such 

telephones. The Contractor’s foreman, or at least one regular member of each 

shift, shall be charged with the responsibility of promptly calling emergency 

services when necessary. The same person shall be required to inspect the 

building and the site frequently for possible fires or fire-producing conditions and 

to apply appropriate corrective action, particularly at the close of work each day. 

H. Protection of Public Utilities: The Contractor shall not damage existing fire hydrants, 

street lights, traffic signals, power poles, telephone poles, fire alarm boxes, wire cables, 

pole guys, underground utilities or other appurtenances in the vicinity of the demolition 

sites. The Contractor shall pay for temporary relocation of utilities, which are relocated at 

the Contractor’s request for his convenience. 

I. Protection of Adjacent Property 

1. The Contractor shall not damage or cause to be damaged any public right-of-way, 

structures, parking lots, drives, streets, sidewalks, utilities, lawns or any other 

property adjacent to parcels released for demolition whether or not the property is 

scheduled for future demolition. The Contractor shall provide such sheeting and 

shoring as required to protect adjacent property during demolition. Care must also 

be taken to prevent the spread of dust and flying particles. 

2. The Contractor shall restore existing agricultural drain tiles or roadway subdrains 

that are cut or removed, including drainable backfill, to original condition. 

Repairs shall be subject to approval by the property owner where applicable, and 

by the City Engineer. 

1.6  RISK OF LOSS 

The Contractor shall accept the site in its present condition and shall inspect the site for its 

character and the type of structures to be demolished. The City assumes no responsibility for the 

condition of existing buildings, structures, and other property within the demolition area, or the 

condition of the property before or after the solicitation for proposals. No adjustment of proposal 

price or allowance for any change in conditions that occur after the acceptance of the lowest 

responsible, responsive proposal will be allowed. 

1.7  PROPERTY OWNERSHIP 

A. Title: Upon execution of the contract for the work of demolition and site clearance on all 

or any part of the demolition area, all rights, title, and interest of the City in and to 

buildings, structures and other property to be demolished and/or removed by the 

Contractor on part or all of said project area as described in the Contract Documents and 

contract addenda thereto, shall be deemed to be vested in the Contractor. 
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B. Land: No property rights, title, or interest of any kind whatsoever, in or to the land or 

premises upon which such buildings or structures stand, is created, assigned, conveyed, 

granted, or transferred to the Contractor, or any other person or persons, except only the 

license and right of entry to remove such buildings and structures in strict accordance 

with the Contract Documents. Contractor shall not use the land or premises, or allow any 

other party to use the land or premises, for any purpose other than activities in direct 

support of the demolition of the building. 

1.8  VACATING OF BUILDINGS 

The structures identified in the Contract Documents shall be vacated before a Notice to Proceed 

is issued and the Contractor begins work. In case the Contractor finds that any structure is not 

vacated, the Contractor shall immediately notify the City Engineer and shall not begin 

demolition or site clearance operations on such property until further directed by the City 

Engineer. The Contractor's responsibility for such buildings will not begin until the City 

Engineer issues a Notice to Proceed or an official Demolition Order. No claim for extension of 

time or increase in price will be considered because of occupancy of any buildings. In case such 

occupancy is prolonged, the City reserves the right to delete the structure from the work. 

1.9  RELEASE OF BUILDINGS 

The demolition area shall be released to the Contractor upon Award of Contract and Notice to 

Proceed. Said Notice to Proceed shall give any sequence of the demolition and the portion of 

work that is available to be released if all areas are not ready at the same time. The City Engineer 

shall approve any change in the sequence. The Contractor shall have full control of the 

demolition progress and clearance of the site, subject to the provisions of the Contract 

Documents. 

1.10  PERMITS AND FEES 

The Contractor shall obtain all the necessary permits and pay all permit fees that are required by 

the City in conjunction with the demolition work. 

PART 2 –  PRODUCTS  Not Used 

 

PART 3 –  EXECUTION   

3.1  DEMOLITION SCHEDULE 

The Contractor shall be responsible for providing the City Engineer with a minimum of 48 hours 

advance notification prior to beginning the execution of demolition of any structure. 
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3.2  UTILITY  SERVICE DISCONNECTIONS 

A. Sanitary Sewer Service Disconnection: All sanitary sewer services shall be 

disconnected by the Contractor and plugged in conformance with the requirements of the 

City. 

B. Water Service Disconnection: All water services and stubs for the buildings or 

properties within the demolition work shall be disconnected by the Contractor in 

onformance with the requirements of the City. 

C. Electrical Service Disconnection: All electrical services shall be coordinated by the 

Contractor with the Springville City Electrical Department and disconnected in 

conformance with the requirements of the Electrical Department. 

D. Non-City-Owned Utility Service Disconnection:  The Contractor shall contact and 

coordinate with all utility services for all utilities not owned by the City and will arrange 

to have the utilities disconnected in conformance with the respective utility companies 

requirements. 

E. Backfill and Compaction within Public Right-of-Way: 

1. Streets: Unless stipulated otherwise in the Contract Documents, the Contractor 

shall backfill, compact as specified, and patch the surface of all excavations made 

in streets. This cost shall be paid by the Contractor. 

2. City Right-of-Way: All areas within the City right-of-way (including parking and 

sidewalk areas) shall be compacted in conformance with City standards and 

specifications. 

3.3  SALVAGE OF DEMOLITION MATERIALS 

A. The Contractor shall be allowed to salvage demolition materials only from property 

owned by the City. 

B. No salvage will be permitted on privately-owned property. Privately-owned property, if 

included for demolition under this contract, will be strictly to abate a public nuisance as 

authorized by the property owner or as directed by the Courts. The City has the authority 

to abate the nuisance, however, the City does not have the right to salvage any materials. 

The Contractor may recycle demolition debris at a licensed or permitted recycling center; 

however, all other debris must be disposed of at a licensed or permitted disposal facility. 

C. The Contractor may salvage demolition materials on City-owned properties as long as 

demolition is completed within the completion provisions included in the Contract 

Documents. All buildings, building materials, and equipment resulting from this work 

shall become the property of the Contractor, and shall be removed from the premises at 

once. Salvaged material shall be removed immediately from the premises, right-of-way, 

streets or alleys. The City reserves the right to remove salvage items for use by the City. 
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These items shall be identified in the Contract Documents or shall be removed by City 

forces prior to the issuance of the Notice to Proceed. 

3.4  DEMOLITION AND REMOVALS 

A. Structural Parts of Buildings 

1. No wall or part thereof shall be permitted to fall outwardly from any building 

except through chutes or by other controlled means or methods, which will ensure 

safety and minimize dust, noise and other nuisance. 

2. Subject to site restrictions, outside chimneys or outside portions of chimneys shall 

be razed in advance of general demolition of each building. Any portion of a 

chimney inside a building shall be razed as soon as it becomes unsupported by 

reason of removal of other parts of the building. 

3. Any part of a building, whether structural, collateral, or accessory, which has 

become unstable through removal of other parts, shall be removed as soon as 

practicable and no such unstable part shall be left free-standing or inadequately 

braced against all reasonably possible causes of collapse at the end of any day’s 

work. 

B. Basements and Foundation Walls: All basement floors, footings, and foundations shall 

be completely removed from the site unless specifically stated in the special provisions. 

The basement area is to be inspected and approved by the City Engineer before 

backfilling is started. The Contractor shall ensure that no basement excavation will 

remain open and exposed for more than 24 hours. The Contractor shall contact the City 

Engineer when removal is complete to schedule this basement inspection. Failure to do so 

may result in re-excavation of the basement area at the Contractor’s expense. 

C. Concrete Slabs: The Contractor shall remove all concrete slabs, asphalt, surface 

obstructions, masonry slabs and appurtenances. 

D. Retaining Walls: Retaining walls or curbs near the perimeter of parcels shall be removed 

unless otherwise indicated in the Contract Documents. The Contractor shall employ hand 

labor or other suitable tools and equipment necessary to complete the work without 

damage to adjacent public or private property. Where such retaining walls or curbs are 

removed, the embankment shall be graded to a slope of not greater than 3:1 horizontal: 

vertical or as directed by the City Engineer. The cost of any tree or brush removal due to 

the removal and grading out of the retaining wall shall be considered incidental and shall 

be included in the lump sum bid for demolition. 

E. Fences: Fences, guardrails, bumpers, signs, clotheslines, and similar facilities shall be 

completely removed from the site, except fences on the apparent boundary between a 

contract parcel and an improved non-contract parcel shall not be removed unless 

specifically stated in the special provisions. All posts for support shall be pulled out or 

dug up so as to be entirely removed. 
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F. Partially Buried Objects: All piping, posts, reinforcing bars, anchor bolts, railings and 

all other partly buried objects protruding from the ground shall be removed. The 

remaining void shall be filled with soil and compacted in accordance with these 

specifications. 

G. Vegetation: The Contractor shall remove all dead trees, trees identified for removal, 

stumps, all trees which are not an asset to the property, bushes, vegetation, brush and 

weeds, whether standing or fallen, unless specifically stated otherwise in the Contract 

Documents or by the City Engineer. The Contractor shall protect all trees not removed 

from damage by the demolition operation. In the event that the Contractor damages a 

tree, it shall be repaired or removed by the Contractor as directed by the City Engineer. 

H. Fuel Tanks: Fuel tanks, above or below ground, shall be carefully removed and disposed 

of in a safe manner in accordance with the State Fire Marshal's regulations and those of 

the Utah Department of Natural Resources. 

1. Fuel tanks, above or below the ground, or tanks which have been used for storage 

of gasoline, kerosene, benzene, oils or similar volatile materials shall be carefully 

removed and disposed of in a safe manner. The time, place and manner of 

disposal will be presented by the Contractor and approved by the City Engineer 

prior to disposal. 

2. All other tanks or receptacles shall be pumped out or emptied in a safe manner, 

and then shall be flushed out immediately with water, carbon dioxide or nitrogen 

gas until they are gas-free when checked with a “Explosimeter” or another equally 

efficient instrument, before the work of removal is begun. Checking with the 

“Explosimeter” shall be done in the presence of the City Engineer by competent 

personnel. 

I. Outdoor Toilets and Septic Tanks: Outdoor toilets and septic tanks shall be pumped 

out by a licensed company. The toilet building or septic tank shall be demolished and 

removed from the site. The excavation or pit shall be backfilled and compacted in 

accordance with these specifications. Septic tanks shall be broken up and removed from 

the site and the excavation filled in accordance with the requirements of the City. 

J. Cisterns and Meter Pits: Cisterns and meter pits shall be demolished and removed. The 

excavations shall be backfilled and compacted in accordance with these specifications. 

3.5  DISPOSAL OF DEMOLITION DEBRIS AND SOLID WASTE 

A. Debris: All materials, rubbish, and trash shall be removed from the demolition area 

leaving the basements and demolition area free of debris. Any cost incurred by the City in 

cleaning up such materials and debris left behind shall be deducted from funds due the 

Contractor under this contract. 

B. Disposal of Demolition Debris and Solid Waste: All debris and solid waste shall be 

delivered by the Contractor to the City-designated disposal facilities, or to an approved 
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disposal facility licensed in accordance with state and/or local regulations, laws, and 

zoning. The Contractor shall be responsible to pay all fees for waste disposal. The 

Contractor shall submit to the City Engineer copies of all disposal tickets for each 

structure demolished, where available, which identify the specific address of the origin of 

the debris associated with each ticket. The cost of all disposal fees shall be considered 

incidental to the demolition. 

C. Asbestos Abatement: The handling of asbestos material is subject to all applicable state 

and federal mandates. Asbestos removal is not required on privately owned property that 

may be included in this work as part of a public nuisance abatement court order; 

however, the Contractor shall comply with applicable regulations regarding its handling 

and disposal. Asbestos will be removed by a licensed abatement contractor by a separate 

contract or in accordance with special provisions on City-owned properties. In the event 

that asbestos is discovered on a City-owned property during demolition, the Contractor 

shall notify the City Engineer and the asbestos shall be removed by a licensed abatement 

contractor by contract or in accordance with the special provisions. 

D. Demolition of Structures with Transite Siding: All demolition debris from structures 

containing transite siding shall be disposed of at an approved landfill. The Contractor 

shall be responsible for notifying said landfill prior to commencing demolition on these 

structures to allow for authorization to dispose of material at the landfill. The Contractor 

shall assume responsibility for the landfill fees for disposing of the demolition debris. All 

structures with transite siding shall be thoroughly sprayed with water during the 

execution of the demolition to contain airborne particles. All debris shall be thoroughly 

wetted prior to transporting to the landfill. 

E. Freon Removal and Disposal: The handling of Freon containing appliances is subject to 

all applicable state and federal mandates and regulations. The Contractor shall be 

responsible for the identification and removal and disposal of the material in accordance 

with applicable regulations. All costs associated with said removal and disposal shall be 

considered incidental and shall be included in the lump sum bid for demolition. 

F. PCB and Mercury Removal and Disposal: The handling of any fluorescent lighting 

fixtures and ballasts containing PCB or mercury is subject to all applicable state and 

federal mandates and regulations. The Contractor shall be responsible for the removal 

and disposal of the material in accordance with applicable regulations. All costs 

associated with said removal and disposal shall be considered incidental and shall be 

included in the lump sum bid for demolition. 

3.6  EXCAVATION, BACKFILL, GRADING, AND CLEAN UP 

A. Topsoil: The top 9-12 inches of topsoil shall be stripped and stockpiled on site for use as 

final topsoil and grading material for areas outside of proposed roadway areas.  If 

adequate topsoil is not available on site, the Contractor shall bring in enough topsoil from 

off-site location(s) to place a minimum 6-inch cover for all areas to be landscaped as 

designated in the Contract Documents. All additional fill material shall be of equal 

quality to the soil adjacent to the excavation, and free of rubble or organic matter. There 
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shall be no payment for additional fill material, which shall be considered incidental to 

the demolition bid price.  Excess excavation materials shall be removed from the site. 

Topsoil material shall not be permitted as deep fill material. 

B. Backfill:  Any borrow or fill material shall be approved by the City Engineer before and 

during the placing of the material. All areas under proposed roadways shall be backfilled 

with engineered fill material meeting City standards and specifications. All excavations 

shall be backfilled with acceptable material and compacted as per City standards and 

specifications. 

C. Testing:  The Contractor shall notify the City Engineer 48 hours in advance of placing 

any imported backfill or original backfill material so a soil sample may be obtained. It 

shall be the responsibility of the Contractor to run a density test during and after the 

placement of the backfill material. 

D. Grading: All depressions on the property shall be filled, compacted, and graded to a 

uniform slope with adequate drainage. The site shall be graded to conform to all 

surrounding areas and shall be finished to have a uniform surface that shall not permit 

ponding of water.  Fine grading shall be part of the lump sum price for demolition. 

E. Hand Labor: The Contractor shall employ hand labor where the use of power machinery 

is unsafe or unable to produce a finished job. Hand labor shall also be used to clean the 

site of any debris. 

F. Final Cleaning Up: Before acceptance of the demolition work, the Contractor shall 

remove all unused material and rubbish from the site of the work, remedy any 

objectionable conditions the Contractor may have created on private property, and leave 

the right-of-way in a neat and presentable condition. The Contractor shall not make 

agreements that allow salvaged or unused material to remain on private property. All 

ground occupied by the Contractor in connection with the work shall be restored to 

original condition or better.  Final cleaning up shall be subject to approval of the City 

Engineer and in accordance with applicable regulations. 

3.7  SAFETY AND FENCING 

A. Safety: The Contractor shall comply with all applicable current federal, state and local 

safety and health regulations. 

B. Safety Fencing: The Contractor shall furnish and place a safety fence around the site of 

the work adequate to secure the demolition site, including any resulting debris or 

excavation, and to prevent pedestrian access. The fencing, including all materials, shall 

be considered incidental to the demolition. The safety fence shall remain in place until 

the demolished materials are removed from the site and all holes or excavated areas are 

backfilled. The fencing material shall remain the property of the Contractor. 
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3.8  AUTHORIZED WORKERS 

Only the Contractor and its employees are allowed to demolish, dismantle, detach or dispose of 

any part of the demolition structure or its contents. 

3.9  DAILY CLEAN UP OF RIGHT-OF-WAY AND PRIVATE PROPERTY 

At the end of each workday, the Contractor shall clean sidewalks, streets, and private property of 

any debris caused by the demolition operation. 

 

END OF SECTION 
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SECTION 01 31 13 
COORDINATION 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. Coordination among CONTRACTOR's employee's and Subcontractors, 
And any utility company, separate contractor, property owner, OWNER, 
and authority having jurisdiction. 

1.2 COORDINATING WITH ENGINEER 
A. Cooperate with ENGINEER, inspectors, and separate contractors to 

establish on-site lines of authority for communication. 
B. Develop procedures for handling submittals, reports, records, 

recommendations, coordination drawings, and schedules. 
C. Notify in writing of problems that develop during construction. 
D. Ensure agency responsible for operation and maintenance of the 

completed facility is advised before a project or parts thereof are open 
for use. 

E. Maintain and operate the Work until accepted and turned over to the 
agency responsible for operation and maintenance. 

1.3 COORDINATING WITH PRIVATE AND PUBLIC AGENCIES 
A. Notify private and public agencies affected by the proposed construction, 

coordinate required adjustments, and arrange for all necessary 
adjustments of utilities within or adjacent to the limits of construction. 

B. Obtain utility locations from the one-call center (Blue Stake) or other 
utility coordination service 2 to 7 working Days prior to any excavation. 
 Locations must be updated every 14 Days. 

C. All utilities and utility appurtenances within the limits of the Work that 
are to be relocated or adjusted shall be moved by the affected utility 
company, unless specified otherwise. 

D. Notify police, fire and transit authority. 
1.4 COORDINATING WITH SEPARATE CONTRACTORS 

A. Coordinate with separate contractors at no additional cost to OWNER to 
leave Work complete and finished. 

B. Inspect and promptly report any apparent discrepancies or defects in 
work done by separate contractors that render Work unsuitable for 
proper execution and results.  Failure to inspect and report shall 
constitute acceptance of separate contractor's work as fit and proper to 
receive work of this contract, except as to defects that may develop in 
the other separate contractor's work after the execution of the 
CONTRACTOR's work. 

1.5 COORDINATING WITH ADJACENT PROPERTY OWNER 
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A. Notice:  Notify property owner 10 Days prior to the start of construction 
and at least 48 hours in advance of the interruption of utility service or 
the interruption of access, or the installation of bituminous material. 

B. Access:  Provide all weather access to property owner at all times, unless 
property owner or ENGINEER approve otherwise. 

C. Easements:  Where work is on easements on private property, coordinate 
work with the property owner so that work will minimize inconvenience 
to property owner. 

D. Refuse Collection: 
1. Notify all affected property owners ahead of time by written notice. 

Notify them not to put out any refuse at the appropriate time. Tell 
them another time that will be the time to collect their refuse. 

2. If necessary haul refuse to nearest point of suitable collection as 
determined by the refuse collection agency. 

E. Mail:  Cooperate with the U.S. Postal Service in the delivery of mail. 
1.6 INTERRUPTION OF UTILITIES 

A. Notify fire and police services in local jurisdiction if emergency is safety 
related or if construction activities interrupt any utility service. 

B. Contact the affected utility company.  Find out how soon repairs can be 
made as well as when the repairs will begin. 

C. Contact the affected local residences or businesses.  Inform when repairs 
will begin and how long it will take to complete them. 

D. Inform ENGINEER and OWNER. 
1.7 INTERRUPTION OF OWNER'S OPERATIONS 

A. If any aspect of normal OWNER operations needs to be interrupted for 
completion of the Work, notify ENGINEER in writing. 

B. Submit notice with an alternate plan to cover contingency problems. In 
the alternate plan allow for maintenance of utilities or other essential 
services that must be interrupted for any period otherwise deemed 
necessary by OWNER to be unacceptable for necessary OWNER 
operations. 

C. Shutdown of utilities must be accomplished during approved hours at no 
additional cost to OWNER.  If work requires a longer shutdown, it must 
then be accomplished during separate periods. 

D. Do not proceed with proposed shutdown without written approval. 
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SECTION 01 31 19 
PRECONSTRUCTION CONFERENCE 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. CONTRACTOR participation in preconstruction conference. 
1.2 PRECONSTRUCTION CONFERENCE 

A. Prior to commencement of Work at site, a preconstruction conference 
will be held at a mutually agreed time and place attended by 
CONTRACTOR, its' superintendent, and its' Subcontractors as 
appropriate.  Other attendees will be: 
1. ENGINEER and Resident Project Representative. 
2. Representatives of OWNER. 
3. Representatives of affected utility companies. 
4. Governmental representatives as appropriate. 
5. Others as requested by CONTRACTOR, OWNER, or ENGINEER. 

B. Unless previously submitted, bring to the conference one copy of each of 
the following: 
1. Progress schedule. 
2. Procurement schedule of major equipment and materials and items 

requiring long lead time. 
3. Schedule of submittals. 
4. Schedule of values (lump sum price breakdown) for progress 

payment purposes. 
5. Schedule of OWNER furnished items. 

C. The purpose of the conference is to designate responsible personnel and 
establish a working relationship.  Matters requiring coordination will be 
discussed and procedures for handling such matters established.  The 
complete agenda will be furnished to the CONTRACTOR prior to the 
meeting date, which may include the following: 
1. CONTRACTOR's tentative schedules. 
2. Transmittal, review and distribution of CONTRACTOR's tentative 

schedules. 
3. Processing applications for payment. 
4. Maintaining Record Documents. 
5. Critical work sequencing. 
6. Field decisions and Change Orders. 
7. Use of Project site, office and storage areas, security, housekeeping, 
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and OWNER's needs. 
8. Major equipment deliveries and priorities. 
9. CONTRACTOR's assignments for safety and first aid. 

D. ENGINEER will preside at preconstruction conference and will arrange 
for recording and distributing minutes to all persons in attendance. 
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SECTION 01 35 10 
ACCEPTANCE 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. ENGINEER’s acceptance provisions. 
B. Dispute resolution. 

1.2 DEFINITIONS 
A. Acceptance Testing:  Testing to verify product or work complies with 

the Contract Documents.  ENGINEER usually accomplishes the testing. 
 The CONTRACTOR’s control testing is sometimes used. 

B. Independent Testing Agency:  A testing agency NOT owned by 
affiliated with, or in any way associated with CONTRACTOR, or any of 
CONTRACTOR’s Subcontractors and Suppliers, that is accredited by a 
national authority. 

C. Lot:  A lot is an isolated quantity of material produced essentially by the 
same process.  Example:  One day's production or 1500 tons. 

D. Sample:  A sample is one measurement or count that represents a part or 
all of the Lot.  Example:  Five density measurements that represent the 
day's production (or Lot) are five separate samples. 

1.3 ACCEPTANCE 
A. Acceptance of Product and Material:  Based upon visual examination or 

physical testing.  ENGINEER may have such examination or testing 
done by a separate agency. 

B. Control Testing:  ENGINEER retains right to accept or reject material or 
work based upon CONTRACTOR's control testing. 

C. Acceptance of Lots: 
1. Samples in a Lot will be randomly collected. 
2. A Lot may be evaluated on the basis of fewer Samples when the 

minimum specified number of Samples cannot be collected. 
3. A Lot will not be passed until ENGINEER accepts or passes all sub-

lots. 
4. A Lot with a defective sub-lot may be accepted at a reduced price if 

an appropriate pay factor is used to determine the price adjustment 
for the whole Lot.  Do not apply pay factors only against defective 
sub-lots. 

D. Submittals:  Acceptance of submittal data supercedes specified criteria. 
Example;  Mix design acceptance may alter specified mix design criteria. 
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1.4 DEFECTIVE WORK 
A. Failure to detect any Defective Work or materials does not prevent later 

rejection when such defect is discovered, nor does it obligate 
ENGINEER for acceptance. 

B. If work or material is obviously defective, it must be corrected even if it 
or they are not a part of a set of random Samples. 

1.5 DISPUTE RESOLUTION 
A. CONTRACTOR must provide basis of disagreement in writing to 

ENGINEER. 
B. If CONTRACTOR desires to do any retesting, CONTRACTOR must 

submit a written plan to the ENGINEER for approval.  Any testing done 
without ENGINEER’s written approval will be rejected. 

C. The retesting must be performed by a mutually acceptable Independent 
Testing Agency. 

D. Retesting for acceptance will be done at no cost to the OWNER. 
E. ENGINEER reserves the sole right not to utilize the retest results for 

evaluation of the Work. 
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SECTION 01 42 19 
REFERENCES 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. Acronyms used in Contract Documents for reference standards. 
B. Source of references. 
C. Applicability of referenced standards. 
D. Provision of referenced standards at site. 

1.2 QUALITY ASSURANCE 
A. For products or workmanship specified by trade association or 

government agency, comply with requirements of the standard, except 
when more rigid requirements are specified or are required by applicable 
codes. 

B. The latest edition of the standards and their supplements referenced as a 
part of any section are incorporated in that section to the extent specified 
therein.  In any case of conflict, the requirements of the section shall 
prevail.  The date of the standard is that in effect as of the Bid date, or 
date of OWNER-CONTRACTOR Agreement when there are no bids, 
except when a date is specified. 

C. When required by individual specification section, obtain copy of 
standard.  Maintain copy at job site during submittals, planning, and 
progress of the specific work, until Substantial Completion. 

1.3 TRADE ASSOCIATIONS 
A. The following acronyms or abbreviations referenced in Contract 

Documents are subject to change, and are the best known at date of this 
book's publishing. 
AAMA American Architectural Manufacturer's Association, 2700 

River Road, Suite 118, Des Plaines, IL 60018. 
AAN  American Association of Nurserymen, Inc., 1250 I Street, 

NW., Suite 500, Washington DC 20005. 
AASHTO American Association of State Highway and Transportation 

Officials, 444 North Capitol Street, NW, Washington, DC  
20001. 

ACI  American Concrete Institute, Box 19150, Reford Station, 
Detroit, MI 48219. 

ACPA  American Concrete Pipe Association, 8320 Old Courthouse 
Rd., Vienna, VA 22180. 

AGC  Associated General Contractors of America,1957 E. Street, 
NW, Washington, DC 20006. 
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AI   Asphalt Institute, Asphalt Institute Building, College Park, 
MD 20740. 

AIA  American Institute of Architects, 1735 New York Avenue, 
N.W., Washington, D.C. 20006-5292. 

AISC  American Institute of Steel Construction, 400 North. 
Michigan Ave., Chicago, IL 60611. 

AMRL Aashto Materials Reference Library, 444 North Capitol Street, 
NW, Washington, DC  20001. 

AISI  American Iron Standards Institute, 1133 Fifteenth St., NW 
Washington, DC 20005. 

ANSI  American National Standards Institute, 1430 Broadway, New 
York, NY 10018. 

APA  American Plywood Association, P.O. Box 11700, Tacoma, 
WA 98411. 

ASME  American Society of Mechanical Engineers, 345 East 47th 
Street, New York, NY  10017. 

ASPA  American Sod Producers Association, Association Building, 
Ninth and Minnesota, Hastings, NE 68901. 

ASTM  American Society for Testing and Materials, 1916 Race 
Street, Philadelphia, PA 19103. 

ATSSA American Traffic Safety Services Association, Inc., ATSSA 
Building, 5440 Jefferson Davis Highway, Fredericksburg, VA 
22401. 

AWPA American Wood-Preservers' Association, P.O. Box 849, 
Stevensville, MD 21666. 

AWPB  American Wood-Preservers' Bureau, 
P.O. Box 5283, Springfield, VA 22150. 

AWS  American Welding Society, 350 Le Jeune Road, NW., Miami, 
FL  33125. 

AWWA American Water Works Association, 6666 West Quincy 
Avenue, Denver, CO 80235. 

BIA   Brick Institute of America,  11490 Commerce Park Drive, 
Suite 300, Reston, VA 22091. 

CLFMI Chain Link Fence Manufacturers Institute, 1776 Massachu-
setts Avenue, N.W., Washington, DC 20036. 

CRSI  Concrete Reinforcing Steel Institute, 933 Plum Grove Rd., 
Schaumburg, IL 60195. 

CSI  The Construction Specifications Institute, 601 Madison Street, 
Alexandria, VA 22314-1791. 

EIA  Electronic Industries Association, 2001 I Street, NW, 
Washington, DC 20037. 

ICBO   International Conference of Building Officials, 5360 South 
Workman Mill Road, Whittier, CA 90601. 

ICEA  Insulated Cable Engineer's Association, P.O. Box 440, South 
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Yarmouth, MA 02664. 
ICPI  Interlocking Concrete Pavement Institute, 14444 Eye Street 

NW, Suite 700, Washington DC 20005-2210.  www.icpi.org. 
IMIAC International Masonry Industry All-Weather Council, 

International Masonry Institute, 823 15th Street, N.W. 
Washington, DC 20005. 

IMSA  International Municipal Signal Association, P.O. Box 539, 
1115 N. Main St., Newark, NY 14513. 

MBMA Metal Building Manufacturer's Association, 1230 Keith 
Building, Cleveland, OH 44115. 

NAA   National Arborist Association, 174 Rt. 101, Bedford, NH 
03102. 

NEC  National Electric Code (from NFPA). 
NEMA National Electrical Manufacturer's Association, 2101 L Street 

NW, Suite 300, Washington CD 20037. 
N.F.P.A. National Forest Products Association, 1250 Connecticut 

Avenue, N.W., Washington, DC 20036. 
NFPA  National Fire Protection Association, Batterymarch Park, 

Quincy, MA 02269. 
NPCA  National Precast Concrete Association, 1033 N. Meridian 

Street, Suite 272, Indianapolis, IN 46290 
NSF  National Sanitation Foundation, P.O. Box 1468, 3475 

Plymouth Road, Ann Arbor, MI 48106. 
PCA  Portland Cement Association, 5420 Old Orchard Road, 

Skokie, IL 60077. 
PCI   Prestressed Concrete Institute, 175 W. Jackson Blvd., 

Chicago, IL 60604. 
PPI  Plastic Pipe Institute.  A Division of the Society of The 

Plastics Industry, Inc., 355 Lexington Avenue, New York, 
N.Y. 10017. 

S.D.I.  Steel Door Institute, (c/o A.P. Wherry and Assoc. Inc.) 712 
Lakewood Center North, 14600 Detroit Ave, Cleveland, OH 
44107. 

SSPC  Steel Structures Painting Council, 4400 Fifth Avenue, 
Pittsburgh, PA 15213. 

UBC  Uniform Building Code (from ICBO). 
UL   Underwriters' Laboratories, Inc., 333 Pfingsten Road, 

Northbrook, IL 60062. 
WAQUC Western Alliance for Quality Transportation Construction,  
WWPA Western Wood Products Association, 522 SW 5th Avenue, 

Yeon Building, Portland, OR 97204. 
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1.4 GOVERNMENT AGENCIES 
A. The following acronyms or abbreviations indicate names of standards or 

specification producing agencies of the Federal and State Governments 
and are the best known at the publishing date of this document. 
CE   Corps of Engineers (U.S. Dept. of the Army) Chief of 

Engineers Referral, Washington, DC 20314. 
CS   Commercial Standard (U.S. Department of Commerce), 

Government Printing Office, Washington DC 20402.  
DOT  Department of Transportation, Federal Highway 

Administration, 400 Seventh St., SW, Washington, DC 
20590. 

FS    Federal Specification (General Services Administration), 
Specifications and Consumer Information, Distribution 
Section (WFSIS), 7th and D Street, SW, Washington, DC 
20406. 

MIL   Military Standardization Documents (U.S. Dept. of Defence) 
Naval Publications and Forms Center, 5801 Tabor Avenue, 
Philadelphia, PA 19120. 

NBS   National Bureau of Standards (U.S. Department of 
Commerce), Gaithersburg, ND 20234. 

PS    Product Standard of NBS (U.S. Department of Commerce), 
Government Printing Office, Washington, DC 20402. 

REA   Rural Electrification Administration (U.S. Department of 
Agriculture) 14th St. and Independence Ave., SW, 
Washington, DC 20250. 

UDOT  Utah Department of Transportation, 4501 South 2700 West 
Street, Salt Lake City, UT 84119. 

USPS   U.S. Postal Service, 475 L'Enfant Plaza, SW, Washington, 
DC 20260. 
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SECTION 01 65 00 
PRODUCT DELIVERY AND HANDLING 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. Basic requirements for product delivery and handling on site. 
1.2 DELIVERY 

A. Arrange for delivery of products in accordance with progress schedule to 
facilitate instruction prior to installation. 

B. Coordinate deliveries to avoid conflict with work and conditions at site 
and: 
1. Work of separate contractors, or OWNER. 
2. Limitations of storage space. 
3. OWNER's use of premises. 

C. Deliver products in undamaged condition in original containers or 
packaging, with identifying labels for handling, storing, unpacking, 
protecting and installing intact and legible. 

D. Partial deliveries of component parts of equipment shall be clearly 
marked to identify the equipment, to permit easy accumulation of parts 
and to facilitate assembly. 

E. Immediately upon delivery, inspect shipment to determine: 
1. Product complies with requirements of Contract Document reviewed 

submittals. 
2. Quantities are correct. 
3. Containers and packages are intact, labels are legible. 
4. Products are properly protected and undamaged. 

1.3 PRODUCT HANDLING 
A. Schedule delivery to minimize long-term storage at the site and to 

prevent overcrowding of construction spaces. 
B. Coordinate delivery with installation time to ensure minimum holding 

time for items that are hazardous, easily damaged, or sensitive to 
deterioration, theft and other losses. 

C. Handle products to prevent bending or over-stressing. 
D. Lift heavy components at designated lifting points. 
E. Discard damaged products. 
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1.4 ACCESS 
A. Identify access to the CONTRACTOR's work and office area by use of 

signs so that agents, delivery trucks and other parties desiring to contact 
the CONTRACTOR may do so. 

B. In security zones, prevent unauthorized personnel from proceeding 
outside of CONTRACTOR's work and office areas. 
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SECTION 01 66 00 
PRODUCT STORAGE AND PROTECTION 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES  

A. Storage, handling and protection of products to be incorporated in the 
Work. 

1.2 SUBMITTALS 
A. Submit a copy of written permission if property other than OWNER's is 

used to store materials or equipment. 
1.3 STORAGE 

A. Store products immediately on delivery, per manufacturer's instructions, 
with seals and labels intact and legible. 

B. Store products subject to damage by elements in weather-tight 
enclosures. 
1. Maintain temperatures within ranges required by manufacturer's 

instructions. 
2. Provide humidity control for sensitive products, as required by 

manufacturer's instructions. 
3. Store unpacked products on shelves, in bins or in neat piles, 

accessible for Inspection. 
C. Provide substantial platforms, blocking or skids to support fabricated 

products above ground, to prevent soiling or staining.  Cover products, 
subject to discoloration or deterioration from exposure to the elements, 
with impervious sheet coverings.  Provide adequate ventilation to avoid 
condensation. 

D. Store loose granular materials on solid surfaces to prevent mixing with 
foreign matter.  Provide surface drainage to prevent flooding or ponding 
of rainwater.  Prevent mixing with refuse or injurious materials.  Do not 
store construction materials and equipment in municipal rights-of-way 
for more than 5 days. 

E. Arrange storage in manner to provide easy access for Inspection. 
1.4 STORAGE ON SIDEWALK, CURB AND GUTTER 

A. Do not remove, block, or otherwise render sidewalks unusable by either 
the storage of construction equipment or materials or construction 
procedures used, unless a safe, usable, alternate walkway at least 4 feet 
wide is provided. 

B. Maintain curb and gutter clean and clear of debris, dirt, or excavated 
materials at all times. 
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1.5 MAINTENANCE OF STORAGE 
A. Maintain periodic system of Inspection of stored products on scheduled 

basis to assure that:  
1. State of storage facilities is adequate to provide required conditions.  
2. Required environmental conditions are maintained.  
3. Surfaces of products exposed to elements are not adversely affected.  

B. Any weathering of products, coatings and finishes is not acceptable. 
1.6 STORAGE AREA RESTORATION 

A. Remove all plant, equipment and stockpiles from the Work. 
B. Restore all storage areas and service roads to prior condition without any 

additional cost to OWNER. 
1.7 PROTECTION 

A. Installed Product:  Provide protection of installed products to prevent 
damage from subsequent operations.  Remove when no longer needed, 
prior to completion and acceptance of Work.  

B. Finished Surfaces:  Provide coverings to protect finished surfaces from 
damage.  
1. Cover projections, wall corners, jambs, sills and soffits of openings, 

in areas used for traffic and for passage of products in subsequent 
work. 

2. Protect finished floors and stairs from dirt and damage. 
a. In areas subject to foot traffic, secure heavy paper, sheet goods, or 

other materials in place.  
b. For movement of heavy products, lay planking or similar 

materials in place.  
c. For storage of products, lay tight wood sheathing in place. 
d. Cover walls and floor of elevator cars, and unprotected surfaces 

of car doors when used by construction personnel. 
C. Waterproofed and roofed surfaces:  

1. Prohibit use of surfaces for traffic of any kind, and for storage of any 
products.  

2. When some activity must take place in order to carry out the Work, 
obtain recommendations of Supplier and installer for protection of 
surface. 
a. Install recommended protection and remove on completion of that 

activity. 
b. Restrict use of adjacent unprotected areas. 

D. Security:  Provide security for materials, equipment and tools.  OWNER 
will not protect Work from vandalism. 
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1.8 PROTECTION OF LAWNS AND LANDSCAPING 
A. Protect planted lawn and landscaped areas from pedestrian and vehicular 

traffic.  
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SECTION 01 71 13 
MOBILIZATION AND DEMOBILIZATION 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. Mobilization and demobilization requirements. 
1.2 DEFINITIONS 

A. Mobilization includes bringing all necessary equipment to the site to do 
the Work.  It also includes all labor, materials, and equipment to set up 
temporary offices, buildings, facilities, signs, and utilities. 

B. Demobilization includes removing all construction equipment and debris 
so site is left clean. 

1.3 TEMPORARY FACILITIES 
A. Field Office: CONTRACTOR's choice. 
B. Utilities:  Provide power, telephone, water, storm and sanitary facilities, 

and all other temporary utilities required. 
C. Security and Protection:  Construct and maintain temporary fencing for 

the protection of materials, tools, and equipment.  Obtain prior approval 
for all fence locations. 

D. Construction and Support:  Set up and maintain in a neat and orderly 
manner temporary roads and paving, dewatering facilities, enclosures, 
identification signs and bulletin boards, waste disposal and temporary 
heat.  Provide and maintain temporary all weather pedestrian walk ways 
and road detours. 

E. Invert Cover:  Install covers as shown in Standard Plans or Drawings.  
Installation must be tight so no debris can by-pass the cover and enter the 
pipes below. 
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2.1 MATERIALS 

A. Temporary Materials: CONTRACTOR's choice. 
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PART 3     EXECUTION 

 
3.1 INSTALLATIONS 

A. Relocate and modify temporary facilities as required. 
B. Install temporary utility service or connect to existing service. 
C. Locate field offices, storage sheds, sanitary facilities and other temporary 

construction and support facilities for easy access.  Use of 
gasoline-burning, open flame, or salamander type heating units is 
prohibited. 

D. Use local standards and codes for erection of adequate fences and 
barricades.  Maintain all signing, barricades, fencing, drainage, and other 
items as required to protect public and private property from damage 
caused by construction operations. 

E. Coordinate location of storage areas to avoid interference with drainage, 
traffic, or private property. 

F. Provide and maintain all temporary signage required by the Work. 
3.2 REMOVALS 

A. Completely remove temporary materials and equipment; 
1. When construction needs can be met beause of permanent 

installation. 
2. At completion of the Work. 

B. Clean or repair damage caused by installation or use of temporary 
facilities. 

C. Restore areas to original or to specified conditions at completion of the 
Work 
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SECTION 01 71 23 
CONSTRUCTION LAYOUT 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. Construction surveying requirements. 
1.2 SUBMITTALS 

A. Prior to contract closeout submit: 
1. Documentation to verify accuracy of survey work. 
2. When required by Laws and Regulations, submit a certificate signed 

by a licensed professional certifying that elevations and locations of 
improvements conform with the Contract Documents. 

3. All survey data, survey information showing dimensions, location 
angles and elevations of construction on contract Record Documents. 

1.3 SURVEY REFERENCE POINTS 
A. Known basic horizontal and vertical control points for the Project are 

indicated. 
B. Locate and protect survey control points prior to starting site work, and 

preserve all permanent reference points during construction. 
C. Notify ENGINEER in writing within 24 hours of any survey work 

changes or clarifications required for Project.  Secure written 
authorization prior to making any changes or relocations. 

D. Report in writing when any reference point is lost or destroyed, or 
requires relocation because of necessary changes in grades or locations. 

E. Replace construction stakes damaged or destroyed by CONTRACTOR 
at no additional cost to OWNER. 
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3.1 PROJECT SURVEY REQUIREMENTS 

A. Any work done without line and grade established by CONTRACTOR is 
at CONTRACTOR's own risk. 
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B. Locate and layout by instrumentation and similar appropriate means to 
include but not limited to: 
1. Pavement Subgrade and finish grade. 
2. Site improvements: 

a. Stakes for grading, fill and topsoil placement. 
b. Slope elevations. 
c. Utility locations and invert elevations. 

3. Batter boards for structures. 
4. Retaining wall locations and elevations. 
5. Curb and gutter alignment and grade. 
6. Building foundations, column locations and floor levels. 
7. Controlling lines and levels required for civil, mechanical, and 

electrical trades. 
 

END OF SECTION 
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SECTION 01 74 13 
PROGRESS CLEANING 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. Cleaning and disposal of waste materials, debris, and rubbish. 
B. Cleaning of Work prior to Final Inspection. 

1.2 SUBMITTALS 
A. Prior to Project Closeout: Certificate of disposal of Hazardous Waste if 

applicable. 
1.3 JOB CONDITIONS 

A. On Site Burning:  Not permitted. 
 

PART 2     PRODUCTS 

 
2.1 CLEANING MATERIALS 

A. Use only materials which will not create hazards to health or property, 
and which will not damage surfaces. 

B. Use only cleaning materials recommended by manufacturer of item 
being cleaned. 

 

PART 3     EXECUTION 

 
3.1 CLEANING DURING CONSTRUCTION 

A. Initiate and maintain a specific cleaning program to prevent 
accumulation of debris.  Maintain areas under CONTRACTOR's control 
free of waste materials, debris, and rubbish.  Maintain site in a clean and 
orderly condition. 

B. Provide covered containers for deposit of debris and rubbish. 
C. Periodically clean interior areas to provide suitable conditions for finish 

work. 
D. Remove debris and rubbish from closed or remote spaces prior to closing 

the space. 
E. Broom clean interior areas prior to start of surface finishing, and 

continue cleaning on an as-needed basis. 
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F. Control cleaning operations so that dust and other particulate will not 
adhere to wet or newly-coated surfaces. 

3.2 DISPOSAL DURING CONSTRUCTION 
A. Regularly remove and legally dispose of waste materials, debris, and 

rubbish from site. 
B. Provide additional collections and disposal of debris whenever the 

periodic schedule is inadequate to prevent accumulation. 
3.3 CLEANING PRIOR TO FINAL INSPECTION 

A. Site: 
1. Clean exposed-to-view surfaces. 
2. Remove waste, debris, and surplus materials from site. 
3. Clean grounds; paved areas and sweep clean. 
4. Rake clean other surfaces. 

B. Building: 
1. Clean interior and exterior exposed-to-view surfaces. 
2. Remove temporary protection and labels not required to remain. 
3. Clean finishes free of dust, stains, films and other foreign substances. 
4. Clean transparent and glossy materials to a polished condition.  

Polish reflective surfaces to a clear shine. 
5. Vacuum clean carpeted and similar soft surfaces. 
6. Clean resilient and hard-surface floors. 
7. Clean surfaces of equipment; remove excess lubrication. 
8. Clean plumbing fixtures to a sanitary condition. 
9. Clean permanent filters of ventilating equipment and replace 

disposable filters when units have been operated during construction; 
in addition, clean ducts, blowers, and coils when units have been 
operated without filters during construction. 

10. Clean lighting fixtures and lamps. 
11. Continue cleaning until acceptance. 
12. Remove waste and debris from roofs, gutters, area ways, and 

drainage systems. 
 

END OF SECTION 
 
 
 



PROJECT RECORD DOCUMENTS 01 78 39 

155 

SECTION 01 78 39 
PROJECT RECORD DOCUMENTS 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. Requirements for collecting, maintaining, updating, and submitting Record 
Documents. 

1.2 DEFINITIONS 
A. Record Documents:  Those documents maintained and annotated by 

CONTRACTOR during construction for the purpose of recording the "as 
built" condition of the Work. 

1.3 CONSTRUCTION PHOTOGRAPHS 
A. Provide photographs when specified in the Contract Documents starting 

with a series of photographs before the start of any physical construction, 
and continuing for as long as the Work progresses. 
1. On 5 inches x 7 inches color prints or size approved by ENGINEER 

showing the regular progress of the Work, provide not less than 12 
exposures of different subjects or angles of view each time from 
different locations in the Project area at intervals not exceeding one 
month. 

2. On each print indicate the date, job title, photograph identification, and 
direction the camera was facing. 

3. With each request for payment. 
4. Upon completion of the Work, submit all negatives.  ENGINEER may 

request an additional 10 exposures of the Work. 
B. Secure ENGINEER's approval if a video tape is to be substituted for the 

photograph prints. 
1.4 DOCUMENTS ON SITE 

A. Keep at job site 1 copy of each of the following, if issued for the Work. 
1. Contract Drawings. 
2. Project Manual. 
3. Addenda. 
4. Reviewed Shop Drawings, Product Data and Samples. 
5. Modifications to the Contract Documents. 
6. Field test records. 
7. Inspection certificates. 
8. Manufacturer's certificates. 
9. Survey documentation. 
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B. Do not use Record Documents for construction purposes. 
C. Store Record Documents in a location, apart from documents used for 

construction. 
D. Maintain Record Documents in a clean, dry, legible condition. 
E. Provide adequate files and racks for storage of Record Documents that will 

allow ready access for review and updating. 
F. Make Record Documents available at all times for review and Inspection 

by ENGINEER. 
1.5 MARKING DEVICES 

A. Red colored waterproof for all marking unless requested otherwise. 
1.6 RECORDING 

A. Clearly and legibly label each document "PROJECT RECORD". 
B. Number Record Documents in a manner which will allow ready retrieval 

of documents and allow indexing of documents for submittal to 
ENGINEER. 

C. Update Record Documents as work occurs to show the current status of the 
Work. 

D. Do not permanently cover or conceal any work until all required 
information has been recorded on the Record Documents. 

E. Contract Drawings:  Legibly mark contract Drawings to record following 
actual construction information. 
1. Measured depths of various elements of foundation or finish grading in 

relation to finish floor datum or other permanent benchmark. 
2. Measured horizontal and vertical location of underground utilities and 

appurtenances referenced to permanent surface improvements. 
3. Measured location of internal utilities and appurtenances concealed in 

construction referenced to visible and accessible features of 
construction. 

4. Field changes of dimension and detail. 
5. Changes made by contract Modifications. 
6. Details not contained in original contract Drawings. 

F. Project Manual and Addenda:  Legibly update each to record: 
1. Manufacturer, trade name, catalog number, and supplier of each 

product and item of equipment actually installed. 
2. Changes made by contract Modifications. 
3. Other technical matters and details included in the Work, but not 

originally specified. 
G. Shop Drawings:  Maintain reviewed Shop Drawings as Record 

Documents; legibly annotate drawings to record changes made to Shop 
Drawings. 

H. Product Data and Samples:  Maintain reviewed product data and samples 
as Record Documents; update and document any variations from the 
reviewed product data and samples after acceptance. 
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1.7 SUBMITTAL OF DOCUMENTS 
A. At the completion of the Work, submit all Record Documents. 
B. Accompany the submittal with a transmittal letter, in duplicate, containing: 

1. Submittal date. 
2. Project title and number. 
3. CONTRACTOR's name and address. 
4. Title and number of each Record Document. 
5. Certification that each document as submitted is complete and 

accurate. 
6. Signature of CONTRACTOR, or CONTRACTOR's authorized 

representative. 
 

PART 2     PRODUCTS  Not Used 

 

PART 3     EXECUTION  Not Used 

 
END OF SECTION 
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SECTION 02316

DEWATERING

PART 1 GENERAL

1.01 DESCRIPTION

A. This section provides specifications for dewatering systems and appurtenances to be used during

construction as required to keep the excavation free of water.

1.02 MEASUREMENT AND PAYMENT

A. Dewatering shall not be measured or paid as a separate item, but shall be included as part of the

various items to which it relates.

PART 2 PRODUCTS

2.01 MATERIALS

A. CONTRACTOR shall be responsible for selection of dewatering means, methods and materials.

2.02 SUBMITTALS  

A. Before dewatering is commenced, the CONTRACTOR shall provide information to the

ENGINEER outlining the method, installation and details of the proposed dewatering system.

CONTRACTOR shall provide ENGINEER with plans setting forth details of the proposed

dewatering systems. The dewatering system plans shall be of sufficient detail to indicate sizes

of pumps, piping, appurtenances, the ultimate disposal point for water and to indicate the overall

completeness and effectiveness of the proposed system.

B. CONTRACTOR shall certify to OWNER that the design and implementation of the proposed

dewatering system is sufficient to complete the Work.

PART 3 EXECUTION

3.01 DESIGN AND IMPLEMENTATION

A. CONTRACTOR shall be responsible for complete design and implementation of the dewatering

system.

B. CONTRACTOR shall be responsible for the design and implementation of any modifications

that may be required to the initial design of the dewatering system (at no additional cost to

OWNER) to provide a dewatering system that operates adequately to complete the Work.

C. CONTRACTOR shall furnish, install, operate and maintain all machinery, appliances, and

equipment to maintain all excavations free from water during construction.
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D. CONTRACTOR shall dispose of water so as to not cause damage to public or private

property, or to cause a nuisance or menace to the public or violate the law.

E. CONTRACTOR shall be responsible to obtain groundwater discharge permits, if required.

F. CONTRACTOR shall install and operate the dewatering system so as to not cause damage or

endanger adjacent structures or property.

G. The control of groundwater shall be such that softening of the bottom of excavations, or

formation of "quick" conditions or "boils," does not occur. Dewatering systems shall be

designed and operated so as to prevent removal and migration of the native soils.

H. CONTRACTOR shall have sufficient stand-by equipment at the project site at all times to

continuously maintain the dewatering program until Work necessitating dewatering is

completed.

I. CONTRACTOR shall have on hand equipment and machinery in good working condition for

emergencies and shall have personnel available for operation of such equipment and

machinery.

J. CONTRACTOR shall control surface water to prevent entry into excavations.

- END OF SECTION -
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SECTION 02 41 13 
SELECTIVE SITE DEMOLITION 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. Demolition of structural and utility items on site. 
B. Salvage. 

1.2 PAYMENT PROCEDURES 
A. Payment for structures or obstructions which are not designated for 

removal and disposal in the Bidding Documents, and which cannot be 
removed with equipment reasonably expected to be used in the work 
without cutting, drilling, or blasting, will be paid for by Change Order. 

B. Backfilling depressions left because of demolition work will not be 
measured or paid for separately except as provided in the preceding 
paragraph. 

1.3 RELATED WORK 
A. Demolition of Pavements, sidewalks, Driveway Approaches, curbs, 

gutters, Section 02 41 14. 
B. Existing pipelines not to be salvaged are considered a part of excavation 

work, Section 31 23 16. 
C. For use of explosives in the Work; Section 31 23 17. 

1.4 SITE CONDITIONS 
A. Protect structures to be removed and their contents from vandalism and 

theft. 
B. Repair or replace damaged trees and shrubs at no additional cost to 

OWNER. 
 

PART 2     PRODUCTS  Not Used 

 

PART 3     EXECUTION 

 
3.1 PREPARATION 

A. Review all work procedures with ENGINEER. 
B. Locate and preserve all active utilities which are to remain in service. 
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3.2 PROTECTION 
A. Avoid or minimize damage to tree roots.  Roots provide anchorage, 

storage of energy, and absorption and conduction of water and mineral 
elements.  Loss of root connection affects health and stability of tree and 
safety of people and property. 

B. Provide certified arborist observation of root cuts larger than 4 inches 
diameter.  Notify ENGINEER of such root cut. 

3.3 STRUCTURE DEMOLITION 
A. Remove structures and incidentals such as but not limited to foundations, 

sidewalks, Pavement slabs, fences and outbuildings. 
B. Remove foundation walls at least 2 feet below the finished grade or 2 

feet below the natural ground surface.  Remove floor slab or break it into 
pieces no larger than 3 feet square. 

C. Backfilling and compaction of Excavations for structures, Section 31 23 
23. 

D. Building components, Section 02 41 19. 
3.4 PIPELINE DEMOLITION 

A. Salvaging Pipe:  Do not damage. 
B. Plugs:  Plug disconnected pipe lines near the right-of-way line with a 

water-tight concrete plug extending into the remaining pipe at least 2 
feet. 

C. Service Laterals:  Excavate and shut off the corporation stop.  
Disconnect. 

3.5 BRIDGE AND ABUTMENT DEMOLITION 
A. Remove existing bridges and abutments indicated. 
B. Remove structures so that no remaining portion is closer than 3 feet to 

any water course or closer than 2 feet to the Subgrade and Embankment 
surface, or within 2 feet of the natural ground surface. 

C. Remove structures so that compacted backfill can be provided as 
required in backfilling operation, Section 31 23 23. 

3.6 BURIED FUEL TANK DEMOLITION 
A. Remove buried fuel storage tanks and dispose of tank contents in 

accordance with Laws and Regulations. 
B. Do not spill fuel on Subgrade. 
C. Comply with the local authority having jurisdiction over fuel tank 

removals. 
3.7 MISCELLANEOUS DEMOLITION 

A. Remove miscellaneous structures and obstructions or cover them with 
backfill if the result meets the following requirements. 
1. Backfill is stable. 
2. Burial does not interfere with construction. 
3. Permission to do so is obtained from the ENGINEER. 



SELECTIVE SITE DEMOLITION 02 41 13 

165 

4. No remaining portion is within 2 feet of the final ground surface 
contours. 

3.8 SALVAGE 
A. Salvage designated equipment and materials. 
B. All other salvageable materials become the property of the 

CONTRACTOR unless such materials are not owned by OWNER. 
 

END OF SECTION 
 
 



GEOTEXTILES 31 05 19 

395 

SECTION 31 05 19 
GEOTEXTILES 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. Geotextile fabrics. 
1.2 REFERENCES 

A. ASTM D 146:  Standard Methods of Sampling and Testing Bitumen-
Saturated Felts and Woven Fabrics for Roofing and Waterproofing. 

B. ASTM D 276:  Standard Test Methods for Identification of Fibers in 
Textiles. 

C. ASTM D 882:  Standard Test Methods for Tensile Properties of Thin 
Plastic Sheeting. 

D. ASTM D 3786:  Standard Test Method for Hydraulic Bursting Strength 
of Knitted Goods and Nonwoven Fabrics - Diaphragm Bursting Strength 
Tester Method. 

E. ASTM D 4354:  Standard Practice for Sampling of Geotextiles for 
Testing. 

F. ASTM D 4355:  Standard Test Method for Deterioration of Geotextiles 
from Exposure to Ultraviolet Light and Water (Xenon - Arc Type 
Apparatus). 

G. ASTM D 4491:  Standard Test Methods for Water Permeability of 
Geotextiles by Permittivity. 

H. ASTM D 4533:  Standard Test Method for Trapezoid Tearing Strength 
of Geotextiles. 

I. ASTM D 4632:  Standard Test Method for Breaking Load and 
Elongation of Geotextiles (Grab Method). 

J. ASTM D 4751:  Standard Test Method for Determining Apparent 
Opening Size for a Geotextile. 

K. ASTM D 4759:  Standard Practice for Determining Specification 
Conformance of Geosynthetics. 

L. ASTM D 4833:  Standard Test Method for Index Puncture Resistance of 
Geotextiles, Geomembranes, and Related Products. 

M. ASTM D 4873:  Standard Guide for Identification, Storage, and 
Handling of Geotextiles. 

N. ASTM E 96:  Standard Test Methods for Water Vapor Transmission of 
Materials. 
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O. ASTM E 154:  Standard Methods of Testing Materials for Use as Vapor 
Barriers Under Concrete Slabs and as Ground Cover in Crawl Spaces. 

1.3 DEFINITIONS 
A. MARV (acronym for minimum average roll value): A statistical value of 

a particular test property embracing 95 percent confidence level of all 
possible values of that property.  For a normally distributed set of data, it 
is approximately the mean value plus and minus two standard deviations. 

1.4 SUBMITTALS 
A. Submit prior to use: 

1. Sample of geotextile. 
2. Manufacture's certificate that each fabric complies with requirements 

of this section. 
1.5 DELIVERY STORAGE AND HANDLING 

A. Label fabric, ASTM D 4873. 
B. Deliver geotextile dry, in a wrapping that protects it from the elements 

during shipping and storage.  Keep fabric dry. 
C. Protect geotextile from ultraviolet light and temperature greater than 140 

deg. F. until application. 
1.6 QUALITY ASSURANCE 

A. Provide manufacturer’s on-site technical supervision and assistance. 
 

PART 2     PRODUCTS 

 
2.1 GEOTEXTILE - GENERAL 

A. Stated values are for non-critical, non-severe applications. 
B. Fabric consists of synthetic fibers at least 85 percent by weight of 

polyolefins, polyesters or polyamides. 
C. Resistant to chemical attack, rot and mildew. 
D. No tears or defects that adversely alter fabric's physical properties. 
E. All numerical values represent minimum average roll values in the 

weaker principal direction. 
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2.2 STABILIZATION-SEPARATION GEOTEXTILES 
A. Woven or non-woven fabric.  Meet the following properties and 

survivability ratings. 

Table 1 – Stabilization-Separation Geotextile 
MARV 

Moderate High Property ASTM 
Woven Non-

woven Woven Non-
woven 

Grab Tensile Strength, lbs. D 4632 180 115 270 180 
Grab Elongation, percent D 4632 <50 >50 <50 >50 
Trapezoid Tear, lbs. D 4533 70 40 100 75 
Puncture Resistance, lbs. D 4833 70 40 100 60 
Apparent Opening Size, 
(AOS-US Sieve) D 4751 � 30 � 60 � 30 � 60 

Construction Survivability 
Subgrade, CBR 1 1 – 2 > 2 
Tire Pressure, psi <50 >50 <50 >50 <50 >50 
6 inches Cover Thickness 
12 inches Cover Thickness 
18 inches Cover Thickness 

NR 
NR 
H 

NR 
NR 
M 

H 
H 
M 

H 
M 
M 

M 
M 
M 

M 
M 
M 

Where  H = High;    M = Medium;     NR = Not Recommended 

 
2.3 SILT FENCE GEOTEXTILE 

A. Use woven fabric.  Meet standard or high performance properties. 

Table 2 – Silt Fence Geotextile 
MARV Property ASTM Standard High  

Grab Tensile Strength, lbs. (a) D 4632 90 120 
Grab Elongation, percent D 4632 < 40 < 40 
Flux, gal/min/ft2 D 4491 15 90 
Apparent Opening Size, (AOS-US sieve) D 4751 > 20 > 30 
Ultraviolet Degradation, percent D 4355 70 90 
NOTES 
(a) Percent of tensile strength retained determined after weathering, ASTM D 

4355 for 500 hours 

B. High performance fence to have tape yarns in one principle direction 
only. 

C. Add stabilizers or inhibitors to make the filaments resistant to sunlight or 
heat deterioration. 

D. Finish edges to prevent outer yarn from pulling away from the fabric. 
E. Sheets of fabric may be sewn or bonded together.  Provide minimum 

width recommended by manufacturer. 
F. No deviation from any requirement in Table 2 due to the presence of 

seams. 
G. Manufactured with pockets for posts, hems with cord, or with posts pre-

attached using staples or button head nails. 
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2.4 EROSION CONTROL GEOTEXTILES 
A. Use woven or non-woven fabric. 

Table 3 – Erosion Control Geotextile 
MARV Property ASTM Class A Class B Class C 

Grab Tensile Strength, lbs. (a) D 4632 300 200 100 
Grab Elongation, percent D 4632 >15 >50 >50 
Puncture Resistance, lbs. D 4833 100 60 30 
Trapezoid Tear, lb. D 4533 80 50 40 
Flux, gal/min/ft2 D 4491 25 25 25 
Apparent Opening Size, (AOS-
US sieve) D 4751 >59 >59 >59 

Ultraviolet Degradation, percent D 4355 70 70 70 
Permittivity, sec.-1 (b) D 4491 0.1 0.1 0.1 

NOTES 
(a) Percent of tensile strength retained determined after ultraviolet 

weathering, ASTM D 4355 for 500 hours. 
(b) This number reflects typical not minimum values for this test method 

only.  The k value of the geotextile shall be greater than the k value of 
the soil. 

B. Class A erosion control applications are those where the geotextile is 
used under conditions where installation stresses are greatest (more 
severe than Class B, i.e., stone placement height should be no more than 
5 feet and stone weights should not exceed 250 pounds. 

C. Class B erosion control applications for geotextiles are used under 
conditions where installation stresses are more severe than Class C, i.e., 
stone placement height should be less than 3 feet and stone weights 
should not exceed 250 pounds. 

D. Class C erosion control applications are those where the geotextile is 
used in structures or under conditions where the geotextile is protected 
by a sand cushion or by "zero drop height" placement of stone. 

 
2.5 ROADWAY PAVEMENT GEOTEXTILES 

A. Sheet Fabric:  Non-woven.  Heat bonded only on one side to assist in 
preventing bleed through of tack coat and sticking of fibers to wheels of 
laydown equipment. 
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Table 4 – Roadway Paving Geotextile 
MARV Property ASTM Standard Heavy Duty 

Grab Tensile Strength, lbs. (a) D 4632 80 120 
Grab Elongation, percent D 4632 50 50 
Asphalt Retention, gal/yd2 -- 0.2 0.3 
Melting Point, deg. F. D 276 300 300 
Ultraviolet Degradation D 4355 70 70 
Apparent Opening Size, (AOS-
US sieve) D 4751 ≥ 60 ≥ 60 

NOTES 
(a) Percent of tensile strength retained determined after ultraviolet weathering, 

ASTM D 4355 for 500 hours. 

 
B. Crack Patch Fabric:  Needle-punched non-woven coated with asphalt 

cement and a rubberized asphalt adhesive. 

Table 5 – Crack Patching Geotextile 

Property ASTM MARV 
Strip Tensile, lbs/in (a) D 882 50 
Puncture resistance, lb E 154 200 
Permeance, perms E 69 Method B 0.10 (max) 

Pliability (b) D 146 No crack in fabric or 
rubberized asphalt 

NOTES 
(a) Using 12 in/min test speed and 1” initial distance between grips. 
(b) Using 180 degree bend on 1/4" mandrel at –25 deg. F. 

 
2.6 DRAINAGE GEOTEXTILES 

A. Use non-woven fabric. 

Table 6 – Drainage Geotextile 
MARV Property ASTM Class A Class B 

Grab Tensile Strength, lbs. (a) D 4632 200 100 
Grab Elongation, percent D 4632 >50 >50 
Puncture Strength, lbs. D 4833 60 30 
Trapezoid Tear, lbs. D 4533 50 40 
Flux, gal/min/ft2 D 4491 25 25 
Apparent Opening Size,(AOS - US Sieve) D 4751 >59 >59 
Permittivity, sec.-1 (b) D 4491 0.1 0.1 
NOTES 
(a) Percent of tensile strength retained determined after ultraviolet weathering, 

ASTM D 4355 for 500 hours. 
(b) The k value of the geotextile shall be greater than the k value of the soil.  

This number reflects typical not minimum values for this test method only. 

B. Class A drainage applications are for fabrics where installation stresses 
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are more severe than Class B, i.e. very coarse sharp angular aggregate is 
used, a heavy degree of compaction (greater than or equal to 95 
percent Standard Proctor, Section 31 23 36) is specified or depth of 
Trench is greater than 10 feet deep. 

C. Class B drainage applications are those where fabric is used with smooth 
graded surfaces having no sharp angular projections, no sharp angular 
aggregate, compaction requirements are light, (less than 95 percent 
Standard Proctor, Section 31 23 36), and Trenches are less than 10 feet 
deep.  

2.7 WEED BARRIER GEOTEXTILE 
A. Use non-woven fabric. 

Table 7 – Weed Barrier Geotextile 
MARV Property ASTM Standard 

Grab Tensile Strength, lbs. (a) D 4632 90 
Grab Elongation, percent D 4632 >50 
Puncture Strength, lbs. D 4833 25 
Trapezoid Tear, lbs. D 4533 30 
Apparent Opening size (AOS - US Sieve) D 4751 >49 
Ultraviolet Degradation, percent D 4355 70 
NOTES 
(a) Percent of tensile strength retained determined after ultraviolet weathering, 

ASTM D 4355 for 500 hours. 

2.8 POSTS 
A. Minimum length:  4 feet. 
B. Steel:  Round, U shaped, T shaped, or C shaped with a minimum weight 

of 1.3 pounds per foot, and have projections for fastening wire. 
C. Wood as follows: 

1. Soft wood posts at least 3 inches in diameter, or nominal 2 x 4 inches 
and straight to provide a fence without noticeable misalignment. 

2. Hard wood post providing a minimum cross sectional area of 2.25 
square inches. 

D. Fasteners for Wooden Posts: 
1. Wire staples No. 17 gage minimum with a crown at least 3/4 inches 

wide and legs at least 1/2 inch long. 
2. Nails 14 gage minimum, 1 inch long with 3/4 inch button heads. 

2.9 SOURCE QUALITY CONTROL 
A. Sampling practices, ASTM D 4354. 
B. Conformance verification, ASTM D 4759. 
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PART 3     EXECUTION 

 
3.1 STABILIZING POOR LOAD BEARING SOILS 

A. Remove all organic material larger than 1 inch in diameter from the 
Subgrade and grade to elevations required for overlaying backfill. 

B. Compact Subgrade to the extent allowed by the condition of the 
substrate. 

C. Roll fabric onto Subgrade so Subgrade remains smooth.  Do not drag. 
D. Fold or overlap geotextile in direction of drainage. 
E. Provide fabric overlap joints as follows. 

Table 8 – Geotextile Overlap 
Overlap Required Soil CBR Rating Unsewn, inches Sewn, inches 

Less than 1 
1-2 
2-3 
3-5 

Greater than 5 

-- 
36 
30 
24 
18 

4 
4 
3 
-- 
-- 

NOTES 
(a) Sewn seams, both factory and field seams shall conform to 90 percent 

of the grab tensile strength requirements. 

F. Place granular material on top of fabric and spread carefully to insure no 
puncture.  Minimum backfill lift on fabric; 6 inches. 

G. Cover fabric with 12 inches of sand before placing rock larger than 4 
inches diameter on top of fabric. 

H. Avoid sudden stops or turning motions by equipment operating on 
aggregate placed over the fabric. 

I. Compact backfill soils over fabric; Section 33 05 05 to a Standard 
Proctor Density of 95 percent or greater. 

J. Repair any puncture by covering with new fabric using the same overlap 
dimensions indicated in Table above. 

3.2 SILT FENCE 
A. Beginning work means acceptance of existing conditions. 
B. The quantity of temporary silt fences may be increased, decreased, or 

eliminated entirely at CONTRACTOR's discretion at no additional cost 
to OWNER.  Maintain the silt fence until the Work is accepted or until 
the fence and silt accumulations are removed. 

C. Clear area of any debris and obstructions that may damage geotextile. 
D. Place post in all low points. 
E. Install posts a maximum of 8 feet apart with at least 18 inches in the 

ground.  If not possible to achieve depth, secure posts to prevent 
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overturning. 
F. Attach filter fabric by wire, cord, pockets, staples, nails, or other 

effective means. 
1. When using a wire support fence, provide at least 6 horizontal wires 

with a minimum of 12 gage wire.  Space vertical wires 6 inches 
maximum.  Secure geotextile to the up slope side of the post.  Extend 
wire into the Trench a minimum of 2 inches and extend a maximum 
or 36 inches above the ground surface. 

G. Install fabric so 6 to 8 inches of fabric is left at the bottom to be buried.  
Splice together only at support posts with any a minimum overlap of 18 
inches.  Extend buried portion 6 inches deep and the rest upstream of the 
fabric fence. 

H. Sediment Removal:  Remove sediment before deposit reaches 1/2 of the 
height of the silt fence, or extend height of silt fence.  After removal of 
sediment, dress landscape. 

I. Schedule of Locations:  Typical locations include the toe of fill slopes, 
the downhill side of fill slopes, the downhill side of large cut areas, and 
at natural drainage areas.  Limit geotextile materials to handle an area 
equivalent to 1,000 square feet per 10 feet of fence.  Use caution should 
site slope be steeper than 1:1, and water flow rates exceed 1 cubic foot 
per second per 10 feet of fence face. 

3.3 EROSION CONTROL 
A. Install fabric in locations shown on the Drawings. 
B. Unless otherwise specified, the geotextile shall be overlapped a 

minimum of 2 feet at all longitudinal and transverse joints, or the 
geotextile shall be sewn. 

C. If overlapped, the geotextile shall be placed so that the upstream sheet 
overlaps the downstream sheet. 

D. For placement on slopes, each strip shall overlap the next downhill strip. 
E. The geotextile shall be anchored using key Trenches or aprons at the 

crest and toe of the slope. 
F. Pins, usually 18 inches in length, may be helpful in securing the 

geotextile during installation. 
G. Repair:  Place patch over damaged area and extend 3 feet beyond the 

perimeter of the tear or damage. 
3.4 ROADWAY PAVING FABRICS 

A. Preparing Asphalt Concrete Surface: 
1. Brush road surface clean of debris, dust and gravel.  Remove all 

water from surface and allow to dry. 
2. Patch holes and level any uneven areas with asphalt concrete. 
3. Fill cracks between 1/8 inch to 1/2 inch with asphalt cement.  Allow 

cement to cure prior to geotextile placement. 
4. Clean cracks larger than 1/2 inch to a depth of 3 inches and fill with 

asphalt concrete.  Where Pavement is severely cracked, rutted, 
deformed or distressed, secure approval for providing an asphalt 
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concrete leveling course prior to geotextile placement. 
B. Tacking Asphalt Surface for Pavement Fabric:  Use tack asphalt 

recommended by fabric manufacturer.  Apply tack as follows: 
1. Dry Pavement surface; 0.20 to 0.30 gallons per square yard.  Within 

street intersections, on steep grades and in zones where vehicle speed 
changes are commonplace, reduce the application rate to no less than 
0.20 gallons per square yard. 

2. Heavy duty fabrics; 0.30 to 0.40 gallons per square yard. 
3. Provide a tack width equal to geotextile width plus 6 inches. 
4. Apply tack only as far in advance of geotextile installation as is 

appropriate to insure a tacky surface at the time of geotextile 
placement. 

5. Allow tack time to cure with no moisture remaining prior to placing 
the geotextile and overlay. 

6. Clean excess tack material from the road surface. 
C. Placement of Fabric: 

1. Place paving fabric into the asphalt with a minimum amount of 
wrinkling or folding.  Wrinkles or folds in excess of 1 inch shall be 
slit and laid flat. 

2. Shingle-lap all transverse joints and slit folds or wrinkles in the 
direction of the paving operation. 

3. Maximize geotextile contact with the Pavement surface by brooming 
or pneumatic rolling. 

4. Additional hand-placed asphalt may be required at laps and repairs. 
D. Protection and Repair: 

1. Do not allow traffic except necessary construction equipment and 
emergency vehicles to drive on the fabric. 

2. Turn paver and other vehicles gradually and keep turning to a 
minimum to avoid movement and damage to the geotextile.  Do not 
permit abrupt starts and stops. 

3. Remove and replace damaged geotextile with the same type of 
geotextile, and shingle-lap the overlaps in the direction of paving.  
Restrict overlaps to a maximum of 6 inches. 

3.5 SUBSURFACE DRAINAGE 
A. Excavate Trench to size and depth indicated. 
B. Cut fabric to width required and place in Trench.  Prevent damage to 

geotextile. 
C. Overlap geotextile 12 inches or the full width of the Trench, whichever 

is less at the top of the Trench. 
D. Overlap successive pieces of geotextile a minimum of 12 inches in the 

direction of flow. 
E. Place fill to hold fabric in place. 
F. Repair any damage to geotextile by placing patches extending 3 feet in 
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all directions beyond the damaged area. 
3.6 WEED BARRIER 

A. Preparation: 
1. Remove sharp objects, large stones and undesirable vegetation. 
2. If placing geotextile over existing bed, cut an "X" over each plant 

and push geotextile under plant base.  If placing over new bed, roll 
geotextile over soil and cut an "X" for each plant hole.  Fold excess 
geotextile under and cover with specified landscaping materials. 

B. Surface Cover:  Provide a minimum of 4 inches of cover on all areas on 
the geotextile unless otherwise specified by ENGINEER. If using large 
landscape rock, increase thickness of cover material over geotextile to 3 
times the diameter of the largest rock material. Do not leave any portion 
of geotextile exposed to direct sunlight. 

C. Repair:  Repair immediately.  Clear the damaged area plus an additional 
3 feet and apply geotextile patch. 

D. Maintenance:  Maintain surfaces and supply additional landscape 
materials where necessary, including areas affected by erosion. 

3.7 FIELD QUALITY CONTROL 
A. Reject fabric at the time of installation, if it has defects, rips, holes, 

flaws, deterioration, or damage incurred during manufacture, 
transportation, handling or storage. 

 
END OF SECTION 

 
 



SITE CLEARING 31 11 00 

409 

SECTION 31 11 00 
SITE CLEARING 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. Removal of trees, stumps, roots, and tree debris. 
B. Clearing site of plant life, root systems and shrubs. 
C. Removal of fences, fence posts, mail box posts, and miscellany. 

1.2 REFERENCES 
A. NAA:  Pruning Standards for Shade Trees. 
B. Utah Shade Tree Pruning Standards. 

1.3 QUALITY ASSURANCE 
A. Provide at least one person, who is familiar with NAA pruning standards 

for the type of tree involved, to be present during tree pruning 
operations. 

1.4 SITE CONDITIONS 
A. Repair or replace damaged trees and shrubs at no additional cost to 

OWNER. 
1.5 PROTECTION 

A. Protect roots and branches of trees to remain. 
B. Construct temporary barricading at tree's approximated drip line.  Place 

continuous barricades at least 3 feet high. 
C. When setting posts, avoid damaging tree roots. 
D. Do not permit heavy equipment or stockpiling of materials or debris 

within the barricaded area, or permit earth surface to be changed. 
E. Provide water and fertilizer to maintain existing trees. 

 

PART 2     PRODUCTS 

 
2.1 STUMP TREATMENT SOLUTION 

A. Formulated to kill existing vegetation. 
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PART 3     EXECUTION 

 
3.1 EXAMINATION 

A. The Drawings do not purport to show all trees and shrubs existing on 
site. 

B. Verify with ENGINEER which plantings are to be removed or to remain. 
C. Tree root inspection: 
 1. Assist ENGINEER by removing and replacing existing surface 

improvements. 
 2. Cost of removals and replacements will be paid for using existing 

payment prices, or if none, then by using Modification prices.  
3.2 PREPARATION 

A. Locate utilities.  Preserve utilities that are to remain in service. 
B. Review work procedures with ENGINEER. 
C. Schedule work carefully with consideration for property owners and 

general public. 
D. Before starting, arrange for the disconnection of all utility services that 

are to be removed or which interfere with work. 
3.3 SITE CLEARING 

A. Remove all vegetation to outside Excavation, fill slope lines, and limits 
of slope rounding. 

B. Remove fences, posts, appurtenances, and miscellaneous objects. 
3.4 TREE REMOVAL 

A. Remove branches, limbs, and debris. 
B. Remove stumps and roots to 18 inches below proposed grade. 
C. For stumps larger than 6 inches caliper remove and treat as follows: 

1. Remove chips and debris from around remaining stump. 
2. Apply stump treatment solution in accordance with manufacturer's 

recommendations. 
3. Do not allow chemical solution to mist, drip, drift, or splash onto 

adjacent ground surfaces or desirable vegetation. 
4. Replace any existing vegetation damaged or killed through improper 

use of chemical at no additional cost to OWNER. 
 

END OF SECTION
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SECTION 31 25 00 
EROSION AND SEDIMENTATION CONTROL 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. Erosion control and slope protection facilities including blankets or 
mulches. 

B. Construction of drainage facilities to protect work area. 
1.2 SUBMITTALS 

A. Submit prior to using: 
1. Sample of blanket or geotextile materials. 
2. Mulch formula. 
3. Grass mixture listing. 
4. Plant list. 
5. Geotextile manufacturer's certification. 

B. Application rate of fiber mulches recommended by tackifier 
manufacturer. 

1.3 DELIVERY, STORAGE AND HANDLING 
A. Deliver seed in original containers with certified germination test results 

showing analysis of seed mixture, percentage of pure seed, year of 
production, and date of packaging.  Damaged packages are not 
acceptable.  Store seed free of moisture. 

B. Deliver fertilizer in waterproof bags showing weight, chemical 
composition and name of manufacturer. 

C. Deliver blanket in original wrapping showing name of manufacturer and 
product weight. 

D. Deliver plant materials immediately prior to placement. 
E. Replace plant when original root protection system (burlap bag wrap of 

earth ball, plastic container with special plant bedder, etc.) has been 
broken or displaced prior to planting. 

 

PART 2     PRODUCTS 

 
2.1 MATERIALS 

A. Riprap:  Rock, Section 31 37 00. 
B. Blankets:  Uniform open weave jute, wood fiber, biodegradable or 

photodegradable synthetic fiber matting. 
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C. Geotextiles:  Refer to fabric in Section 31 05 19. 
D. Erosion Control Vegetation Mats:  Permanent three dimensional mats 

which allow for revegetation where high water flows are expected. 
E. Fiber Mulches:  Straw, hay, wood or paper free from weeds or foreign 

matter detrimental to plant life. 
F. Mulch Binder:  Vegetable based gel tackifier with growth stimulant. 
G. Topsoil and Fertilizer:  Refer to Section 31 05 13 and Section 32 92 00. 

 

PART 3     EXECUTION 

 
3.1 PREPARATION 

A. Remove foreign materials, roots, rocks, and debris. 
B. Grade to eliminate rough spots, and ponding areas. 
C. Grade soil to drain perimeter water away from protected areas. 
D. As applicable. 

1. Temporary controls, Section 01 57 00. 
2. Grass, Section 32 92 00. 

3.2 SLOPE PROTECTION BLANKET 
A. Cover seeded slopes where grade is greater than 3 horizontal to 1 vertical 

with blanket.  Roll down over slopes carefully and loosely without 
stretching or pulling. 

B. Lay blanket smoothly on prepared soil surface.  Bury top end of each 
section in a narrow Trench.  Leave 24 inches overlap from top roll over 
bottom roll.  Leave 12 inches overlap over adjacent section. 

C. Toe-in top end of each section in narrow Trench at least 12 inches deep.  
Toe-wrap fabric at bottom of slope. 

D. Staple loosely the outside edges and overlaps. 
E. In ditches, lay matting in upstream direction.  Overlap and staple ends 6 

inches with upstream section on top. 
F. If natural drainage water traverses protected or controlled area; construct 

a channel or riprap according to Drawings and Section 31 37 00. 
G. Lightly dress slopes with topsoil to ensure close contact between cover 

and soil. 
H. Present alternative methods of protection for approval prior to starting 

any work. 
3.3 GEOTEXTILE 

A. Placement, Section 31 05 19. 
3.4 MULCHES 

A. Apply mulches at the rate indicated. 
B. When installed with a tackifier, apply at the rate recommended by the 
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tackifier Supplier. 
3.5 SURFACE COVER 

A. Grass, Section 32 92 00. 
B. Ground cover, Section 32 93 13. 

3.6 MAINTENANCE 
A. Maintain surfaces and supply additional topsoil where necessary, 

including areas affected by erosion. 
B. Protect and repair geotextiles, Section 31 05 19. 
C. Keep surface of soil damp only as necessary for seed germination. 
D. Apply water slowly so surface of soil will not puddle and crust. 
E. Replant damaged grass areas showing root growth Failure, deterioration, 

bare or thin spots, and eroded areas. 
F. Re-fertilize 60 days after planting. 
G. Remove weeds that are over 3 inches high. 

 
END OF SECTION 
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SECTION 32 11 23 
CRUSHED AGGREGATE BASE 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. Treated or untreated base course requirements. 
1.2 REFERENCES 

A. ASTM C 29:  Standard Test Method for Unit Weight and Voids in 
Aggregate. 

B. ASTM C 131:  Standard Test Method for Resistance to Degradation of 
Small-Size Coarse Aggregate by Abrasion and Impact in the Los 
Angeles Machine. 

C. ASTM C 136:  Standard Method for Sieve Analysis of Fine and Coarse 
Aggregates. 

D. ASTM D 75: Standard Practice for Sampling Aggregates. 
E. ASTM D 448:  Standard Classification for Sizes of Aggregate for Road 

and Bridge Construction. 
F. ASTM D 1883:  Standard Test Method for CBR (California Bearing 

Ratio) of Laboratory-Compacted Soils. 
G. ASTM D 2419:  Standard Test Method for Sand Equivalent Value of 

Soils and Fine Aggregate. 
H. ASTM D 3665:  Standard Practice for Random Sampling of 

Construction Materials. 
I. ASTM D 3740:  Standard Recommended Practice for Evaluation of 

Agencies Engaged in Testing and/or Inspection of Soil and Rock as 
Used in Engineering Design and Construction. 

J. ASTM D 4318:  Standard Test Method for Liquid Limit, Plastic Limit, 
and Plasticity Index of Soils. 

K. ASTM D 5821:  Standard Test Method for Determining the percentage 
of Fractured Particles in Coarse Aggregate. 

1.3 DEFINITIONS 
A. Aggregate Grading Band:  Allowable deviation from Target Gradation 

Curve based upon the number of gradation tests in a Lot. It is possible 
that gradation for any sieve may lie outside of its respective Master 
Grading Band limits. 

B. Master Grading Band:  Gradation limits allowed for various sieve sizes 
ranging from the maximum size sieve to the No. 200 sieve. 

C. Mean of Deviations:  The sum of the absolute values of the variance 
between each screen target value and each measured value divided by 
the number of tests in the Lot. 
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D. RAP (acronym for reclaimed asphalt pavement):  See Section 32 01 16. 
E. Target Gradation Curve:  A smooth locus of points within the limits of 

the Master Grading Band. 
1.4 SUBMITTALS  

A. Name of Supplier and aggregate source. 

B. Target Gradation Curve. 

1.5 QUALITY ASSURANCE 
A. Use a laboratory that follows and complies with Section 01 45 00 and 

ASTM D 3740. 

1.6 ACCEPTANCE 
A. General: 

1. Defective work, Section 01290. 

2. Dispute resolution, Section 01460. 

B. Treated or Untreated Base Course:  Lot size is one day’s production.  
Sub-lot size is 500 tons. 
1. ENGINEER is not obligated to accept changes in Target after any 

material is delivered to site. 
2. Lot is acceptable if gradation test deviations are within pay factor 

1.00 limits. At ENGINEER’s discretion, a Lot with a sub-lot test 
deviation greater than pay factor 0.70 limits may stay in place at 50 
percent cost. 

Table 1- Pay Factors for Price Determination 
Mean of Deviations of Acceptance Tests 

From the Target Gradation Curve 
Expressed in Percentage Points Criteria Pay 

Factor 
1 

Sample 
2 

Samples 
3 

Sample 
4 

Sample 
5 or More 
Samples 

1/2" 
Sieve 

1.00 
0.95 
0.90 
0.80 
0.70 

 0 – 15 
16 – 17 
18 – 19 
20 – 21 
22 – 23 

0.0 – 12.1 
12.2 – 13.9 
14.0 – 15.1 
15.2 – 17.2 
17.3 – 18.8 

0.0 – 10.8 
10.9 – 12.4 
12.5 – 13.5 
13.6 – 15.3 
15.4 – 16.7 

0.0 – 10.0 
10.1 – 11.5 
11.6 – 12.5 
12.6 – 14.2 
14.3 – 15.5 

0.0 – 9.5 
9.6 – 11. 

11.1 – 11.9 
12. – 13.5 

13.6 – 14.7 

3/8" 
Sieve 

1.00 
0.95 
0.90 
0.80 
0.70 

0 – 15 
16 – 17 
18 – 19 
20 – 21 
22 – 23 

0.0 – 11.5 
11.6 – 13.2 
13.3 – 14.4 
14.5 – 16.3 
16.4 – 17.9 

0.0 – 9.8 
9.9 – 11.3 

11.4 – 12.3 
12.4 – 13.9 
14.0 – 15.2 

0.0 – 8.8 
8.9 – 10.1 
10.2 – 11 

11.1 – 12.5 
12.6 – 13.6 

0.0 – 8.0 
8.1 – 9.2 
9.3 – 10.0 

10.1 – 22.4 
11.5 – 12.4 

No. 4 
Sieve 

1.00 
0.95 
0.90 
0.80 
0.70 

 0 – 14 
15 – 17 

18 
19 – 20 
21 – 22 

0.0 – 10.5 
10.6 – 12.1 
12.2 – 13.1 
13.2 – 14.9 
15.0 – 16.3 

0.0 – 8.8 
8.9 – 10.1 
10.2 – 11  

11.1 – 12.5 
12.6 – 13.6 

0.0 – 7.8 
7.9 – 9.0 
9.1 – 9.8 
9.9 – 11.1 

11.2 – 12.1 

0.0 – 7.0 
7.1 – 8.0 
8.1 – 8.7 
8.8 – 10.0 

10.1 – 10.8 

No. 16 
Sieve 

1.00 
0.95 
0.90 
0.80 
0.70 

 0 – 11 
12 – 13 

14 
15 – 16 

17 

0.0 – 8.2 
8.3 – 9.4 
9.5 – 10.3 

10.4 – 11.6 
11.7 – 12.7 

0.0 – 6.9 
7.0 – 7.9 
8.0 – 8.6 
8.7 – 9.8 
9.9 - 10.7 

0.0 – 6.2 
6.3 – 7.1 
7.2 – 7.8 
7.9 – 8.8 
8.9 – 9.6 

0.0 – 5.6 
5.7 – 6.4 
6.5 – 7.0 
7.1 – 8.0 
8.1 – 8.7 
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Table 1- Pay Factors for Price Determination 
Mean of Deviations of Acceptance Tests 

From the Target Gradation Curve 
Expressed in Percentage Points Criteria Pay 

Factor 
1 

Sample 
2 

Samples 
3 

Sample 
4 

Sample 
5 or More 
Samples 

No. 50 
Sieve 

1.00 
0.95 
0.90 
0.80 
0.70 

 0 – 9 
10 
11 

12 – 13 
14 

0.0 – 7.0 
7.1 – 8.0 
8.1 – 8.8 
8.9 – 10.0 
10.1 - 10.9 

0.0 – 6.1 
6.2 – 7.0 
7.1 – 7.6 
7.7 – 8.7 
8.8 – 9.5 

0.0 – 5.5 
5.6 – 6.3 
6.4 – 6.9 
7.0 – 7.8 
7.9 – 8.5 

0.0 – 5.2 
5.3 – 6.0 
6.1 – 6.5 
6.6 – 7.4 
7.5 – 8.1 

No. 200 
Sieve 

1.00 
0.95 
0.90 
0.80 
0.70 

 0 – 4.5 
4.6 – 5.2 
5.3 – 5.6 
5.7 – 6.4 
6.5 – 7.0 

0.0 – 3.4 
3.5 – 3.9 
4.0 – 4.3 
4.4 – 4.9 
4.9 – 5.3 

0.0 – 2.9 
3.0 – 3.3 
3.4 – 3.6 
3.7 – 4.1 
4.2 – 4.5 

0.0 – 2.5 
2.6 – 2.9 
3.0 – 3.1 
3.2 – 3.6 
3.7 – 3.9 

0.0 – 2.3 
2.4 – 2.6 
2.7 – 2.9 
3.0 – 3.3 
3.5 – 3.6 

3. Suitability of Source:  Meet Table 2 properties.  A reduction in 
aggregate class will be accepted providing any costs for difference in 
excavation, backfill, and alternate design for CBR does not increase 
the Contract Price. 

 

PART 2     PRODUCTS 

 
2.1 UNTREATED BASE COURSE 

A. Material:  Crushed rock, gravel, sand or other high quality mineral 
particle, or combination. 

Table 2 – Properties 
Aggregate 

Class Physical Property Units 
A B C 

ASTM 
Test 

Dry Rodded Unit Weight, min. lb/ft3 75  C 29 
Liquid Limit, max.  25  D 4318 
Plastic Index, max.  0 0 6  D 4318 
Sand Equivalent, min. percent 35  D 2419 
Wear (hardness), max. percent 50  C 131 
Gradation  Table 3  C 136 
Two Fractured Faces, min. percent 90 50 50  D 5821 
CBR, min. percent 70 55 40  D 1883 
NOTES 
(a) Liquid limit, plastic limit, sand equivalent:  Passing No. 40 sieve.  
(b) Wear: Retained on No. 8 sieve. 
(c) CBR: Use a 10 lb surcharge measured at 0.20 inch penetration at 95 

percent of modified Proctor. 
(d) Faces: Retained on No. 4 sieve. 
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Table 3 – Gradation 

Master Grading Bands Limits US 
Sieve Size Grade 1-1/2 Grade 1 Grade 3/4 

2" 
1-1/2" 

1" 
3/4 " 
1/2 " 
3/8" 

No. 4 
No. 16 

No. 200 

– 
100 

– 
81 – 91 
67 – 77 

– 
43 – 53 
23 – 29 
6 – 10 

– 
– 

100 
– 

79 – 91 
– 

49 – 61 
27 – 35 
7 – 11 

– 
– 
– 

100 
– 

78 – 92 
55 – 67 
28 – 38 
7 – 11 

2.2 ASPHALT TREATED BASE COURSE 

A. Meet requirements of this Section Article 2.1 and the following. 

1. Sand equivalent and fractured face measured after asphalt residue is 
burned off. 

2. Plasticity and wear requirements apply to virgin aggregate portion 
only. 

3. Allowable asphalt content is controlled by CBR. 

B. If aggregate contains RAP. 

1. Screen crushed RAP to remove debris. 

2. Mechanically blend virgin and RAP aggregates.  Do not use 
windrows for blending. 

2.4 SOURCE QUALITY CONTROL 

A. Sample, ASTM D 75 on a random basis, ASTM D 3665. 

B. Reject crushed aggregate base products that do not meet requirements of 
this Section. 

 

PART 3     EXECUTION  

 
3.1 INSTALLATION 

A. Trenches, Section 33 05 20. 
B. Structures, Section 31 23 23. 
C. Landscaping, Section 32 92 19. 
D. Pavements, Section 32 05 10. 

3.2 FIELD QUALITY CONTROL 

A. Remove any product found defective after installation and install 
acceptable product at no additional cost to the OWNER. 
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END OF SECTION 
 
 
 



 

Part 5 

CONSTRUCTION 
DRAWINGS


