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DOCUMENT 00030 

INVITATION TO BID 

Notice is hereby given that SPRINGVILLE CITY INCORPORATED (OWNER) will accept bids for the 

construction of the SPRINGVILLE CITY BARTHOLOMEW WATER TANK project according to 

the Drawings and Specifications and in accordance with the Springville City Standard Specifications and 

Drawings Manual, and described in general as: 

Construction of a new 1,400,000 gallon partially buried concrete water tank in place of the 

existing steel water tank. Work will include site demolition of existing steel tank and 

concrete structures, a new concrete water tank, a new weir diversion structure on the 

existing live 30-inch spring pipeline, new meter vaults, connecting to the existing system 

with new ductile iron piping, grading, and related work.  

CONTRACT DOCUMENTS may be obtained on or after Monday, August 26, 2019 on-line at 

https://tinyurl.com/springvillebids.  All questions relative to the project shall be submitted on-line at the 

“Questions and Answers” section for this project. (From the link above, search for Springville City 

Bartholomew Water Tank). 

Bids will be accepted by the OWNER on-line through https://tinyurl.com/springvillebids  until 11:00 

AM (local time) on Thursday, September 12, 2019. The OWNER will then make the decision of award 

and contact the individual bidders with the decision on or after Monday, September 23, 2019. 

CONTRACT DOCUMENTS to be executed by the winning CONTRACTOR may be obtained on or after 

the date of the bid award at the Springville City Offices, upstairs in the Community Development Office.  

These CONTRACT DOCUMENTS will include an agreement to be signed by both the CONTRACTOR 

and the OWNER prior to any work commencing.  A PAYMENT BOND and PERFORMANCE BOND 

will be required by the winning CONTRACTOR and all necessary forms are also included in the 

CONTRACT DOCUMENTS. 

A MANDATORY pre-bid conference and site visit will be held at 10:00 AM (local time) on 

Wednesday, September 4, 2019, at the site. Meet at the Canyon Road Well House parking lot, located at 

1700 East Canyon Road in Springville.  

All communication relative to the Project and any questions which BIDDERs may have concerning the 

project shall be directed to the OWNER during the pre-bid meeting.  Additional questions not answered 

during the pre-bid meeting, but prior to the submitting of bids, shall be submitted online using the 

“Questions and Answers” section as explained above. 

The OWNER reserves the right to reject any or all bids; or to accept or reject the whole or any part of any 

bid; or to waive any informality or technicality in any bid in the best interest of the City.  Only bids 

giving a firm quotation properly submitted and signed will be accepted. 

-  END OF DOCUMENT - 
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DOCUMENT 00100 

 

INSTRUCTIONS TO BIDDERS 

 

1.01 DEFINED TERMS 

 

A. Terms used in these Instructions to Bidders will have the meanings indicated in the General 

Conditions and Supplementary Conditions.  Additional terms used in these Instructions to Bidders 

have the meanings indicated below which are applicable to both the singular and plural thereof: 

 

i. Bidder: The individual or entity who submits a Bid directly to OWNER. 

 

ii. Issuing Office: The office from which the Bidding Documents are to be issued and 

where the bidding procedures are to be administered. 

 

iii. Successful Bidder: The lowest responsible Bidder submitting a responsive Bid to 

whom OWNER (on the basis of OWNER’s evaluation as hereinafter provided) 

makes an award. 

 

1.02 COPIES OF BIDDING DOCUMENTS 

 

A. Complete sets of the Bidding Documents may be obtained online from 

https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=StateOfUtah  (From the 

link above, search for Bartholomew Tank). 

 

B. Complete sets of Bidding Documents must be used in preparing Bids; neither OWNER nor 

ENGINEER assumes any responsibility for errors or misinterpretations resulting from the use of 

incomplete sets of Bidding Documents. 

 

C. OWNER in making copies of Bidding Documents available on the above terms do so only for the 

purpose of obtaining Bids for the Work and do not confer a license or grant for any other use. 

 

1.03 QUALIFICATIONS OF BIDDERS 

 

A. To demonstrate Bidder’s qualifications to perform the Work, Bidder shall submit written 

evidence such as financial data, previous experience, present commitments, and such other data 

that demonstrates that bidder meets the following: 

 

1. Three projects which included construction of a 1-million-gallon reinforced concrete 

water tank or greater within the last 10 years. 

 

2. Valid license to perform this type of work in Utah 

 

3. Evidence of insurability 

 

1.04 EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, AND SITE 

CONDITIONS 
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A. Subsurface and Physical Conditions 

 

1. No formal subsurface or soil investigation has been made at the site 

B. Underground Facilities 

 

1. Information and data shown or indicated in the Bidding Documents with respect to 

existing Underground Facilities at, or contiguous to, the Site is based upon information 

and data furnished to OWNER and ENGINEER by owners of such Underground 

Facilities, including OWNER, or others. 

 

C. Hazardous Environmental Condition 

 

1. No hazardous environmental conditions have been identified at the site. 

 

D. Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders 

with respect to subsurface conditions, other physical conditions and Underground Facilities, and 

possible changes in the Bidding Documents due to differing or unanticipated conditions appear in 

paragraphs 4.02, 4.03, and 4.04 of the General Conditions.  Provisions concerning 

responsibilities for the adequacy of data furnished to prospective Bidders with respect to a 

Hazardous Environmental Condition at the Site, if any, and possible changes in the Contract 

Documents due to any Hazardous Environmental Condition uncovered or revealed at the Site 

which was not shown or indicated in the Drawings or Specifications or identified in the Contract 

Documents to be within the scope of the Work appear in paragraph 4.06 of the General 

Conditions. 

 

E. On request, OWNER will provide Bidder access to the Site to conduct such examinations, 

investigations, explorations, tests, and studies as Bidder deems necessary for submission of a Bid.  

Bidder shall fill all holes and clean up and restore the Site to its former condition upon 

completion of such explorations, investigations, tests and studies. 

 

F. Reference is made to Article 7 of the Supplementary Conditions for the identification of the 

general nature of other work that is to be performed at the Site by OWNER or others (such as 

utilities and other prime contractors) that relates to the Work for which a Bid is to be submitted.  

On request, OWNER will provide to each Bidder for examination access to or copies of Contract 

Documents (other than portions thereof related to price) for such other work. 

 

G. It is the responsibility of each Bidder before submitting a Bid to: 

 

1. Examine and carefully study the Bidding Documents, including any Addenda, the 

Springville Standard Specifications and Drawings manual (latest edition) and the other 

related data identified in the Bidding Documents; 

 

2. Visit the Site and become familiar with and satisfy Bidder as to the general, local, and 

Site conditions that may affect cost, progress, and performance of the Work; 

 

3. Become familiar with and satisfy Bidder as to all federal, state, and local Laws and 

Regulations that may affect cost, progress, or performance of the Work; all bids must be 

in accordance with the specifications and requirements provided in the Bidding 
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Documents and the Springville Standard Specifications and Drawings manual (latest 

edition). 

 

4. Carefully study all reports or explorations and tests of subsurface conditions at or 

contiguous to the Site and all drawings of physical conditions in or relating to existing 

surface or subsurface structures at or contiguous to the Site (except Underground 

Facilities) which have been identified in the Supplementary Conditions as provided in 

paragraph 4.02 of the General Conditions, and carefully study all reports and drawings of 

a Hazardous Environmental Condition, if any, at the Site which have been identified in 

the Supplementary Conditions as provided in paragraph 4.06 of the General Conditions; 

 

5. Obtain and carefully study (or assume responsibility for doing so) all additional or 

supplementary examinations, investigations, explorations, tests, studies, and data 

concerning conditions (surface, subsurface, and Underground Facilities) at or contiguous 

to the Site which may affect cost, progress, or performance of the Work or which relate to 

any aspect of the means, methods, techniques, sequences, and procedures of construction 

to be employed by Bidder, including any specific means, methods, techniques, sequences, 

and procedures of construction expressly required by the Bidding Documents, and safety 

precautions and programs incident thereto; 

 

6. Agree at the time of submitting its Bid that no further examinations, investigations, 

explorations, tests, studies, or data are necessary for the determination of its Bid for 

performance of the Work at the price bid and within the times and in accordance with the 

other terms and conditions of the Bidding Documents; 

 

7. Become aware of the general nature of the work to be performed by OWNER and others 

at the Site that relates to the Work as indicated in the Bidding Documents; 

 

8. Correlate the information known to Bidder, information and observations obtained from 

visits to the Site, reports and drawings identified in the Bidding Documents, and all 

additional examinations, investigations, explorations, tests, studies, and data with the 

Bidding Documents; 

 

9. Promptly give OWNER and ENGINEER written notice of all conflicts, errors, 

ambiguities, or discrepancies that Bidder discovers in the Bidding Documents and 

confirm that the written resolution thereof by ENGINEER is acceptable to Bidder; and 

 

10. Determine that the Bidding Documents are generally sufficient to indicate and convey 

understanding of all terms and conditions for the performance of the Work. 

 

H. The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder 

has complied with every requirement of this Article 1.04, that without exception the Bid is 

premised upon performing and furnishing the Work required by the Bidding Documents and 

applying any specific means, methods, techniques, sequences, and procedures of construction that 

may be shown or indicated or expressly required by the Bidding Documents, that Bidder has 

given ENGINEER written notice of all conflicts, errors, ambiguities, and discrepancies that 

Bidder has discovered in the Bidding Documents and the written resolutions thereof by 

ENGINEER are acceptable to Bidder, and that the Bidding Documents are generally sufficient to 
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indicate and convey understanding of all terms and conditions for performing and furnishing the 

Work. 

 

 

1.05 PRE-BID CONFERENCE 

 

A. A MANDATORY pre bid conference and possible site visit will be held at 10:00 AM (local 

time) on Wednesday, September 4, 2019, at the site. Meet at the Canyon Road Well 

House parking lot, located at 1700 East Canyon Road in Springville. Representatives of 

OWNER and ENGINEER will be present to discuss the Project.  Bidders may attend and 

participate in the conference.  ENGINEER will transmit to all prospective Bidders of record 

such Addenda as ENGINEER considers necessary in response to questions arising at the 

conference.  Oral statements may not be relied upon and will not be binding or legally effective.  

 

B. All contractors intending to submit a bid are invited to attend to obtain relevant information 

concerning the project.  Bidders are advised that information affecting drawings, specifications, 

conditions, scope of work, etc. may be discussed 

 

1.06 SITE AND OTHER AREAS 

 

A. The Site is identified in the Bidding Documents.  All additional lands and access thereto required 

for temporary construction facilities, construction equipment, or storage of materials and 

equipment to be incorporated in the Work are to be obtained and paid for by CONTRACTOR.  

Easements for permanent structures or permanent changes in existing facilities are to be obtained 

and paid for by the OWNER unless otherwise provided in the Bidding Documents. 

 

1.07 INTERPRETATIONS AND ADDENDA 

 

A. All communication relative to the Project and any questions which BIDDERs may have 

concerning the project shall be directed to the OWNER during the pre-bid meeting.  Additional 

questions not answered during the pre-bid meeting, but prior to the submitting of bids, shall be 

asked in writing using the Question and Answer service through Sciquest for this project 

(https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=StateOfUtah  (From the 

link above, search for Bartholomew Tank). 

 

B. All questions about the meaning or intent of the Bidding Documents are to be submitted to 

OWNER in writing through Sciquest. Interpretations or clarifications considered necessary by 

OWNER in response to such questions will be issued by Addenda delivered via Sciquest to all 

parties recorded by OWNER as having received the Bidding Documents. Questions received less 

than five days prior to the date for opening of Bids may not be answered. Only questions 

answered by Addenda will be binding. Oral and other interpretations or clarifications will be 

without legal effect. 

 

C. Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed 

advisable by OWNER or ENGINEER. 

 

1.08 BID SECURITY 
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A. A Bid must be accompanied by Bid security made payable to the OWNER in an amount of five 

percent (5%) of Bidder’s maximum Bid price and in the form of a certified or bank check or a 

Bid Bond (on the form attached) issued by a surety meeting the requirements of paragraphs 5.01 

and 5.02 of the General Conditions. 

 

B. The bid security of the Successful Bidder will be retained until such Bidder has executed the 

Contract Documents, furnished the required contract security and met the other conditions of the 

Notice of Award, whereupon the Bid security will be returned. If the Successful Bidder fails to 

execute and deliver the Contract Documents and furnish the required contract security within ten 

(10) days after the Notice of Award, OWNER may annul the Notice of Award and the Bid 

security of that bidder will be forfeited.  The Bid security of other Bidders whom OWNER 

believes to have a reasonable chance of receiving the award may be retained by OWNER until the 

earlier of seven days after the Effective Date of the Agreement or 61 days after the Bid opening, 

whereupon Bid security furnished by such Bidders will be returned. 

 

C. Bid security of other Bidders whom OWNER believes do not have a reasonable chance of 

receiving the award will be returned within seven (7) days after the Bid opening. 

 

1.09 CONTRACT TIMES 

 

A. The number of days within which, or the dates by which, the Work is to be (a) Substantially 

Completed and (b) also completed and ready for final payment are set forth in the Agreement. 

 

1.10 LIQUIDATED DAMAGES/ INCENTIVE 

 

A. Provisions for liquidated damages or incentive, if any, are set forth in the Agreement. 

 

1.11 SUBSTITUTE AND EQUIVALENT ITEMS 

 

A. The Contract, if awarded, will be on the basis of materials and equipment specified or described 

in the Bidding Documents without consideration of possible substitute or equivalent items.  

Whenever it is specified or described in the Bidding Documents that a substitute or equivalent 

item of material or equipment may be furnished or used by CONTRACTOR if acceptable to 

ENGINEER, application for such acceptance will not be considered by ENGINEER until after 

the Effective Date of the Agreement. The procedure for submission of any such application by 

CONTRACTOR and consideration by ENGINEER is set forth in the General Conditions and 

may be supplemented in the General Requirements. 

 

1.12 SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

 

A. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, 

individuals, or entities to be submitted to OWNER in advance of a specified date prior to the 

Effective Date of the Agreement, the apparent Successful Bidder, and any other Bidder so 

requested, shall within five days after Bid opening, submit to OWNER a list of all such 

Subcontractors, Suppliers, individuals, or entities proposed for those portions of the Work for 

which such identification is required.  Such list shall be accompanied by an experience statement 

with pertinent information regarding similar projects and other evidence of qualification for each 

such Subcontractor, Supplier, individual, or entity if requested by OWNER.  If OWNER or 
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ENGINEER, after due investigation, has reasonable objection to any proposed Subcontractor, 

Supplier, individual, or entity, OWNER may, before the Notice of Award is given, request 

apparent Successful Bidder to submit a substitute, without an increase in the Bid. 

 

B. If apparent Successful Bidder declines to make any such substitution, Owner may award the 

Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers, 

individuals, or entities.  Declining to make requested substitutions will not constitute grounds for 

forfeiture of the Bid security of any Bidder.  Any Subcontractor, Supplier, individual, or entity so 

listed and against which Owner or Engineer makes no written objection prior to the giving of the 

Notice of Award will be deemed acceptable to Owner and Engineer subject to revocation of such 

acceptance after the Effective Date of the Agreement as provided in Paragraph 6.06 of the 

General Conditions. 

 

C. Contractor shall not be required to employ any Subcontractor, Supplier, individual, or entity 

against whom Contractor has reasonable objection. 

 

1.13 PREPARATION OF BID 

 

A. The Bid form is included with the Bidding Documents.  Additional copies may be obtained from 

OWNER or ENGINEER. 

 

B. All blanks on the Bid form shall be completed by printing in ink or by typewriter and the Bid 

signed in ink (when paper forms are being accepted). A Bid price shall be indicated for each 

[section, Bid item, alternative, adjustment unit price item, and unit price item] listed therein, or 

the words No Bid, No Change, or Not Applicable entered, as appropriate. 

 

C. A Bid by a corporation shall be executed in the corporate name by the president or a vice-

president or other corporate officer accompanied by evidence of authority to sign.  The corporate 

seal shall be affixed and attested by the secretary or an assistant secretary.  The corporate address 

and state of incorporation shall be shown below the signature. 

 

D. A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose 

title must appear under the signature), accompanied by evidence of authority to sign.  The 

official address of the partnership shall be shown below the signature. 

 

E. A Bid by a limited liability company shall be executed in the name of the firm by a member and 

accompanied by evidence of authority to sign.  The state of formation of the firm and the official 

address of the firm must be shown below the signature. 

 

F. A Bid by an individual shall show the Bidders name and official address. 

 

G. A Bid by a joint venture shall be executed by each joint venturer in the manner indicated on the 

Bid form.  The official address of the joint venture must be shown below the signature. 

 

H. All names shall be typed or printed in ink below the signatures. 

 

I. The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall 

be filled in on the Bid form. 
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J. The address and telephone number for communications regarding the Bid shall be shown. A fax 

number and e-mail address, if available, shall also be shown. 

 

K. The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state 

where the Project is located or covenant to obtain such qualification prior to award of the 

Contract.  Bidder’s state contractor license number for the state of the Project, if any, shall also 

be shown on the Bid Form. 

 

1.14 BASIS OF BID; EVALUATION OF BIDS 

 

A. Unit Price 

 

1. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Bid 

Schedule. 

 

2. The total of all estimated prices will be determined as the sum of the products of the 

estimated quantity of each item and the unit price Bid for the item. The quantities shown in 

the bid schedule are shown for bid purposes only. Final quantities will be different and very 

depending upon the work directives. The final quantities and Contract Price will be 

determined in accordance with paragraph 11.03 of the General Conditions. 

 

3. Discrepancies between the multiplication of units of Work and unit prices will be resolved 

in favor of the unit prices. Discrepancies between the indicated sum of any column of 

figures and the correct sum thereof will be resolved in favor of the correct sum. 

Discrepancies between words and figures will be resolved in favor of the words. 

 

B. The Bid price shall include such amounts as the Bidder deems proper for overhead and profit on 

account of cash allowances, if any, named in the Contract Documents as provided in paragraph 

11.02 of the General Conditions. 

 

C. Bid prices will be compared after adjusting for differences in the time designated by Bidders for 

Substantial Completion. The adjusting amount will be determined at the rate set forth in the 

Contract Documents for liquidated damages for failing to achieve Substantial Completion for 

each day before or after the desired date appearing in Article 9. 

 

D. Bidders who do not meet the qualifications under paragraph 1.03 will not be considered. 

 

1.15 SUBMITTAL OF BID 

 

A. Each prospective Bidder may obtain copies of the Bidding Documents including the Bid Form, 

and, if required, the Bid Bond.  A copy of the Bid form is to be completed and submitted with 

the following data: 

 

1. A tabulation of the Bid consisting of Document 00310 - Bid Schedule(s) completely and 

correctly filled in 

 

2. Document 00410 -Bid Bond; 
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3. Document 00420 - Contractors Qualifications; 

 

4. Note: In order to be considered, Contractor must have successfully completed three 

similar projects in size and scope within the last ten years and give references of such. 

Contractors not meeting this requirement may be disqualified. 

 

5. Document 00430 - List of Subcontractors; and  

 

6. Additional supplemental information demonstrating the BIDDER’s ability to complete 

projects within scheduled times and ability to perform the specific work. 

 

B. A Bid shall be submitted no later than the date and time prescribed and submitted electronically 

via Sciquest https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=StateOfUtah 

(From the link above, search for Springville Canyon Road Waterline project)).  No non-

electronic (i.e. paper) bids will not be accepted, nor will bids be accepted in any other way other 

than via Sciquest.  Bidders are encouraged to print the necessary documents for a complete bid, 

fill out the information needed (including all required signatures, seals, etc.), then scan and 

upload the documents to Sciquest in Adobe PDF format. 

 

C. While line items, including unit prices, quantities, and amounts, may be entered in and/or 

tabulated using Sciquest in order to aid Bidder with sums (when bid is set up on Sciquest to allow 

for this functionality), this shall not remove the responsibility from the Bidder of submitting a 

completed tabulation of the Bid consisting of Document 00310 - Bid Schedule completely and 

correctly filled in. A bid not submitting a Document 00310 - Bid Schedule, will be considered 

incomplete and non-responsive.  Discrepancies between the information tabulated by Sciquest 

line items and Document 00310 - Bid Schedule will be in favor of the Bid Schedule. 

 

1.16 MODIFICATION AND WITHDRAWAL OF BID 

 

A. A Bid may be modified or withdrawn by an appropriate document duly executed in the manner 

that a Bid must be executed and delivered to the place where Bids are to be submitted prior to the 

date and time for the opening of Bids. 

 

B. If within 24 hours after Bids are opened any Bidder files a duly signed written notice with 

OWNER and promptly thereafter demonstrates to the reasonable satisfaction of OWNER that 

there was a material and substantial mistake in the preparation of its Bid, that Bidder may 

withdraw its Bid, and the Bid security will be returned.  Thereafter, if the Work is rebid, that 

bidder will be disqualified from further bidding on the Work. 

 

1.17 OPENING OF BIDS 

 

A. Bids will be opened at the time and place indicated in the advertisement or Invitation to Bid via 

Sciquest.  

 

1.18 BIDS TO REMAIN SUBJECT TO ACCEPTANCE 
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A. All Bids will remain subject to acceptance for the period of time stated in the Bid form, but 

OWNER may, in its sole discretion, release any Bid prior to the end of this period. 

 

 

1.19 AWARD OF CONTRACT 

 

A. OWNER reserves the right to reject any or all Bids, including without limitation, nonconforming, 

non-responsive, unbalanced, or conditional Bids.  OWNER further reserves the right to reject the 

Bid of any Bidder whom it finds, after reasonable inquiry and evaluation, to be non-responsible.  

OWNER may also reject the Bid of any Bidder if OWNER believes that it would not be in the 

best interest of the Project to make an award to that Bidder.  OWNER also reserves the right to 

waive all informalities not involving price, time, or changes in the Work and to negotiate contract 

terms with the Successful Bidder. 

 

B. More than one Bid for the same Work from an individual or entity under the same or different 

names will not be considered.  Reasonable grounds for believing that any Bidder has an interest 

in more than one Bid for the Work may be cause for disqualification of that Bidder and the 

rejection of all Bids in which that Bidder has an interest. 

 

C. In evaluating Bids, OWNER will consider whether or not the Bids comply with the prescribed 

requirements, and such alternates, unit prices and other data, as may be requested in the Bid Form 

or prior to the Notice of Award.  

 

D. In evaluating Bidders, OWNER will consider the qualifications of Bidders and may consider the 

qualifications and experience of Subcontractors, Suppliers, and other individuals or entities 

proposed for those portions of the Work for which the identity of Subcontractors, Suppliers, and 

other individuals or entities must be submitted as provided in the Supplementary Conditions. 

 

E. OWNER may conduct such investigations as OWNER deems necessary to establish the 

responsibility, qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, 

individuals, or entities to perform the Work in accordance with the Contract Documents. 

 

F. If the Contract is to be awarded, OWNER will award the Contract to the Bidder whose Bid is in 

the best interests of the Project 

 

1.20 CONTRACT SECURITY AND INSURANCE 

 

A. Article 5 of the General Conditions, as may be modified by the Supplementary Conditions, sets 

forth OWNER’s requirements as to performance and payment Bonds and insurance.  When the 

Successful Bidder delivers the executed Agreement to OWNER, it must be accompanied by such 

Bonds. 

 

1.21 SIGNING OF AGREEMENT 

 

A. When OWNER gives a Notice of Award to the Successful Bidder, it shall be accompanied by the 

required number of unsigned counterparts of the Agreement with the other Contract Documents 

which are identified in the Agreement as attached thereto.  Within seven (7) days thereafter, 

Successful Bidder shall sign and deliver the required number of counterparts of the Agreement 
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and attached documents to OWNER.  Within seven (7) days thereafter, OWNER shall deliver 

one fully signed counterpart to Successful Bidder with a complete set of the Drawings with 

appropriate identification. 

 

1.22 LICENSING REQUIREMENTS 

 

A. All bidders must meet the requirements of the Utah State Contractors License Law, Title 58, 

Chapter.  

 

1.23 RETAINAGE 

 

A. Provisions concerning CONTRACTOR’s rights to deposit securities in lieu of retainage are set 

forth in the Agreement. 

 

 

- END OF DOCUMENT - 
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 DOCUMENT 00110 
 

INFORMATION FOR BIDDERS 
 

1.01 GENERAL 
 

A. The Contractor shall construct the work specified herein in accordance with the requirements of 
the Contract Documents, the Springville City Standard Specifications and Drawings manual 
(latest edition), and the referenced portions of those referenced codes, standards, and 
specifications listed herein; except, for the following: 

 
a. Wherever references to "Standard Specifications" are made, the provisions therein for 

measurement and payment shall not apply. 
 

b. Where there are differences between the Project specifications and drawings and 
Springville City Standard Specifications and Drawings, the more stringent shall govern. 

 
1.02 TENTATIVE PROJECT SCHEDULE 

 
The following is a preliminary project schedule and is subject to change: 

 
Public Announcement Published in Newspaper 

 
Saturday, August 24, 2019 
Sunday, August 25, 2019 

 
Bid Documents Available on Sciquest 
(https://bids.sciquest.com/apps/Router/PublicEvent?
CustomerOrg=StateOfUtah  (From the link, search 
for Bartholomew Water Tank project) 

 
on or after Monday, August 26, 2019 

 
MANDATORY Pre-bid Conference / Site Visit 

 
10:00 AM, Wednesday, September 4, 2019 

 
Bids Due on Sciquest 
(https://bids.sciquest.com/apps/Router/PublicEvent?
CustomerOrg=StateOfUtah) 

 
11:00 AM, Thursday, September 12, 2019 

 
Notice of Award 

 
Monday, September 23, 2019 

 
Pre-Construction Meeting 

 
 To Be Determined  

 
Notice to Proceed / Commence Construction 

 
Monday, October 14, 2019 

 
Construction Substantial Completion 

 
Friday, November 13, 2020 

 
Construction Final Completion Monday, November 30, 2020 
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1.03 CONSTRUCTION COORDINATION 
 

A. The work on this project must proceed in a systematic way with a minimum of inconvenience 
to the public. The Contractor will confine its operations to as small an area of work per crew 
as feasible. 
 

B. Bidders are required to inform themselves fully of the conditions relating to the construction 
and labor under which the work will be or is now being performed, and the Contractor must 
employ, as far as possible, such methods and means in carrying out his work as will not cause 
any interruption or interference to any other contractor.  
 

C. Before burying pipeline or fittings, Contractor shall contact City Inspector to allow for 
inspection and survey of all items using GPS to determine exact location of utility. Items 
buried without City approval will be re-excavated by the Contractor at no additional cost to 
the City. 

 
1.04 FEDERAL, STATE, AND LOCAL INSPECTING AGENCIES 

 
A. The site of construction is to be open at all reasonable times and places for periodic observation 

by accredited representatives of the Federal, State, and local agencies who have regulatory or 
supervisory authority over any part of the work proposed or regulated thereto. 

 
1.05 SPECIAL ENVIRONMENTAL CONCERNS  

 
A. The construction for this project is in an environmentally sensitive area and special care will 

be given when working in close proximity to streams and springs. 
 

1.06 PUBLIC SAFETY AND CONVENIENCE 
 

A.  The convenience of the general public and the protection of persons and property is of prime 
importance and shall be provided for by the Contractor during this project.  The Contractor 
shall use every reasonable precaution to safeguard persons and property.  Failure of the Owner 
or the Engineer to notify the Contractor of any deficiencies in providing for public safety and 
convenience shall not relieve the Contractor from its responsibility.  If an unsafe condition 
arises or exists during the progress of the work, or if the Owner has reason to believe that an 
unsafe condition exists, suspend the work wholly or in part for such period as may be necessary 
to correct the unsafe condition.  The Contractor shall be required to comply with the 
requirements of the Manual on Uniform Traffic Control Devices (MUTCD). 

 
i.Compliance with Rules and Regulations:  The Contractor shall comply with all rules and 

regulations of the City, County, and State authorities regarding the closing of public streets, 
or highways, to the use of public traffic.  If conditions justify, the Engineer may authorize 
the contractor to close general traffic.  No such closure shall be made without 
authorization of the Engineer.  Closure of streets or highways shall be in conformance 
with the (MUTCD). 

 
ii.Road Closures and Obstructions:  No road shall be closed to the public by the Contractor 

except by express permission of the Engineer or Public Works Department Director. The 
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Contractor shall, at all times, conduct its work so as to insure the least possible obstruction 
to traffic and normal commercial pursuits. 

 
iii.Protection of the Traveling Public:  All obstructions within traveled roadways shall be 

protected by signs, barricades, and lights where necessary for the safety of the traveling 
public. All barricades and obstructions shall be protected at night by signal lights that shall 
be suitably distributed across the roadway and kept burning from sunset to sunrise. 
Barricades shall be of substantial construction.  Failure of the Owner or the Engineer to 
notify the Contractor to maintain barricades, barriers, lights, flares, danger signals, or 
guards shall not relieve the Contractor from its responsibility. 

 
iv.Hazardous Conditions: Whenever the Contractor's operations create a hazardous condition, it 

shall furnish flaggers and guards to give adequate warning to the public of any dangerous 
conditions to be encountered. It shall furnish, erect, and maintain fences, barricades, signs, 
lights, and other devices that may be necessary to prevent injury and damage to persons 
and property. Flaggers and guards shall be UDOT trained and shall hold current 
certification and shall be equipped with signs, flags, etc. as required by the Utah State 
Department of Transportation (UDOT) regulations. 

 
v.Dust and Debris Control:  The Contractor shall control dust and debris that originates in the 

construction right-of-way or site. Dust, trash, and other debris shall be controlled on a daily 
basis by methods that shall include, but not be limited to, the use of a dust setting spray, a 
Apick-up broom or street sweeper and trash disposal.  The Contractor shall maintain on 
the project site a water truck with a minimum two thousand (2,000)-gallon capacity.  The 
Contractor shall be responsible to secure a source of water and shall obtain the necessary 
permission for its use.  Failure by the Contractor to adequately control dust and debris may 
result in the Owner initiating dust and debris control measures and deducting the cost from 
payment due to the Contractor. 

 
1.07 EXAMINATION OF PLANS AND SITE OF WORK 

 
A. The bidder is required to examine carefully the site of the proposed work, the Plans, 

Specifications, Special Conditions, General Conditions, Bid, Contract, and Bond forms before 
submitting a Bid.  Submission of a Bid shall be considered prima facie evidence that the bidder 
has made such examination and is satisfied as to the conditions to be encountered in performing 
the work and as to the requirements of the Contract Documents.  

 
1.08 INTENT OF PLANS AND SPECIFICATIONS  

 
A. The intent of the Plans and Specifications is to prescribe a complete work or improvement 

which will be performed in a manner acceptable to the Engineer and in full compliance with 
the terms of the Contract. Provide the Owner with a complete, safe, and operable work or 
improvement, even though the Plans and Specifications may not specifically call out all items 
or items of work required of the Contractor to complete his tasks, incidental appurtenances, 
materials, and the like.   
 

B. Perform the work in accordance with the lines, grades, cross sections, and dimensions indicated 
on the Plans and detailed drawings.   
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C. Unless otherwise specified in the Special Conditions, furnish all materials, labor, tools, 

equipment, water, light, power, transportation, superintendence, temporary construction of 
every nature, and incidentals, including, but not limited to, dust and traffic control measures, 
and to perform all work involved in executing the Contract in a safe, satisfactory and 
workmanlike manner within the time specified.   

 
1.09 CHANGES IN THE WORK 

 
A. The Owner, without invalidating the Contract and without notification of Sureties, may order 

extra work, make changes by altering, or delete any portion of the work as specified herein, or 
as deemed necessary or desirable by the Owner.  All such work shall be executed under the 
conditions of the original Contract except that any claim for extension of time and additional 
costs caused thereby shall be adjusted at the time of ordering such change or extra work. 
 

B. In giving instructions, the Engineer shall have authority to make minor changes in the work, 
not involving extra cost, and not inconsistent with the purposes of the work.  No extra work 
or change shall be made unless in pursuance of a written order by the Engineer, and no claim 
for an addition to the total amount of the Contract shall be valid unless so ordered, except in an 
emergency endangering life or property.   
 

C. It is mutually understood that it is inherent in the nature of the pipelines, roads, structures, and 
other construction, that some changes in the Plans and Specifications may be necessary during 
the course of construction to adjust them to field conditions, and that it is of the essence of the 
Contract to recognize a normal and expected margin of change.  The Owner shall have the 
right to make such changes, from time to time, in the Plans, in the character of the work, and 
in the termini of the project as may be necessary or desirable to provide for the completion of 
the work in the most satisfactory manner without invalidating the Contract for the Contractor. 
 

D. Any change ordered by the Owner which involves installation of work essential to complete 
the Contract, but for which no basis of payment is provided for herein, said payment therefore 
shall be subject to negotiation.  The Contractor shall submit his price to the Owner to construct 
the Owner requested change in the work within 5 days of the date the Owner delivers the written 
request to the Contractor to submit his price to perform the changed work. 
 

E. The Engineer shall have the right to add or delete units at the item unit rates set forth in the Bid 
Schedule. 
 

F. Upon demand of either the Contractor or the Owner an equitable adjustment satisfactory to 
both parties shall be made in the basis of payment for extra work. The prices agreed upon and 
any agreed upon adjustment in Contract time shall be incorporated in the written order issued 
by the Owner, which shall be written so as to indicate acceptance on the part of the Contractor 
as evidenced by his signature.  In the event prices cannot be agreed upon, the Owner reserves 
the right to terminate the Contract as it applies to the items in question and make such 
arrangements as it may deem necessary to complete the work, or it may direct the Contractor 
to proceed with the items in question on a force account basis as provided hereinafter. 

 
1.10 WEATHER CONDITIONS 
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A. In the event of temporary suspension of work, or during inclement weather, the Contractor will, 

and will cause its Subcontractors to, protect any project work or materials against damage from 
the weather. If, in the opinion of the Engineer, any Project work or materials become damaged 
by reason of failure on the part of the Contractor or any of its Subcontractors to so protect its 
work, such work or materials shall be removed and replaced at the expense of the Contractor. 

 
1.11 LAND MONUMENTS 

 
A. Survey land monuments and property marks shall not be moved or otherwise disturbed by the 

Contractor until an authorized agent, of the agency having jurisdiction over the land monuments 
or property marks setting, has witnessed or otherwise referenced their location, and only then in 
accordance with the requirements of the agency having jurisdiction and at no cost to the Owner.  
 

B. The Contractor shall preserve existing City, County, State, and Federal land monuments 
whenever possible.  When these monuments cannot be preserved, the Contractor shall notify 
the Engineer at least two (2) weeks in advance of the proposed construction in order that the 
Engineer will have ample opportunity to reference these monuments for later replacement. 

 
1.12 LINES AND GRADES   

 
A. All work under this Contract shall be built in accordance with the lines and grades as indicated 

in the Contract Documents.  Distances and measurements, except elevations and structural 
dimensions, are given and made on horizontal planes.  

 
1.13 CONSTRUCTION STAKING 

 
A. Construction staking for the Contract work shall be performed by the Owner as outlined in 

section 01050 Field Engineering. 
 

1.14 PROJECT RECORD DOCUMENTS   
 

A. Maintain at the site, available to the Owner and Engineer at all times, one copy of all Plans, 
Specifications, Addenda, accepted Shop Drawings, Change Orders, and other modifications in 
good order and marked to record all changes made during construction.  These shall be 
delivered to the Engineer for the Owner upon completion of the Project.  The City will 
perform an as-built survey of the improvements. Before burying pipeline or fittings, Contractor 
shall contact City Inspector to allow for inspection and survey of all items using GPS to 
determine exact location of utility.  Items buried without City approval will be re-excavated 
by the Contractor at no additional cost to the City. 

 
1.15 CONSTRUCTION PROGRESS SCHEDULE 

 
A. The Contractor shall, as required, at the time of each work directive submit an estimated 

construction progress schedule. The progress schedule shall be subject to the approval of the 
Engineer. The Contractor shall submit copies of the progress schedule with each request for 
payment showing the relation of the completed work to the progress schedule. Application for 
payment will not be accepted without a current report on the progress of the Work. 
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1.16 APPROVED HAUL ROUTES 

 
A. The Contractor shall only use haul routes approved by the City Engineer or City Public Works 

Director. 
 

1.17 UTILITIES SHOWN ON THE PLANS  
 

A. Regardless of what utilities are shown on the Plans, verify these locations and any additional 
lines which may exist through consulting with the Owner, utility companies, and/or "Blue 
stakes"(1-800-662-4111).   
 

B. Existing utilities are indicated on project Plans in accordance with the best information 
available. Notify all utilities when work is in progress and make such arrangements as are 
necessary to make any emergency repair to any utility, in a manner satisfactory to the owner 
of a damaged utility line, including individual or house service utility lines.   
 

C. No extra compensation will be made for the repair of any individual or house service utility or 
utility lines damaged by the Contractor's labor forces or equipment, nor for any damage 
incurred through neglect or failure to provide protective barriers, lights and other devices or 
means required to protect such existing utilities.   
 

D. Expose all sanitary and storm sewers, water, gas, electric, telephone utility lines, and other 
underground structures which might interfere with the construction of the project, in order to 
permit survey location prior to construction.   
 

E. The work necessary to the raising, lowering or relocating of a utility, which work is not so 
indicated on the Plans shall be at the owner's expense.  The necessary work may be done by 
the owner of the utility or by the Contractor, at the option of the owner of the utility.  All work 
shall be in accordance with the standards of the owner of the utility.   
 

F. Resolve crossing and clearance problems concerning all utility structures with the utility 
company concerned. 

 
1.18 UTILITIES NOT SHOWN ON THE PLANS   

 
A. If utility lines are encountered which are not indicated on the Plans, other than individual or 

house service utility lines, and which the Owner, utility companies, and/or "Blue stake" are 
unaware of their existence, and these lines are damaged or work is required to clear same, then 
the Contractor will be paid for any extra work involved on his part, as set forth elsewhere 
herein. 

 
1.19 LUMP SUM BID ITEMS 

 
A. While this contract is based on a Unit Price basis, payment for some items will be on a lump 

sum basis, as shown in the Bid Schedule. 
 

B. Payment for the lump sum items, as designated in the Bid Schedule and Measurement and 
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Payment, for the completed work will be compensation in full for the furnishing of all overhead, 
labor, materials, devices, equipment, and appurtenances included in the work as are necessary 
to complete the total work under this Contract in a good, neat, and satisfactory manner as 
indicated on the Plans, as described in the Specifications, and as otherwise implied or required 
to fulfill the objective of the work.  Each item, fixture, piece of equipment, work, etc., as 
indicated on the Plans, or specified anywhere in these Documents, shall be completed with all 
necessary connections and appurtenances for the satisfactory use and operation of said item, and 
the total system or systems.   
 

C. Any and all patents and license fees for the right to use equipment or processes included in this 
Contract shall be included in the lump sum bid price. Submit to the Engineer an itemized list of 
all such fees, indicating the amount of each and to whom paid.   
 

D. Cost of painting, testing, and other incidental operations, profit, and overhead cost, including 
the cost of supervision, temporary field offices, move-in, move-out, insurance, taxes, equipment 
not a permanent part of the job, and other incidental items, shall be included in the lump sum 
bid price for the item to which they pertain. 

 
1.20 CONTRACTOR'S REPRESENTATIVE AND EMERGENCIES 

 
A. At all times, the Contractor shall be present at the work in person or represented by a competent 

superintendent who shall supervise and direct the work and shall be authorized by the 
Contractor to receive and fulfill instructions from the Engineer.   
 

B. At all times during working hours, the Contractor shall be represented in all matters pertaining 
to this project by one, and only one, fully competent and experienced general superintendent.  
Instructions and information given by the Engineer to the Contractor's superintendent on the 
work shall be considered as having been given to the Contractor.  Before any work is done at 
the jobsite, give written notice to the Engineer stating who the Contractor's superintendent will 
be, giving his home address and telephone number.  Any request by the Contractor to change 
the general superintendent shall be submitted in writing to the Engineer for his approval. A 
statement naming more than one representative at a time to be in charge and depending upon 
which is present at the time will not be acceptable.   
 

C. Emergencies may arise during the progress of the work which may require special effort or 
require extra shifts of workers to continue the work beyond normal working hours. Be prepared 
in case of such emergencies from whatever cause, to do all necessary work promptly. 

 
1.21 PROPERTY RIGHTS IN MATERIAL 

  
A. Nothing in the Contract shall be construed as vesting in the Contractor any right of property in 

the material used after they have been attached or affixed to the work or the soil and accepted.  
All such materials shall become the property of the Owner upon being so attached or affixed 
and accepted. 

 
 
 - END OF SECTION - 
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 DOCUMENT 00300 
 
 BID FORM 
 
 
PROJECT IDENTIFICATION: SPRINGVILLE CITY BARTHOLOMEW WATER TANK                                                             
 
CONTRACT IDENTIFICATION AND NUMBER:  TBD 
 
THIS BID IS SUBMITTED TO: Springville City   

110 South Main  
Springville City, Utah 84663  

 
1.01 ACCEPTANCE TO ENTER AGREEMENT 

 
A. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement 

with OWNER in the form included in the Bidding Documents to perform all Work as specified 
or indicated in the Bidding Documents for the prices and within the times indicated in this Bid 
and in accordance with the other terms and conditions of the Bidding Documents. 

 
1.02 TERMS AND CONDITIONS 

 
A. Bidder accepts all of the terms and conditions of the Advertisement or Invitation to Bid and 

Instructions to Bidders, including without limitation those dealing with the disposition of Bid 
security.  The Bid will remain subject to acceptance for 30 days after the Bid opening, or for 
such longer period of time that Bidder may agree in writing upon request of OWNER. 

 
1.03 REPRESENTATION OF BIDDER 

 
A. In submitting this Bid, Bidder represents, as set forth in the Agreement, that: 

 
i. Bidder has examined and carefully studied the Bidding Documents, the other 

related data identified in the Bidding Documents, and the following Addenda, 
receipt of all which is hereby acknowledged: 

 
Addendum Number Date 

  
  
  
  

 
ii. Bidder has visited the Site and become familiar with and is satisfied as to the 

general, local and site conditions that may affect cost, progress and performance 
of the Work. 

 
iii. Bidder is familiar with and is satisfied as to all federal, state and local Laws and 

Regulations that may affect cost, progress and performance of the Work. 

mclark
Text Box
2019-015
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iv. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface 

conditions at or contiguous to the Site and all drawings of physical conditions in 
or relating to existing surface or subsurface structures at or contiguous to the Site 
(except Underground Facilities) which have been identified in the Supplementary 
Conditions as provided in Paragraph 4.02 of the General Conditions, and (2) 
reports and drawings of a Hazardous Environmental Conditions, if any, which has 
been identified in the Supplementary Conditions as provided in paragraph 4.06 of 
the General Conditions. 

 
v. Bidder has obtained and carefully studied (or assumes responsibility for having 

done so) all additional or supplementary examinations, investigations, 
explorations, tests, studies and data concerning conditions (surface, subsurface and 
Underground Facilities) at or contiguous to the Site which may affect cost, 
progress, or performance of the Work or which relate to any aspect of the means, 
methods, techniques, sequences, and procedures of construction to be employed 
by Bidder, including applying the specific means, methods, techniques, sequences, 
and procedures of construction expressly required by the Bidding Documents to 
be employed by Bidder, and safety precautions and programs incident thereto. 

 
vi. Bidder does not consider that any further examinations, investigations, 

explorations, tests, studies, or data are necessary for determination of this Bid for 
performance of the Work at the price(s) bid and within the times and in accordance 
with the other terms and conditions of the Bidding Documents. 

 
vii. Bidder is aware of the general nature of work to be performed by OWNER and 

others at the site that relates to the Work as indicated in the Bidding Documents. 
 

viii. Bidder has correlated the information known to Bidder, information and 
observations obtained from visits to the Site, reports and drawings identified in the 
Bidding Documents, and all additional examinations, investigations, explorations, 
tests, studies and data with the Bidding Documents. 

 
ix. Bidder has given OWNER and ENGINEER written notice of all conflicts, errors, 

ambiguities or discrepancies that Bidder has discovered in the Bidding Documents, 
and the written resolution thereof by OWNER and ENGINEER is acceptable to 
Bidder. 

 
x. The Bidding Documents are generally sufficient to indicate and convey 

understanding of all terms and conditions for the performance of the Work for 
which this Bid is submitted. 
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1.04 REPRESENTATION OF BID 
 

A. Bidder further represents that this Bid is genuine and not made in the interest of or on behalf 
of any undisclosed individual or entity and is not submitted in conformity with any agreement 
or rules of any group, association, organization or corporation; Bidder has not directly or 
indirectly induced or solicited any other Bidder to submit a false or sham Bid;  Bidder has not 
solicited or induced any individual or entity to refrain from bidding; and Bidder has not sought 
by collusion to obtain for itself any advantage over any other Bidder or over OWNER. 

 
1.05 COMPLETION AND COST OF WORK 

 
A. Bidder will complete the Work in accordance with the Contract Documents for the prices 

provided in the Bid Schedule(s) (Document 00310) which are attached to and made a condition 
of this Bid. 
 

B. Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the 
purpose of comparison of Bids, and final payment for all Unit Price Bid items will be based on 
actual quantities provided, determined as provided in the Contract Documents. 

 
1.06 COMPLETION AND LIQUIDATED DAMAGES 

 
A. Bidder agrees that the Work will be substantially completed, and completed and ready for final 

payment in accordance with paragraph 14.07.B of the General Conditions on or before the dates 
or within the number of calendar days indicated in the Agreement. 
 

B. Bidder accepts the provisions of the Agreement as to liquidated damages in the event of failure 
to complete the Work within the times specified above, which shall be stated in the Agreement. 

 
1.07 DOCUMENTS INCLUDED WITH BID 

 
The following documents are attached to and made a condition of this Bid: 

 
A. A tabulation of the Bid consisting of Document 00310 - Bid Schedule(s) completely and 

correctly filled in; 
 

B. Completion and submission of Document 00420 - Contractor=s Qualifications and Experience.  
Included with this form should be information required by Document 00100 Section 3 
Qualifications of Bidders. 

 
C. A tabulation of Subcontractors, Suppliers and other individuals and entities required to be 

identified in this Bid consisting of Document 00430 - List of Subcontractors; 
 

D. Additional supplemental information demonstrating the Bidder=s ability to complete the 
project within the scheduled time and ability to perform the specific work. 
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1.08 MISCELLANEOUS 
 

A. Terms used in this Bid with capital letters have the meanings indicated in the Instructions to 
Bidders, the General Conditions, and the Supplementary Conditions. 
 

B. If required by the Supplementary Conditions, Bidder will comply with the provisions of 40 
CFR Part Nos. 8, 60-1 and 60-4 concerning Equal Employment Opportunities (EEO). 

 
SUBMITTED on       , 20 . 

 
State Contractor License No.      .  (If applicable) 

 
 
 
 
If Bidder is: 
 
An Individual 
 

Name (typed or printed):   
 
 

By:   (SEAL) 
(Individual=s signature) 

 
Doing Business as:   
Business address:   
  
Phone No.:        FAX No.:   

 
 
 
A Partnership 
 

Partnership Name:   (SEAL) 
 
 

By:    
(Signature of general partner -- attach evidence of authority to sign) 

 
Name (typed or printed):   

 
Business address:   
  
Phone No.:        FAX No.:   

 
 
A Corporation 
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Corporation Name:   (SEAL) 
State of Incorporation: 
Type (General Business, Professional, Service, Limited Liability: 

 
By:   

(Signature -- attach evidence of authority to sign) 
 

Name (typed or printed):   
 

Title:            
 
 
 (CORPORATE SEAL) 

Attest            
(Signature of Corporate Secretary) 

 
 

Business address:   
  
Phone No.:        FAX No.:   

 
Date of Qualification to do business is   

 
 
A Joint Venture 
 

Joint Venturer Name:   (SEAL) 
 

By:   
(Signature of joint venture partner -- attach evidence of authority to sign) 

 
Name (typed or printed):   

 
Title:            

 
Business address:   
  
Phone No.:        FAX No.:   

 
 
 

Joint Venturer Name:   (SEAL) 
 

By:   
(Signature of joint venture partner -- attach evidence of authority to sign) 

Name (typed or printed):   
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Title:            
 

Business address:   
  
Phone No.:        FAX No.:   

 
Phone or FAX Number, and Address for receipt of official communications: 

 
  

 
  

 
(Each joint venture must sign.  The manner of signing for each individual, partnership, and 
corporation that is a party to the joint venture should be in the manner indicated above.) 

 
 

CERTIFICATION OF REGISTRATION 
 
 
This is to certify that I or We   
the undersigned, is a Registered Contractor in the State of Utah, 
 
and that I or We hold License No.      ,  
 
as issued by the Utah State Commission of Business Regulations,   

(date) 
 
licensing me or us to practice as a _____________________________ Contractor in said State. 
 
 ________________________________________ 

Contractor* 
 
By ____________________________________ 
 
* Signer, title and address same as above. 
 
 
 - END OF BID FORM - 
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 SECTION 00310 
 
 BID SCHEDULE 
 

1.01 PROJECT IDENTIFICATION    

 
A. Name:  Springville City Bartholomew Water Tank       

                    
 

B. Submitted to:   Springville City  
110 South Main  
Springville City, Utah  84663  

 
1.02 RELATED SECTIONS 

  
Section 01025: Measurement and Payment 

 

1.03 SCHEDULES TO BE ADDED TO THE AGREEMENT 

 
This Bid Schedule contains the schedule of values which will be incorporated into the Agreement 
(Section 00500) by reference. 

 
1.04 BID SCHEUDLE 

 

A. Approach To Work and Constraints 

The following shall be considered in preparing the Bid Schedule: 

1. Excess excavated native soils may be placed within a ¼ mile of the project site. 

2. Access through the job site shall be provided at all times.  

3. Night work will be allowed (if requested), but not required. If elected work after 7:00 pm after 

hours inspection fees will apply.   

4. Cost of mobilization is limited to no greater than 5% of the cost of construction. 

B. Schedule of Values 
 

ITEM DESCRIPTION 

 

ESTIMATED 

QUANTITY  

UNIT 
UNIT 

COST 

TOTAL 

AMOUNT 

1 Mobilization 1 LS  $                 
  

2 Construction staking 1 LS  $      

3 Steel demolition  1 LS  $                 
  

4 Concrete demolition 1 LS  $ 
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5 Remove existing piping 280 LF  $ 

6 Site clearing 1,800 SY  $ 

7 
Remove and reset chain link 
fence  

50 LF  $ 

8 
Add chain link fence to enclose 
area 

15 LF  $ 

9 Abandon existing piping 3 EA  $ 

10 
Locate and cap abandoned steel 
distribution line 

1 LS  $ 

11 Water tank excavation 1 LS  $                 
  

12 
1,400,000 gallon concrete 
water tank (not including 
foundation drain) 

1 LS  $                  

13 Overflow weir structure  1 LS  $                  

14 
Meter vault (Detail 4) (Not 
including piping) 

1 LS  $                 
  

15 
Meter vault (Detail 8) (Not 
including piping) 

1 LS  $ 

16 
Meter vault (Detail 9) (Not 
including piping) 

1 LS  $ 

17 
Chlorine injection vault 
(Injection detail) 

1 LS  $ 

18 
60” overflow manhole (Detail 
5) (not including piping) 

1 LS  $ 

19 24-inch ductile iron pipe 110 LF  
$                 
  

20 20-inch ductile iron pipe  240 LF  
$                 
  

21 18-inch ductile iron pipe 15 LF  $ 

22 12-inch ductile iron pipe 15 LF  
$                 
  

23 24-inch PVC pipe 250 LF  
$                 
  

24 1-inch HDPE chlorine pipe 165 LF  $ 

25 1.5-inch HDPE chlorine pipe 135 LF  $ 

26 
Hydro waste line connection 
(Detail 1) (Not including 
valves) 

1 EA  $                 
  

27 
Hydro line branch connection 
(Detail 2) (Not including 
valves) 

1 EA  $ 

28 
Spring line branch connection 
(Detail 3) (Not including 
valves) 

1 EA  $ 
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29 
Tank drain and overflow 
connection (Detail 6) (Not 
including piping) 

1 EA   

30 24-inch butterfly valve 3 EA  $                 
  

31 20-inch butterfly valve 5 EA  $                 
  

32 12-inch butterfly valve 1 EA  
$                 
  

33 Chlorine water line (Detail 7) 1 LS  
$                 
  

34 20” MJ tee connection 2 EA  $ 

35 24” MJ tee connection 1 EA  $ 

36 Tie into existing hydro line tee 1 EA  $ 

37 
Tank outlet valve vault 
connection (Detail 10) (Not 
including new valves or piping) 

1 LS  $ 

38 Final grading and seeding 1,800 SY  $      

39 Electrical work 1 LS  $         

40 Tank foundation drain 1 LS  $ 

41 Import fill material 800 CY  $ 

42 24” pipe joint restraint 6 EA  $ 

43 20” pipe joint restraint 6 EA  $ 

44 Building permits 1 LS $9,500 $9,500 

45 Pressure Transmitter 1 EA  $ 

BID TOTAL     $                    

  

1.05 BIDDER’S ACKNOWLEDGEMENT 

 
The BIDDER acknowledges to the OWNER that the BID provided herein includes total cost required 
to build a fully functioning project including all work, materials, appurtenances, accessories, and 
related items as outlined within these specifications and shown in the drawings. 

 
COMPANY:  _______________________________________________ 

 
Signed:    _______________________________________________ 

 
Title:                                                                                                 

 
Date:  _______________________________________________ 

  
 

- END OF SECTION – 
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 DOCUMENT 00410 
 
 BID BOND  
 
BIDDER (Name and Address): 

   
  

  
 
SURETY (Name and Address of Principal Place of Business): 

   
  

  
 
OWNER : Springville City  

110 South Main  
Springville, Utah 84663  

 
BID 
BID DUE DATE: Thursday, September 12, 2019  
PROJECT (Brief Description Including Location): 
Bartholomew Water Tank, Bartholomew Canyon. 1,400,000 gallon buried concrete water tank in place of existing 
tank, new weir diversion structure and piping connections.  
 
BOND 
  BOND NUMBER:         
  DATE: (Not later than Bid Due Date):       
  PENAL SUM:                

(Words)         (Figures) 
 
IN WITNESS WHEREOF, Surety and BIDDER, intending to be legally bound hereby, subject to the terms printed 
on the reverse side hereof, do each cause this Bid Bond to be duly executed on its behalf by its authorized officer, 
agent, or representative. 

 
BIDDER 

 
SURETY 

 
 (Seal) 

BIDDER's Name and Corporate Seal 

 
 (Seal) 

Surety's Name and Corporate Seal 
 
 
By: 

 
 
 
 
  

 Signature and Title 

 
 
By: 

 
 
 
 
  

 Signature and Title 
 (Attach Power of Attorney) 

 
Attest: 

 
 
 

 
Attest: 

 
 
 



 PENAL SUM FORM 
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 Signature and Title 

 
  

 Signature and Title 
 

 
Note: (1) Above addresses are to be used for giving required notice. 

(2) Any singular reference to Bidder, Surety, OWNER or other party shall be considered plural 
where applicable. 

EJCDC NO. 1910-28-C (1996 Edition) 
 

 
1.  Bidder and Surety, jointly and severally, bind themselves,  
their heirs,  executors, administrators, successors and assigns 
to pay to OWNER upon default of Bidder the penal sum set 
forth on the face of this Bond. 
 
2.  Default of Bidder shall occur upon the failure of Bidder to 
deliver within the time required by the Bidding Documents (or 
any extension thereof agreed to in writing by OWNER) the 
executed Agreement required by the Bidding Documents and 
any performance and payment bonds required by the Bidding 
Documents and Contract Documents. 
 
3.  This obligation shall be null and void if: 
  3.1 OWNER accepts Bidder's bid and bidder delivers 

within the time required by the Bidding Documents 
(or any extension thereof agreed to in writing by 
OWNER) the executed Agreement required by the 
Bidding Documents and any performance and 
payment bonds required by the Bidding Documents 
and Contract Documents, or 

  3.2 All bids are rejected by OWNER, or 
  3.3 OWNER fails to issue a notice of award to Bidder 

within the time specified in the Bid-ding Documents 
(or any extension thereof agreed to in writing by 
Bidder and, if applicable, consented to by Surety 
when required by paragraph 5 hereof). 

 
4.  Payment under this Bond will be due and payable upon 
default by Bidder and within 30 calendar days after receipt by 
Bidder and Surety of written notice of default from OWNER, 
which notice will be given with reasonable promptness, 
identifying this Bond and the Project and including a statement 
of the amount due. 
 
5.  Surety waives notice of and any and all defenses based on 
or arising out of any time extension to issue notice of award 
agreed to in writing by OWNER and Bidder, provided that the 
total time for issuing notice of award including extensions shall 
not in the aggregate exceed 120 days from Bid Due Date 
without Surety's written consent. 
 

 
6.  No suit or action shall be commenced under this Bond 
prior to 30 calendar days after the notice of default required in 
paragraph 4 above is received by Bidder and Surety and in no 
case later than one year after Bid Due Date. 
 
7.  Any suit or action under this Bond shall be commenced 
only in a court of competent jurisdiction located in the State in 
which the Project is located. 
 
8.  Notices required hereunder shall be in writing and sent to 
Bidder and Surety at their respective addresses shown on the 
face of this Bond.  Such notices may be sent by personal 
delivery, commercial courier or by United States Registered or 
Certified Mail, return receipt requested, postage pre-paid, and 
shall be deemed to be effective upon receipt by the party 
concerned. 
 
9.  Surety shall cause to be attached to this Bond a current and 
effective Power of Attorney evidencing the authority of the 
officer, agent or representative who executed this Bond on 
behalf of Surety to execute, seal and deliver such Bond and 
bind the Surety thereby. 
 
10  This Bond is intended to conform to all applicable 
statutory requirements.  Any applicable requirement of any 
applicable statute that has been omitted from this Bond shall be 
deemed to be included herein as if set forth at length.  If any 
provision of this Bond conflicts with any applicable provision 
of any applicable statute, then the provision of said statute shall 
govern and the remainder of this Bond that is not in conflict 
therewith shall continue in full force and effect. 
 
11.  The term "bid" as used herein includes a bid, offer or 
proposal as applicable. 

────────────────────────────────────────────────────── 
EJCDC NO. 1910-28-C (1996 Edition) 
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 BID SECURITY 
 
 
Fill in the Bid Bond (Document 00410) or append a certified or bank check made payable to OWNER. 
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 DOCUMENT 00420 
 
 CONTRACTOR'S QUALIFICATION AND EXPERIENCE 
 

 
The BIDDER shall furnish the following information.  Failure to comply with this requirement will render 
the Bid non-responsive and may cause its rejection.  Additional sheets shall be attached as required. 
 

A. CONTRACTOR's Name and Address: 
  
  
  
 

B. CONTRACTOR's  Telephone Number:    
Fax Number:                                                                                    

 
C. CONTRACTOR's License:  

Primary Classification   
State License No.   
Supplemental Classifications held, if any:                                                       
     

 
D. Number of years as a contractor in construction work of this type:   

 
E. Names and titles of Principal Officers of CONTRACTOR's Firm: 
 
 
 

 
 

Name Title 
 
 

 
 

Name Title 
 
 

 
 

Name Title 
 
 

 
 

Name Title 
 

F. Name of person who inspected site of proposed work for your firm: 
 
 

 
 

Name Date of Inspection 
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G. Name, address, and telephone number of Surety Company and agent who will provide the 

required bonds on this Contract: 
 

Surety: 
 
 

Address: 

Agent: Title: 

Phone: Fax: 
 

H. List of current jobs now under construction: 
 

Client   Telephone No.   Dollar Amt.  Type of Job  
1.                                                                                      
 
2.                                                                                                 
 
3.                                                                                           
 
4.                                                                                         

 
I. List three projects of this size and complexity completed within the last ten years: 

 
Client/Reference Telephone No.  Dollar Amt.  Type of Job  

1.                                                                                     
 
2.                                                                                      
 
3.                                                                                             
 
 

J. Have you ever failed to complete any work awarded to you?  If so, when, where and why? 
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k. List your major equipment available for this Contract: 
                                                                                                                     

              
                                                                                                                     
              
                                                                                                                     
              
                                                                                                                    
              
                                                                                                                     
              
                                                                                                                     
              
                                                                                                                     
              
                                                                                                                    
              
                                                                                                                     
              
                                                                                                                     
              

 
 

                                            
Contractor's Signature 

 
 
 
 - END OF DOCUMENT - 
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 DOCUMENT 00430 
 
 LIST OF SUBCONTRACTORS 
 
The bidder shall list below the names and business address of each subcontractor who will perform Work 
under this Contract in excess of five percent (5%) of the total bid price and shall also list the portion of the 
work which will be done by such subcontractor.  After the opening of proposals, no changes or 
substitutions will be allowed without the written approval of the Owner.  NOTE: Attach additional sheets 
if required. 
 

WORK TO BE PERFORMED 

 

SUBCONTRACTOR'S NAME AND ADDRESS  

1.  

  

  

  

 

2.  

  

 

  

  

 

3.  

  

 

  

  

 

4.  

  

 

  

  

 

5.  

  

 

  

  

 

6.  

  

 

  

  

 

 - END OF DOCUMENT - 
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 DOCUMENT 00500 
 
 AGREEMENT 
 
 
THIS AGREEMENT is dated as of the               day of                in the year 20 19   
by and between                 Springville City Corporation  (hereinafter called OWNER) 
and                             (hereinafter called CONTRACTOR). 
 
Project Name: Bartholomew Water Tank 
Owners Contract No.:   
 
OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as 
follows: 
 

1.01 WORK 

 
A. The CONTRACTOR shall complete all Work as specified or indicated in the Contract 

Documents.  The Work is generally described as follows: 
 

1. Construction of new 1,400,000 gallon buried concrete water tank in place of the existing 
water tank including, demolition, a new weir diversion structure on the existing live 30-
inch spring pipeline, a new meter vault, connecting to the existing system with new ductile 
iron piping, fencing and related work.  

 

2. The work to be performed shall include furnishing all necessary materials, equipment, 

facilities, services and appurtenances thereto needed for the complete construction of the 

project.  

 

3. The project is to be executed in such a manner that the spring can always 

continually flow to the penstock during demolition and construction. 

 

The above explanation is intended to give a general understanding of the scope of the work 

under these specifications, and shall not be construed to be an itemized listing of each 

element of work required.  CONTRACTOR shall be responsible for construction of 

complete facilities conforming in all respects to the details and requirements of the 

specifications, drawings, and other contract documents. 

 

1.02 CONTRACT TIME, LIQUIDATED DAMAGES AND BONUS 

 

A. Time of the Essence 

 

1. All time limits for Milestones, if any, Substantial Completion, and completion and 

readiness for final payment as stated in the Contract Documents are of the essence of the 

Contract. 
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B. Dates for Substantial Completion and Final Payment 

 

1. The Work will be substantially completed by Friday, November 13, 2020 to run as 
provided in paragraph 2.03 of the General Conditions, and completed and ready for final 
payment in accordance with paragraph 14.07 of the General Conditions by Monday, 
November 30, 2020. 

 

C. Liquidated Damages.  OWNER and CONTRACTOR recognize that time is of the essence of 

this Agreement and that OWNER will suffer financial loss if the Work is not completed 

within the times specified in paragraph 2.02 above, plus any extensions thereof allowed in 

accordance with Article 12 of the General Conditions.  They also recognize the delays, 

expense and difficulties involved in proving in a legal or arbitration proceeding the actual 

loss suffered by OWNER if the Work is not completed on time.  Accordingly, instead of 

requiring any such proof, OWNER and CONTRACTOR agree that as liquidated damages for 

delay (but not as a penalty) CONTRACTOR shall pay OWNER ONE THOUSAND FIVE 

HUNDRED ($1,500.00) for each day that expires after the time specified in paragraph 1.02 

above for Substantial Completion until the Work is substantially complete.  After Substantial 

Completion if CONTRACTOR shall neglect, refuse or fail to complete the remaining Work 

within the Contract Time or any proper extension thereof granted by OWNER, 

CONTRACTOR shall pay OWNER SEVEN HUNDRED FIFTY ($750.00) for each day that 

expires after the time specified in paragraph 1.02 above for completion and readiness for final 

payment. If the CONTRACTOR fails to complete all punch list items for final payment by 

Monday November 30, 2020, the OWNER will have the right to collect the required amount 

to finish the project from the CONTRACTORS bond agency to be completed by another 

contractor.   

 

D. Incentive. OWNER and CONTRACTOR recognize that time is of the essence of this 

Agreement, therefore the OWNER intends to provide an incentive, paid by the OWNER, of 

TWENTY THOUSAND ($20,000.00) if work is substantially completed by Friday August 

28, 2020 and final completion by Friday September 11, 2020. The tank must be in complete 

operation with all piping in place to operate as intended to be considered substantially 

complete. Weather delays will not be considered for the proposed incentive. 

 

 

1.03 CONTRACT PRICE 

 

A. OWNER shall pay CONTRACTOR for completion of the Work in accordance with the 

Contract Documents in current funds and at the prices shown in CONTRACTOR's Bid 

Schedule attached hereto as an exhibit. 

  

B. As provided in paragraph 11.03 of the General Conditions estimated quantities are not 

guaranteed, and determinations of actual quantities and classification are to be made by 
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OWNER as provided in paragraph 9.08 of the General Conditions.  Unit prices have been 

computed as provided in paragraph 11.03 of the General Conditions. 

 

1.04 PAYMENT PROCEDURES 

 

A. Submittal and Processing of Payments 

 

1. CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of 

the General Conditions.  Applications for Payment will be processed by OWNER as 

provided in the General Conditions, as modified by the Supplementary Conditions. 

 

B. Progress Payments; Retainage.  

 

1.  OWNER shall make progress payments on account of the Contract Price on the basis of 

CONTRACTOR's Applications for Payment, on or about the 1st day of each month 

during construction.  All such payments will be measured by the schedule of values 

established in paragraph 2.07.A of the General Conditions (and in the case of Unit Price 

Work based on the number of units completed) or, in the event there is no schedule of 

values, as provided in the General Requirements. 

 

i. Prior to Substantial Completion, progress payments will be made in an 

amount equal to the percentage indicated below, but in each case, less the 

aggregate of payments previously made and less such amounts as OWNER 

shall determine, or OWNER may withhold, in accordance with paragraph 

14.02 of the General Conditions. 

 

ii. 95% of Work completed (with the balance being retainage).  If Work has been 

50% completed as determined by OWNER, and if the character and progress 

of the Work have been satisfactory to OWNER, OWNER may determine that 

as long as the character and progress of the Work remain satisfactory to them, 

there will be no additional retainage on account of Work completed, in which 

case the remaining progress payments prior to Substantial Completion will be 

in an amount equal to 100% of the Work completed. 

 

iii. 95% (with the balance being retainage) of materials and equipment not 

incorporated in the Work (but delivered, suitably stored and accompanied by 

documentation satisfactory to OWNER as provided in paragraph 14.02.B.5 of 

the General Conditions). 

 
2.   Upon Substantial Completion, OWNER shall pay an amount sufficient to increase total 

payments to CONTRACTOR 97.5% of the Work completed (with the balance being 

retainage), less such amounts as OWNER shall determine in accordance with paragraph 
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14.02.B.5 of the General Conditions and less 100% of OWNER=s estimate of the value 

of Work to be completed or corrected as shown on the tentative list of items to be 

completed or corrected attached to the certificate of Substantial Completion. 

 

C. Final Payment 

 

1. Upon final completion and acceptance of the Work in accordance with paragraph 14.07 

of the General Conditions, OWNER shall pay the remainder of the Contract Price as 

provided in said paragraph 14.07. 

 

1.05 INTEREST 

 

A. All moneys held in retainage as provided in Article 1.04.B of this Agreement shall be placed 

in an interest bearing account.  Accrued interest shall be to the benefit of the 

CONTRACTOR. 

 

B. All moneys not paid when due as provided in Article 14 of the General Conditions shall bear 

a maximum annual interest rate of 4 percent. 

 

1.06 CONTRACTOR'S REPRESENTATIONS 

 

A. In order to induce OWNER to enter into this Agreement CONTRACTOR makes the 

following representations: 

 

1. CONTRACTOR has examined and carefully studied the Contract Documents and the 

other related data identified in the Bidding Documents. 

 

2. notice CONTRACTOR has visited the site and become familiar with and is satisfied as to 

the general, local and Site conditions that may affect cost, progress, performance or 

furnishing of the Work. 

 

3. CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws 

and Regulations that may affect cost, progress, performance or furnishing of the Work. 

 

4. CONTRACTOR has carefully studied available reports, explorations, drilling logs and 

tests (including those listed in the Instruction to Bidders as provided in paragraph 4.02 of 

the General Conditions) and has performed all necessary explorations and tests necessary 

to become familiar with subsurface conditions at or contiguous to the site. 

 

5. CONTRACTOR has obtained and carefully studied (or assumes responsibility for having 

done so) all such additional supplementary examinations, investigations, explorations, 

tests, studies and data concerning conditions (surface, subsurface and Underground 
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Facilities) at or contiguous to the site or otherwise which may affect cost, progress, 

performance or furnishing of the Work or which relate to any aspect of the means, 

methods, techniques, sequences and procedures of construction to be employed by 

CONTRACTOR and safety precautions and programs incident thereto.   

 

6. CONTRACTOR does not consider that any additional examinations, investigations, 

explorations, tests, studies or data are necessary for the performance and furnishing of the 

Work at the Contract Price, within the Contract Times and in accordance with the other 

terms and conditions of the Contract Documents. 

 

7. CONTRACTOR is aware of the general nature of work to be performed by OWNER and 

others at the site that relates to the Work as indicated in the Contract Documents.  

 

8. CONTRACTOR has become familiar with all physical conditions relating to existing 

surface and subsurface conditions (including utilities) which are at or contiguous to the 

site and assumes responsibility for the accurate location of said Underground Facilities.  

No additional examinations, investigations, explorations, tests, reports, studies or similar 

information or data in respect of said Underground Facilities are or will be required by 

CONTRACTOR in order to perform and furnish the Work at the Contract Price, within 

the Contract Time and in accordance with the other terms and conditions of the Contract 

Documents, including specifically the provisions of paragraph 4.02 of the General 

Conditions. 

 

9. CONTRACTOR has correlated the information known to CONTRACTOR, information 

and observations obtained from visits to the site, reports and drawings identified in the 

Contract Documents and all additional examinations, investigations, explorations, tests, 

studies and data with the Contract Documents. 

 

10. CONTRACTOR has given OWNER written of all conflicts, errors, ambiguities or 

discrepancies that CONTRACTOR has discovered in the Contract Documents, and the 

written resolution thereof by OWNER is acceptable to CONTRACTOR.  

 

11. The Contract Documents are generally sufficient to indicate and convey understanding of 

all terms and conditions for performance and furnishing of the Work. 

 

1.07 CONTRACT DOCUMENTS 

 

A. The Contract Documents which comprise the entire agreement between OWNER 
and CONTRACTOR concerning the Work consist of the following: 

 
1. This Agreement (pages 1 to   8  , inclusive); 
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2. Performance Bond (pages   1   to   2  , inclusive); 
 

3. Payment Bond (pages   1   to   2  , inclusive); 
 

4. General Conditions (pages 1 to 42, inclusive); 
 

5. Supplementary Conditions (pages   1   to   6  , inclusive); 
 

6. Technical Specifications as listed in the table of contents of the Project 
Manual; 

 
7. Drawings consisting of a Cover Sheet and sheets listed thereon, with each 

sheet bearing the following general title: Bartholomew Tank 

 

8. Addenda (Numbers         to        inclusive); 
 

9. Exhibits to this Agreement (enumerated as follows): 
 

a. Exhibit A Notice of Award; 
b. Exhibit B Notice to Proceed; 
c. Exhibit C CONTRACTORs Bid (with documentation 

accompanying Bid); 
d. Exhibit D Insurance Forms; 

 
10. The following which may be delivered or issued on or after the Effective 

Date of the Agreement and are not attached hereto: 
 

a. Written Amendments; 
b. Work Change Directives; 
c. Change Order(s). 

 

B. The documents listed in paragraph 7.01.A are attached to this Agreement except as 
expressly noted otherwise above). 

 
C. There are no Contract Documents other than those listed above in this Article 7. 

 
D. The Contract Documents may only be amended, modified, or supplemented as 

provided in paragraph 3.05 of the General Conditions. 
 

1.08 MISCELLANEOUS 

 

A. Terms 

 

1. Terms used in this Agreement will have the meanings indicated in the General Conditions. 
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B. Assignment of contract 

 

1. No assignment by a party hereto of any rights under or interests in the Contract will be 

binding on another party hereto without the written consent of the party sought to be 

bound; and, specifically but without limitation, moneys that may become due and moneys 

that are due may not be assigned without such consent (except to the extent that the effect 

of this restriction may be limited by law), and unless specifically stated to the contrary in 

any written consent to an assignment, no assignment will release or discharge the assignor 

from any duty or responsibility under the Contract Documents. 

 

C. Successors and Assigns 

 

1. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns, and legal 

representatives to the other party hereto, its partners, successors, assigns, and legal 

representatives in respect to all covenants, agreements and obligations contained in the 

Contract Documents. 

 

D. Severability 

 

1. Any provision or part of the Contract Documents held to be void or unenforceable under 

any Law or Regulation shall be deemed stricken, and all remaining provisions shall 

continue to be valid and binding upon OWNER and CONTRACTOR, who agree that the 

Contract Documents shall be reformed to replace such stricken provision or part thereof 

with a valid and enforceable provision that comes as close as possible to expressing the 

intention of the stricken provision. 
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IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in triplicate.  One 

counterpart each has been delivered to OWNER, CONTRACTOR. All portions of the Contract 

Documents have been signed, initialed or identified by OWNER and CONTRACTOR. 

 

This Agreement will be effective on                                     , 20 18 . 

 

OWNER          Springville City Corporation    CONTRACTOR       

 

By        By          

 

(   )     (   ) 

(   )     (   ) 

(       )     (       ) 

(   SEAL )     (   SEAL ) 

(   )     (   ) 

(   )     (   ) 

(   )     (   ) 

 

Attest         Attest         

Address for giving notices:    Addresses for giving notices: 

         

           

License No.         

Agent for service of process  

(If CONTRACTOR is a corporation, attach evidence of authority to sign.) 

- END OF DOCUMENT - 
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 DOCUMENT 00510 
 
 NOTICE OF AWARD 
 

Dated                             
 
TO:                                                                    

               (BIDDER) 
 
ADDRESS:                                                                                                                                                                                                                                                    

   

PROJECT:     SPRINGVILLE CITY BARTHOLOMEW WATER TANK   

CONTRACT:    SPRINGVILLE CITY BARTHOLOMEW WATER TANK   (Insert name of Contract 
as it appears in the Bidding Documents) 
  
OWNERS CONTRACT NO.:                                                       
------------------------------------------------------------------------------------------------------------------------------- 

You are notified that your Bid dated                                 for the above 
Contract has been considered.  You are the apparent Successful Bidder and have been awarded a contract 
for:           BARTHOLOMEW WATER TANK               

(Indicate total Work, alternates or sections of Work awarded) 
 

The Contract Price of your contract is                                   
 

Two copies of each of the proposed Contract Documents (except Drawings) accompany this Notice 
of Award.  Two sets of the Drawings will be delivered separately or otherwise made available to you 
immediately. 
 

You must comply with the following conditions precedent within ten calendar days of the date of 
this Notice of Award, that is by                            . 
 

1. Deliver to the OWNER two fully executed counterparts of the agreement including all the 
Contract Documents.  This includes the triplicate sets of Drawings.  Each of the Contract 
Documents must bear your signature on the cover page. 

 
2. Deliver with the executed Contract Documents the Contract Security (Bonds) as specified 

in the Instruction to Bidders (Article 21), General Conditions (paragraph 5.01) and 
Supplementary Conditions (paragraph SC-5.01). 
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3. (List other conditions precedent). 
 
      a. Deliver evidence of insurance and current contractor’s license.                                             

b.     Submission of an approved traffic control plan for the work area.                                         

c.  Submission of an approved SWPPP/Erosion Control Plan                                                    

d. Submission of Performance and Payment Bonds                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     
 

Failure to comply with these conditions within the time specified will entitle OWNER to consider 
your bid abandoned, and to annul the Notice to Award. 
 

Within ten days after you comply with those conditions, OWNER will return to you one fully 
signed counterpart of the Contract Documents. 
 
 

                      SPRINGVILLE CITY  
             (OWNER) 

 
By:   

     (AUTHORIZED SIGNATURE)  
  

  
                      (TITLE) 

 
 
 
 - END OF DOCUMENT - 
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 DOCUMENT 00520 
 

 NOTICE TO PROCEED 
 

 
TO                                                          Dated                                     
                              (CONTRACTOR) 

ADDRESS:            

            

              

CONTRACT :     SPRINGVILLE CITY BARTHOLOMEW WATER TANK      
                    (Insert name of Contract as it appears in the Bidding Documents)                             

 
PROJECT:      SPRINGVILLE CITY BARTHOLOMEW WATER TANK 
 
OWNERS CONTRACT NO.:                                                 
   
 

You are notified that the Contract Times under the above contract will commence to run on      .  
By that date, you are to start performing your obligations under the Contract Documents.  In accordance 
with Article 3 of the Agreement the date of Substantial Completion is               and the date of 
readiness for final payment is                  , respectively. 
 

Before you may start any Work at the site, paragraph 2.05.C of the General Conditions provides 
that you and OWNER must each deliver to the other (with copies to other identified additional insureds) 
certificates of insurance which each is required to purchase and maintain in accordance with the Contract 
Documents. 
 

Also before you may start any Work at the site(s), you must:    
  
  

(Add other requirements) 
 
 

                                 SPRINGVILLE CITY      
(OWNER) 

 
  By:   

(AUTHORIZED SIGNATURE) 
 

                        
(TITLE) 

 
 
 
EJCDC 1910-23 (1996 Edition) 
Prepared by the Engineers' Joint Contract Documents Committee and endorsed by The General Contractors 
of America. 
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 DOCUMENT 00530 
 
 CHANGE ORDER  

No. 
 
  

 
 
 

 

PROJECT:  
 
 

 
DATE OF ISSUANCE: 

 
 

 
OWNER: 

 
 

 
OWNER's Project No. 

 
 

 
CONTRACTOR: 

 
 

 
ENGINEER: 

 
 

 
CONTRACT FOR: 

 
 

 
ENGINEER's Project No. 

 
 

 
 

 
 

 
 

 
 

 

You are directed to make the following changes in the Contract Documents. 
 
Description: 
  

 
 
 

 
Purpose of Change Order: 

 
 

 
Attachments: (List of documents supporting change) 

 
 
 

 
CHANGE IN CONTRACT PRICE 

 
 

 
 

 
CHANGE IN CONTRACT TIME 

 
Original Contract Price 

 
 

 
 

 
Original Contract Time 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
days or date 

 

Previous Change Orders No. 
 

 
 
to No. 

 
 

 
 

 
 

 
Net Change from Previous Change Orders 

 
 

 
 

 
 

 
 

 
 

 
 

 
days 

 

Contract Price Prior to this Change Order 
 
 

 
 

 
Contract Time Prior to this Change Order 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
days or date 

 

Net Increase (Decrease) of this Change Order 
 
 

 
 

 
Net Increase (Decrease) of this Change Order 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
days 

 

Contract Price with all Approved Change Orders 
 
 

 
 

 
Contract Time with all Approved Change Orders 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
days or date 

 

RECOMMENDED: 
 
 

 
APPROVED: 

 
 

 
APPROVED: 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

by 
 
 

 
 

 
by 

 
 

 
 

 
by 

 
 

 
 

 
Engineer 

 
 

 
 

 
Owner 

 
 

 
 

 
Contractor 

EJCDC No. 1910-8-B (1983 Edition) 
Prepared by the Engineers' Joint Contract Documents Committee and endorsed by The Associated General Contractors of America.  (3/90) 
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 DOCUMENT 00610 
  
 PERFORMANCE BOND 
 
     Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.  
 
CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business): 
 
 
 
 
OWNER (Name and Address): 

Springville City 
110 South Main 
Springville City, Utah 84663 

 
CONSTRUCTION CONTRACT 

Date: 
Amount: 
Description (Name and Location): 

 
 
BOND 

Date (Not earlier than Construction Contract Date): 
Amount: 
Modifications to this Bond Form: 

 
 
 

 
Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this 
Performance Bond to be duly executed on its behalf by its authorized officer, agent, or representative. 
 
CONTRACTOR AS PRINCIPAL 
  Company: (Corp. Seal) 
 
  Signature:                                                                              
  Name and Title: 
 
 
 

 
SURETY 
  Company: (Corp. Seal) 
 
  Signature:                                                                                 
  Name and Title: 
 
 
 

 
(Space is provided below for signatures of additional parties, if required.) 
 
CONTRACTOR AS PRINCIPAL 
  Company: (Corp. Seal) 
 
  Signature:                                                                             
  Name and Title: 

 
SURETY 
  Company (Corp. Seal) 
 
  Signature:                                                                                  
  Name and Title: 
 
 
 

EJCDC No. 1910-28A (1996 Edition) 
Originally prepared through the joint efforts of the Surety Association of America. Engineers' Joint Contract Documents Committee.  The associated General 
Contractors of America, and the American Institute of Architects. 
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1.  The CONTRACTOR and the Surety, jointly and severally, bind themselves, 
their heirs, executors, administrators, successors and assigns to the OWNER for the 
performance of the Contract, which is incorporated herein by reference. 
2.  If the CONTRACTOR performs the Contract, the Surety and the 
CONTRACTOR have no obligation under this Bond, except to participate in 
conferences as provided in paragraph 3.1. 
3.  If there is no OWNER Default, the Surety's obligation under this Bond shall 
arise after: 

3.1 The OWNER has notified the CONTRACTOR and the Surety at the address 
described in Paragraph 10 below, that the OWNER is considering declaring 
a CONTRACTOR Default and has requested and attempted to arrange a 
conference with the CONTRACTOR and the Surety to be held not later 
than fifteen days after receipt of such notice to discuss methods of 
performing the Contract.  If the OWNER, the CONTRACTOR and the 
Surety agree, the CONTRACTOR shall be allowed a reasonable time to 
perform the Contract, but such an agreement shall not waive the OWNER's 
right, if any, subsequently to declare a CONTRACTOR Default; and 

3.2 The OWNER has declared a CONTRACTOR Default and formally 
terminated the CONTRACTOR's right to complete the Contract.  Such 
CONTRACTOR Default shall not be declared earlier than twenty days after 
the CONTRACTOR and the Surety have received notice as provided in 
paragraph 3.1; and 

3.3 The OWNER has agreed to pay the Balance of the Contract Price to: 
3.3.1 The Surety in accordance with the terms of the Contract; 
3.3.2 Another contractor selected pursuant to paragraph 4.3 to perform 

the Contract. 
4.  When the OWNER has satisfied the conditions of Paragraph 3, the Surety shall 
promptly and at the Surety's expense take on of the following actions: 

4.1 Arrange for the CONTRACTOR, with consent of the OWNER, to perform 
and complete the Contract; or 

4.2 Undertake to perform and complete the Contract itself, through its agents or 
through independent contractors; or 

4.3 Obtain bids or negotiated proposals from qualified contractors acceptable to 
the OWNER for a contract for performance and completion of the Contract, 
arrange for a contract to be prepared for execution by the OWNER and the 
contractor selected with the OWNER's concurrence, to be secured with 
performance and payment bonds executed by a qualified surety equivalent 
to the Bonds issued on the Contract, and pay to the OWNER the amount of 
damages as described in paragraph 6 in excess of the Balance of the 
Contract Price incurred by the OWNER resulting from the CONTRACTOR 
Default ; or 

4.4 Waive its right to perform and complete, arrange for completion, or obtain a 
new contractor and with reasonable promptness under the circumstances; 
1. After investigation, determine the amount for which it may be liable to 

the OWNER and, as soon as practicable after the amount is determined, 
tender payment therefor to the OWNER; or 

2. Deny liability in whole or in part and notify the OWNER citing reasons 
therefor. 

5.  If the Surety does not proceed as provided in paragraph 4 with reasonable 
promptness, the Surety shall be deemed to be in default on this Bond fifteen days 
after receipt of an additional written notice from the OWNER to the Surety 
demanding that the Surety perform its obligations under this Bond, and the OWNER 
shall be entitled to enforce any remedy available to the OWNER.  If the Surety 
proceeds as provided in paragraph 4.4, and the OWNER refuses the payment 
tendered or the Surety has denied liability, in whole or in part, without further notice 
the OWNER shall be entitled to enforce any remedy available to the OWNER. 

 
6.  After the OWNER has terminated the CONTRACTOR's right to complete the 
Construction Contract, and if the Surety elects to act under Subparagraph 4.1, 4.2, or 
4.3 above, then the responsibilities of the Surety to the OWNER shall not be greater 
than those of the CONTRACTOR under the Construction Contract, and the 
responsibilities of the OWNER to the Surety shall not be greater than those of the 
OWNER under the Contract.  To the limit of the amount of this Bond, but subject to 
commitment by the OWNER of the Balance of the Contract Price to mitigation of 
costs and damages on the Contract, the Surety is obligated without duplication for: 

6.1 The responsibilities of the CONTRACTOR for correction of defective work 
and completion of the Construction Contract. 

6.2 Additional legal, design professional and delay costs resulting from the 
CONTRACTOR's Default, and resulting from the actions or failure to act of 
the Surety under Paragraph 4; and 

6.3 Liquidated damages, or if no liquidated damages are specified in the 
Contract, actual damages caused by delayed performance or non-
performance of the CONTRACTOR. 

7.  The Surety shall not be liable to the OWNER or others for obligations of the 
CONTRACTOR that are unrelated to the Contract, and the Balance of the Contract 
Price shall not be reduced or set off on account of any such unrelated obligations.  
No right of action shall accrue on this Bond to any person or entity other than the 
OWNER or its heirs, executors, administrators, or successors. 
8.  The Surety hereby waives notice of any change, including changes of time, to 
the Contract or to related subcontracts, purchase orders and other obligations. 
9.  Any proceeding, legal or equitable, under this Bond may be instituted in any 
court of competent jurisdiction in the location in which the work or part of the work 
is located and shall be instituted within two years after CONTRACTOR Default or 
within two years after the CONTRACTOR ceased working or within two years after 
the Surety refuses or fails to perform its obligations under this Bond, whichever 
occurs first.  If the provisions of this Paragraph are void or prohibited by law, the 
minimum period of limitation available to sureties as a defense in the jurisdiction of 
the suit shall be applicable. 
10.  Notice to the Surety, the OWNER or the CONTRACTOR shall be mailed or 
delivered to the address shown on the signature page. 
11.  When this Bond has been furnished to comply with a statutory or other legal 
requirement in the location where the Contract was to be performed, any provision in 
this Bond conflicting with said statutory or legal requirement shall be deemed deleted 
here from and provisions conforming to such statutory or other legal requirement 
shall be deemed incorporated herein.  The intent is that this Bond shall be construed 
as a statutory bond and not as a common law bond. 
12.  Definitions. 

12.1 Balance of the Contract Price:  The total amount payable by the OWNER 
to the CONTRACTOR under the Contract after all proper adjustments 
have been made, including allowance to the CONTRACTOR of any 
amounts received or to be received by the OWNER in settlement of 
insurance or other claims for damages to which the CONTRACTOR is 
entitled, reduced by all valid and proper payments made to or on behalf 
of the CONTRACTOR under the Contract. 

12.2 Contract:  The agreement between the OWNER and the CONTRACTOR 
identified on the signature page, including all Contract Documents and 
changes thereto. 

12.3 CONTRACTOR Default:  Failure of the CONTRACTOR, which has 
neither been remedied nor waived, to perform or otherwise to comply 
with the terms of the Construction Contract. 

12.4 OWNER Default:  Failure of the OWNER, which has neither been 
remedied nor waived, to pay the CONTRACTOR as required by the 
Contract or to perform and complete or comply with the other terms 
thereof. 

 
(FOR INFORMATION ONLY-Name, Address and Telephone) 
AGENT or BROKER:   
OWNER'S REPRESENTATIVE (Architect, Engineer or other party): 
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 DOCUMENT 00620 
 
 PAYMENT BOND 
 
      Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.   
CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business): 
 
 
 
 
OWNER (Name and Address): 

Springville City 
110 South Main 
Springville City, Utah 84663 

 
CONTRACT 

Date: 
Amount: 
Description (Name and Location): 

 
 
BOND 

Date (Not earlier than Construction Contract Date): 
Amount: 
Modifications to this Bond Form: 

 
 
 
 

 
Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this 
Payment Bond to be duly executed on its behalf by its authorized officer, agent, or representative. 
 
CONTRACTOR AS PRINCIPAL 
  Company: (Corp. Seal) 
 
  Signature:                                                                                                      
  Name and Title: 

 
SURETY 
Company: (Corp. Seal) 
 
Signature:                                                   
    
Name and Title: 
 
 
 

 
(Space is provided below for signatures of additional parties, if required.) 
 
CONTRACTOR AS PRINCIPAL 
  Company: (Corp. Seal) 
 
  Signature:                                                                                                    
  Name and Title: 

 
 
 

 
SURETY 
Company (Corp. Seal) 
 
Signature:                                                  
  
Name and Title: 
 

EJCDC No. 1910-28B (1996 Edition) 
Originally prepared through the joint efforts of the Surety Association of America. Engineers' Joint Contract Documents Committee.  The Associated General 
Contractors of America, American Institute of Architects, American Subcontractors Association, and the Associated Specialty Contractors. 
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1.  The CONTRACTOR and the Surety, jointly and severally, bind themselves, 
their heirs, executors, administrators, successors and assigns to the OWNER to pay 
for labor, materials and equipment furnished for use in the performance of the 
Construction Contract, which is incorporated herein by reference. 
2.  With respect to the OWNER, this obligation shall be null and void if the 
CONTRACTOR: 

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, 
and 

2.2 Defends, indemnifies and holds harmless the OWNER from all claims, 
demands, liens or suits by any person or entity who furnished labor, 
materials, or equipment for use in the performance of the Contract, 
provided the OWNER has promptly notified the CONTRACTOR and the 
Surety (at the address described in Paragraph 12) of any claims, demands, 
liens or suits and tendered defense of such claims, demands, liens or suits to 
the CONTRACTOR and the Surety, and provided there is no OWNER 
Default. 

3.  With respect to Claimants, this obligation shall be null and void if the 
CONTRACTOR promptly makes payment, directly or indirectly, for all sums due. 
4.  The Surety shall have no obligation to Claimants under this Bond until: 

4.1 Claimants who are employed by or have a direct contract with the 
CONTRACTOR have given notice to the Surety (at the address described 
in Paragraph 12) and sent a copy, or notice thereof, to the OWNER, stating 
that a claim is being made under this Bond and, with substantial accuracy, 
the amount of the claim. 

4.2 Claimants who do not have a direct contract with the CONTRACTOR: 
1.  Have furnished written notice to the CONTRACTOR and sent a copy, 
or notice thereof, to the OWNER, within 90 days after having last 
performed labor or last furnished materials or equipment included in the 
claim stating, with substantial accuracy, the amount of the claim and the 
name of the party to whom the materials were furnished or supplied or for 
whom the labor was done or performed; and  
2.  Have either received a rejection in whole or in part from the 
CONTRACTOR, or not received within 30 days of furnishing the above 
notice any communication from the CONTRACTOR by which the 
CONTRACTOR has indicated the claim will be paid directly or indirectly; 
and  
3.  Not having been paid within the above 30 days, have sent a written 
notice to the Surety and sent a copy, or notice thereof, to the OWNER, 
stating that a claim is being made under this Bond and enclosing a copy of 
the previous written notice furnished to the CONTRACTOR. 

5.  If a notice required by Paragraph 4 is given by the OWNER to the 
CONTRACTOR or to the Surety, that is sufficient compliance. 
6.  When the Claimant has satisfied the conditions of Paragraph 4, the Surety shall 
promptly and at the Surety's expense take the following actions: 

6.1 Send an answer to the Claimant, with a copy to the OWNER, within 45 
days after receipt of the claim, stating the amounts that are undisputed and 
the basis for challenging any amounts that are disputed. 

6.2 Pay or arrange for payment of any undisputed amounts. 
7.  The Surety's total obligation shall not exceed the amount of this Bond, and the 
amount of this Bond shall be credited for any payments made in good faith by the 
Surety. 
8.  Amounts owed by the OWNER to the CONTRACTOR under the Contract shall 
be used for the performance of the Contract and to satisfy claims, if any, under any 
Performance Bond.  By the CONTRACTOR furnishing and the OWNER accepting 
this Bond, they agree that all funds earned by the CONTRACTOR in the 
performance of the 

 
Contract are dedicated to satisfy obligation of the CONTRACTOR and the 
Surety under this Bond, subject to the OWNER's priority to use the funds for 
the completion of the work. 
9.  The Surety shall not be liable to the OWNER, Claimants or others for 
obligations of the CONTRACTOR that are unrelated to the Contract.  The 
OWNER shall not be liable for payment of any costs or expenses of any 
Claimant under this Bond, and shall have under this Bond no obligations to 
make payments to, give notices on behalf of, or otherwise have obligations to 
Claimants under this Bond. 
10.  The Surety hereby waives notice of any change, including changes of 
time, to the Contract or to related subcontracts, purchase orders and other 
obligations. 
11.  No suite or action shall be commenced by a Claimant under this Bond 
other than in a court of competent jurisdiction in the location in which the 
Work or part of the Work is located or after the expiration of one year from the 
date (1) on which the Claimant gave the notice required by paragraph 4.1 or 
paragraph 4.2.3, or (2) on which the last labor or service was performed by 
anyone or the last materials or equipment were furnished by anyone under the 
Construction Contract, whichever of (1) or (2) first occurs.  If the provisions 
of this Paragraph are void or prohibited by law, the minimum period or 
limitation available to sureties as a defense in the jurisdiction of the suit shall 
be applicable. 
12.  Notice to the Surety, the OWNER or the CONTRACTOR shall be mailed 
or delivered to the address shown on the signature page.  Actual receipt of 
notice by Surety, the OWNER or the CONTRACTOR, however accomplished 
shall be sufficient compliance as of the date received at the address shown on 
the signature page. 
13.  When this Bond has been furnished to comply with a statutory or other 
legal requirement in the location where the CONTRACT was to be performed, 
any provision in this Bond conflicting with said statutory or legal requirement 
shall be deemed deleted here from and provisions conforming to such statutory 
or other legal requirement shall be deemed incorporated herein.  The intent is, 
that this Bond shall be construed as a statutory Bond and not as a common law 
bond. 
14.  Upon request by any person or entity appearing to be a potential 
beneficiary of this Bond, the CONTRACTOR shall promptly furnish a copy of 
this Bond or shall permit a copy to be made. 
15.  Definitions: 

15.1 Claimant:  An individual or entity having a direct contract with the 
CONTRACTOR or with a Subcontractor of the CONTRACTOR 
to furnish labor, materials or equipment for use in the 
performance of the Contract.  The intent of this Bond shall be to 
include without limitation in the terms "labor, materials or 
equipment" that part of water, gas, power, light, heat, oil, 
gasoline, telephone service or rental equipment used in the 
Contract, architectural and engineering services required for 
performance of the Work of the CONTRACTOR and the 
CONTRACTOR's Subcontractors, and all other items for which a 
mechanic's lien may be asserted in the jurisdiction where the 
labor, materials or equipment were furnished. 

15.2 Contract:  The agreement between the OWNER and the 
CONTRACTOR identified on the signature page, including all 
Contract Documents and changes thereto. 

15.3 OWNER Default:  Failure of the OWNER, which has neither been 
remedied nor waived, to pay the CONTRACTOR as required by 
the Contract or to perform and complete or comply with the other 
terms thereof. 

 
(FOR INFORMATION ONLY-Name, Address and Telephone) 
AGENT or BROKER:  
OWNER'S REPRESENTATIVE (Architect, Engineer or other party): 
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 SECTION 00800 
 
 SUPPLEMENTARY CONDITIONS 
 
These Supplementary Conditions amend or supplement the Standard General Conditions of the 
Construction Contract (No. 1910-8, 1996 Edition) and other provisions of the Contract Documents as 
indicated below.  All provisions which are not so amended or supplemented remain in full force and effect. 

 
SC-1   DEFINITIONS AND TERMINOLOGY 
 

The terms used in these Supplementary Conditions which are defined in the Standard General 
Conditions of the Construction Contract (No. 1910-8, 1996 Edition) have the meanings assigned to 
them in the General Conditions. 

 
SC-1.01.A.19 ENGINEER   
 
Delete Paragraph 1.01.A.19 of the General Conditions and insert the following in its place: 
 

ENGINEER: The Springville City Engineer 
 
SC-2.02 COPIES OF DOCUMENTS 
 
Delete Paragraph 2.02 of the General Conditions and insert the following in its place: 
 

OWNER shall furnish to CONTRACTOR up to  2  copies of the contract Documents which may 
include bound reduced drawings.  Additional quantities of the Contract Documents will be 
furnished at reproduction cost. 

 
SC-2.03 COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED 
 
Delete paragraph 2.03 of the General Conditions and insert the following in its place:  
 

The Contract Times will commence to run on the date indicated in the Notice to Proceed.  Any 
Work undertaken by CONTRACTOR prior to the date indicated in the Notice to Proceed will be 
entirely at his own risk. 

 
SC-5.04 CONTRACTOR'S LIABILITY INSURANCE 
 
The requirements of General Conditions paragraph 5.04 for insurance to be purchased and maintained by 
the CONTRACTOR, and any renewals thereof, are modified and supplemented as follows: 
 

C. A copy of the acceptable Certificates of Insurance filed with the OWNER shall be delivered to the 
OWNER for review before any work at the site is started. 

 
D. All liability insurance policies for the project shall include an endorsement naming the OWNER as 

additional insured. 
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E. The CONTRACTOR General Liability Insurance shall be comprehensive form and shall include 
the following coverages: 

 
1. Premises/Operations, collapse hazard, underground hazard, products/completed operations 

hazard, contractual insurance applicable to CONTRACTOR=s obligations under SC 6.03 
Indemnification, broad form property damage, independent contractors, and personal injury. 

 
2. Auto Liability Insurance shall be comprehensive form and shall cover owned, hired and non-

owned vehicles. 
 

3. The limits of liability for the insurance required by paragraph 5.04 of the General Conditions 
shall provide the following coverages for not less than the following amounts or greater where 
required by Laws and Regulations: 

 
a. Workers' Compensation, etc. under paragraphs 5.04.A.1 and A.2. of the General 

Conditions: 
 

(1) State: ................................................................................................................. Statutory 
(2) Applicable Federal: .......................................................................................... Statutory 
(3) Employer's Liability ..................................................................................... $1,000,000 

(Each Accident): 
 

b. CONTRACTOR's Liability Insurance under paragraphs 5.04.A.3 through A.6 of the 
General Conditions which shall also include completed operations and product liability 
coverages and eliminate the exclusion with respect to property under the care, custody and 
control of CONTRACTOR: 

 
(1) General Aggregate (Except Products-Completed Ops) ................................ $2,000,000 
(2) Products-Completed Operations Aggregate ................................................. $1,000,000 
(3) Personal and Advertising Injury (Per Person/ Organization): ...................... $1,000,000 
(4) Each Occurrence (Bodily Injury and Property Damage): ............................ $1,000,000 
(5) Property Damage liability insurance will provide Explosion, Collapse and 

Underground coverages where applicable. 
(6) Excess Liability in Umbrella Form: 

(a) General Aggregate .................................................................................. $2,000,000 
(b) Each Occurrence ..................................................................................... $1,000,000 

 
c. Automobile Liability under paragraph 5.04.A.6 of the General Conditions: 

 
(1) Bodily Injury: 

(a) Each Person ............................................................................................. $1,000,000 
(b) Each Accident ......................................................................................... $1,000,000 

(2) Property Damage: 
(a) Each Accident ......................................................................................... $1,000,000 
or 

(3) Combined Single Limit (Bodily Injury and Property Damage): 
(a) Each Accident ......................................................................................... $1,000,000 

 



 
08/2019 SUPPLEMENTARY CONDITIONS 
 PAGE 00800 - 3 

d. The Contractual Liability coverage required by paragraph 5.04.B.4 of the General 
Conditions shall provide coverage for not less than the following amounts: 

 
(1) Bodily Injury 

(a)  Each Accident ...................................................................................... $1,000,000 
(b) Annual Aggregate ................................................................................... $1,000,000 

(2) Property Damage: 
(a) Each Accident ......................................................................................... $1,000,000 
(b) Annual Aggregate ................................................................................... $1,000,000 

 
e. Other persons or entities (other than those already listed in the General Conditions) to be 

included on the policy as additional insured shall include: 
 

(1) Springville City Corporation 
(2) Other Engineering or testing groups employed by OWNER for work at the site or this 

project. 
 
SC-5.06 PROPERTY INSURANCE 
 
SC-5.06.A.     Delete paragraph 5.06.A of the General Conditions in its entirety and insert the following 
in its place: 
 

A. CONTRACTOR shall purchase and maintain property insurance upon the Work at the Site in 
the amount of the full replacement cost thereof.  This insurance shall: 

 
1. Include the interests of OWNER, CONTRACTOR, Subcontractors, and any other 

individuals or entities identified in the Supplementary Conditions, and the officers, 
directors, partners, employees, agents and other consultants and subcontractors of any of 
them each of whom is deemed to have an insurable interest and shall be listed as an insured 
or additional insured; 

 
2. Be written on a Builder’s Risk all-risk or open peril or special causes of loss policy form 

that shall at least include insurance for physical loss and damage to the Work, temporary 
buildings, falsework, and materials and equipment in transit and shall insure against at least 
the following perils or causes of loss: fire, lightning, extended coverage, theft, vandalism 
and malicious mischief, earthquake, collapse, debris removal, demolition occasioned by 
enforcement of Laws and Regulations, water damage, and such other perils or causes of 
loss as may be specifically required by the Supplementary Conditions. 

 
3. Include expenses incurred in the repair or replacement of any insured property (including 

but not limited to fees and charges of engineers and architects); 
 

4 Cover materials and equipment stored at the Site or at another location that was agreed to 
in writing by OWNER prior to being incorporated in the Work. Provided that such 
materials and equipment have been included in an Application for Payment recommended 
by OWNER; and 

 
5. Allow for partial utilization of the Work by OWNER; 



 
08/2019 SUPPLEMENTARY CONDITIONS 
 PAGE 00800 - 4 

 
6. Include testing and startup; and 

 
7. Be maintained in effect until final payment is made unless otherwise agreed to in writing 

by OWNER, and CONTRACTOR with 30 days written notice to each other additional 
insured to whom a certificate of insurance has been issued. 

 
B. CONTRACTOR shall be responsible for any deductible or self-insured retention. 

 
C. The policies of insurance required to be purchased and maintained by CONTRACTOR in 
accordance with this paragraph SC-5.06 shall comply with the requirements of paragraph 5.06.C 
of the General Conditions. 

 
SC-5.06.E. Delete paragraph 5.06.E of the General Conditions in its entirety. 
 
SC - 6.13 SAFETY AND PROTECTION 
 
Add the following language at the end of the first sentence of the first paragraph of 6.13 of the General 
Conditions: 
 

In particular the CONTRACTOR shall be responsible for observing and supervising all safety 
precautions in accordance with regulations established by the Occupational Safety and Health 
Administration (OSHA). 

 
SC-6.20  INDEMNIFICATION 
 
Paragraphs 6.20.A, B, & C of the General Conditions shall be deleted in their entirety and replaced with 
the following: 
 

A.  To the fullest extent permitted by law, the CONTRACTOR shall indemnify and hold 
harmless the OWNER and their agents and employees from and against all claims, 
damages, losses and expense including but not limited to attorney=s fees arising out of or 
resulting from the performance of the work, provided that any such claim, damage, loss or 
expense (a) is attributable to bodily injury, sickness, disease or death, or to injury to or 
destruction of tangible property (other than the work itself) including the loss of use 
resulting therefrom, and (b) is caused in whole or in part by any negligent act, errors or 
omission of the CONTRACTOR, any SUBCONTRACTOR, anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, regardless 
of whether or not it is caused by a party indemnified hereunder. 

 
B.  In any and all claims against the OWNER or any of their agents or employees by an 

employee of the CONTRACTOR, any SUBCONTRACTOR, anyone  directly or 
indirectly employed by any of them or anyone for whose acts any of them may be liable, 
the indemnification obligation under this paragraph shall not be limited in any way by any 
limitation on the amount or type of damages, compensation or benefits payable by or for 
the CONTRACTOR or any SUBCONTRACTOR under worker=s compensation acts, 
disability benefit acts or other employee benefit acts. 
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C.  The obligations of the CONTRACTOR under subparagraph SC-6.20.A above, shall not 
extend to the liability of the OWNER, his agents or employees arising out of the preparation 
or approval of maps, drawings, opinions, reports, surveys, change orders, designs or 
specifications. 

 
SC-7.02 COORDINATION 
 
Add a new paragraph immediately after paragraph 7.02 of the General Conditions which is to read as 
follows: 
 
SC-7.03. Should CONTRACTOR cause damage to the work or property of any separate contractor at 

the site, or should any claim arising out of CONTRACTOR's performance of the Work at the site 
be made by any separate contractor against CONTRACTOR, OWNER, the Construction 
Coordinator or any other person, CONTRACTOR shall promptly attempt to settle with such other 
contractor by agreement, or otherwise resolve the dispute by arbitration or at law.  
CONTRACTOR shall, to the fullest extent permitted by Laws and Regulations, indemnify and hold 
OWNER, and the Construction Coordinator harmless from and against all claims, damages, losses 
and expenses (including, but not limited to, fees of engineers, architects, attorneys and other 
professionals and court and arbitration costs) arising directly, indirectly or consequentially out of 
any action, legal or equitable, brought by any separate contractor against OWNER, or the 
Construction Coordinator to the extent based on a claim arising out of CONTRACTOR's 
performance of the Work.  Should a separate contractor cause damage to the Work or property of 
CONTRACTOR or should the performance of Work by any separate contractor at the site give rise 
to any other claim, CONTRACTOR shall not institute any action, legal or equitable, against 
OWNER, or the Construction Coordinator or permit any action against any of them to be 
maintained and continued in its name or for its benefit in any court or before any arbiter which 
seeks to impose liability on or to recover damages from OWNER, or the Construction Coordinator 
on account of any such damage or claim.  If CONTRACTOR is delayed at any time in performing 
or furnishing Work by any act or neglect of a separate contractor and OWNER and 
CONTRACTOR are unable to agree as to the extent of any adjustment in Contract Times 
attributable thereto, CONTRACTOR may make a claim for an extension of times in accordance 
with Article 12.  An extension of the Contract Times shall be CONTRACTOR's exclusive remedy 
with respect to OWNER, and Construction Coordinator for any delay, disruption, interference or 
hindrance caused by any separate contractor.  This paragraph does not prevent recovery from 
OWNER, or Construction Coordinator for activities that are their respective responsibilities. 

 
SC-11.03 UNIT PRICE WORK 
 

Paragraph 11.03.C of the General Conditions is hereby deleted in its entirety and the following is 
substituted in lieu thereof: 

 
C. The unit price of an item of Unit Price Work shall be subject to re-evaluation and adjustment 

under the following conditions: 
 
1. If the total cost of a particular item of Unit Price Work amounts to 30% or more of the Contract 

Price and the variation in the quantity of that particular item of Unit Price Work performed by 
CONTRACTOR differs by more than 30% from the estimated quantity of such item indicated 
in the Agreement; and 
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2. If there is no corresponding adjustment with respect to any other item of Work; and 
 
3. If CONTRACTOR believes that CONTRACTOR has incurred additional expense as a result 

thereof; or if OWNER believes that the quantity variation entitles OWNER to an adjustment 
in the unit price, either OWNER or CONTRACTOR may make a claim for an adjustment in 
the Contract Price in accordance with Article 10 if the parties are unable to agree as to the 
effect of any such variations in the quantity of Unit Price Work performed. 

 
SC-14.02.A APPLICATIONS FOR PAYMENT 
 

The first sentence of Paragraph 14.02.A.1 of the General Conditions is hereby deleted in its entirety 
and the following is substituted in lieu thereof: 

 
1. At least thirty (30) days before the date established for each progress payment (but not more 

often than once a month), CONTRACTOR shall submit to OWNER for review an Application 
for Payment filled out and signed by CONTRACTOR covering the Work completed as of the 
date of the Application and accompanied by such supporting documentation as is required by 
the Contract Documents. 

 
2. All applications for payment shall be accompanied by partial lien releases on the project from 

all Subcontractors, Employees, Suppliers, and Contractors who have pre-liened the work. 
 
SC-14.02.C PAYMENT BECOMES DUE 
 
Paragraph 14.02.C of the General Conditions is hereby deleted in its entirety and the following is 
substituted in lieu thereof: 
 

OWNER will, within ten days after receipt of each Application for Payment, either indicate in 
writing a recommendation of payment and present the Application to OWNER, or return the 
Application to CONTRACTOR indicating in writing ENGINEER's reasons for refusing to 
recommend payment.  In the latter case, CONTRACTOR may make the necessary corrections 
and resubmit the Application. Twenty days after presentation of the Application for Payment 
to OWNER, but not prior to the day indicated in Section 5.1 of the "Agreement", the amount 
recommended will (subject to the provisions of the last sentence of paragraph 14.07) become 
due and when due will be paid by OWNER to CONTRACTOR. 

 
 
 - END OF SUPPLEMENTARY CONDITIONS - 
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 SECTION 01010 
 
 SUMMARY OF WORK 
 
PART 1  GENERAL 
 
1.01 GENERAL 
 

A. The work to be performed under this project shall consist of furnishing all labor, materials, and 
equipment necessary or required to complete the work in all respects as shown on the plans and as 
herein specified.  All work, materials, and services not expressly shown or called for in the 
Contract Documents which may be necessary to complete the construction of the work in good 
faith shall be performed, furnished, and installed by CONTRACTOR as though originally so 
specified or shown, at no increase in cost to OWNER. 

 
1.02 WORK COVERED BY CONTRACT DOCUMENTS 
 

A. The work to be performed is as indicated in the Agreement (Document 00500). 
 
1.03 CONTRACT METHOD 
 

A. The work hereunder will be constructed under a unit-price contract. 
 

B. CONTRACTOR shall include the General Conditions and Supplementary Conditions of the 
Contract as a part of all of its subcontract agreements. 

 
1.04 WORK SEQUENCE 
 

A. The contract time and dates for substantial and final completion are as indicated in the Agreement 
(Document 00500), and is on a calendar day basis commencing from the date of the Notice to 
Proceed. 
 

B. The active spring is to continually flow to the penstock at all times during construction. 
  

1.05 CONTRACTOR USE OF PROJECT SITE 
 

A. CONTRACTOR's use of the project site shall be limited to its construction operations, including 
on-site storage of materials, on-site fabrication facilities.   

 
1.06 PROJECT SECURITY  
 

A. CONTRACTOR shall make all necessary provisions to protect the project and CONTRACTOR's 
facilities from fire, theft, and vandalism, and the public from unnecessary exposure to injury. 

 
1.07 CHANGES IN THE WORK 
 

A. It is mutually understood that it is inherent in the nature of municipal construction that some 
changes in the plans and specifications may be necessary during the course of construction to adjust 
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them to field conditions, and that it is of the essence of the Contract to recognize a normal and 
expected margin of change.  The OWNER shall have the right to make such changes, from time 
to time, in the plans, in the character if the work, and in the scope of the project as may be necessary 
or desirable to ensure the completion of the work in the most satisfactory manner without 
invalidating the Contract. 

 
 - END OF SECTION - 



BID 

ITEM
ITEM

METHOD OF 

MEASUREMENT
BASIS OF PAYMENT

DELETE THIS PAGE - JUST USED TO ADJUST PAGE 

NUMBERING

1 Mobilization Not measured; paid for 

on a lump sum basis

Payment shall be considered full compensation for general and 

miscellaneous responsibilities and operations not normally attributed 

to any other single bid item within this schedule.  This shall include, 

but is not limited to, work described or enumerated in Section 01505, 

Mobilization and mobilizing to and from the project, clean-up, 

temporary utilities, payment and performance bonding, insurance, 

permits, and pre-construction video records.

Work completed under this bid item shall be paid for at the contract 

lump sum price in accordance with the following schedule:

a. At 10% of project completion, 25% of the lump sum amount will 

be paid.

b. At 25% of project completion, 50% of the lump sum amount will 

be paid.

c. At 50% of project completion, 75% of the lump sum amount will 

be paid.

d. At 75% of project completion, 100% of the lump sum amount will 

be paid.

2 Construction 

staking

Not measured; paid for 

on a lump sum basis

Payment shall be considered full compensation for all labor, 

equipment and materials necessary for all staking necessary for 

construction location.

3 Steel demolition Not measured; paid for 

on a lump sum basis.

Payment shall be considered full compensation for all labor, 

equipment and materials necessary for  removing, hauling and 

disposing of existing steel structures (tank and overflow weir). Steel 

salvage price can be used to offset demolition cost.
4 Concrete 

demolition

Not measured; paid for 

on a lump sum basis.

Payment shall be considered full compensation for all labor, 

equipment and materials necessary for  removing, hauling and 

disposing of existing concrete structures as shown on the demolition 

plan, including north concrete structure, old weir box, tank 

foundation and floor, meter vault, overflow manhole. 
5 Remove existing 

piping

Linear foot of pipe 

removed.

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to excavate and remove existing 

piping; including excavation, removal, hauling and disposing, 

capping, backfill, compaction and incidental   work required.

6 Site clearing Paid by square yard Payment shall be considered full compensation for all labor, 

equipment and materials necessary to clear the the existing site, 

loading and removing waste materials from site, and incidental work.

7 Remove and reset 

chain link fence

Linear foot of fence 

removed and reset

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to remove fencing to provide 

access to the site and reset after construction is complete.

MEASUREMENT AND PAYMENT
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BID 

ITEM
ITEM

METHOD OF 

MEASUREMENT
BASIS OF PAYMENT

8 Add Chain link 

fence to enclose 

area

Linear foot of fence Payment shall be considered full compensation for all labor, 

equipment and materials necessary to add fencing so entire site is 

enclosed.

9 Abandon existing 

piping

Each pipe abandoned. Payment shall be considered full compensation for all labor, 

equipment and materials necessary to excavate, cap each end and 

abandon exisitng piping; 

10 Locate and cap 

abandoned steel 

distribution line

Not measured; paid for 

on a lump sum basis.

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to locate old steel distribution 

line near existing overflow manhole, excavate, cap end and abandon 

exisitng piping; 
11 Water tank 

excavation

Not measured; paid for 

on a lump sum basis.

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to excavate, remove and 

stockpile,  and backfill as required. Payment includes any necessary 

hauling, trucking and disposal fees as required.

12 1,400,000 gallon 

concrete water 

tank

Not measured; paid for 

on a lump sum basis.

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to construct one fully 

functioning1,400,000 gallon reinforced concrete water tank, roof 

columns, roof and tank appurtenances, such as but not limited to, 

drain, overflow, inlet, hatch, ladder, ultrasonic level sensor, level 

sensor mount, level sensor housing, etc.

13 Overflow weir 

structure

Not measured; paid for 

on a lump sum basis.

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to construct one fully functioning 

reinforced concrete weir structure, cover, hatches, pipe connection, 

link seal and weir plate supply, ladder and installation.  Work 

includes excavation, dewatering, shoring, backfill  and compation 

around structure.
14, 15, 16 Meter vault 

(Detail 4, 8 and 

9) (Not including 

piping)

Not measured; paid for 

on a lump sum basis.

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to construct and install one 6' x 6' 

precast meter vault.  Includes excavation, setting of precast vault 

with sump with protective grating, cover, hatch, electromagnetic flow 

meter, fittings, connection to existing or new piping, backfill, 

compation and incidental work required.
17 Chlorine injection 

vault

Not measured; paid for 

on a lump sum basis.

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to construct and install one 6' x 6' 

precast chlorine injection vault.  Includes excavation, setting of 

precast vault with sump with protective grating, cover, hatch, fittings, 

valves and other items required per the Injection Detail, backfill, 

compaction and incidental work required.

18 60" overflow 

manhole (Detail 

5) (not including 

piping

Not measured; paid for 

on a lump sum basis.

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to construct and install one 60" 

precast overflow manhole.  Includes excavation, setting of precast 

manhole, cover, fittings, screens,  backfill, compaction, wash 

excavation and shaping, rip rap and incidental work required.

19, 20, 21, 

22

24, 20, 18 and 12-

inch ductile iron 

pipe

Linear foot of pipe 

installed.

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to furnish and install ductile iron 

pipe; including excavation, trench shoring, dewatering, fittings, 

thrust blocking, bedding, backfill, compation and incidental work 

required. 

MEASUREMENT AND PAYMENT
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BID 

ITEM
ITEM

METHOD OF 

MEASUREMENT
BASIS OF PAYMENT

23 24-inch PVC pipe Linear foot of pipe 

installed.

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to furnish and install 24-inch 

PVC pipe; including excavation, shoring, dewatering, fittings, 

bedding, compation and incidental work required.
24, 25 1 and 1.5-inch 

HDPE chlorine 

pipe

Linear foot of pipe 

installed.

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to furnish and install 1or 1.5-inch 

HDPE chlorine pipe; including excavation, shoring, dewatering, 

fittings, bedding, compation and incidental work required.

26, 27, 28,  

29

Connection 

details (Not 

including valves)

Each connection made. Payment shall be considered full compensation for all labor, 

equipment and materials necessary to connect to new or existing 

piping; including excavation, trench shoring, dewatering, fittings and 

restraints, bedding,  backfill, compation and incidental work 

required. Not including valves.
30, 31, 32 24, 20 and 12-

inch butterfly 

valve

Each valve installed. Payment shall be considered full compensation for all labor, 

equipment and materials necessary to install butterfly valves; 

including excavation, trench shoring, dewatering, bedding, valve 

box, valve stem extensions,  backfill, compation and incidental work 

required.
33 Chlorine water 

line (Detail 7)

Not measured; paid for 

on a lump sum basis.

Payment for Chlorine water line shall be considered full 

compensation for all labor, equipment and materials necessary to 

install chlorine water line into new 24-inch ductile iron pipe; 

including excavation, trench shoring, dewatering, corp stop, valve 

box, fittings and appurtenances,  backfill, compation and incidental 

work required.
34, 35 20, 24-inch MJ 

tee connection

Each connection made. Payment shall be considered full compensation for all labor, 

equipment and materials necessary to connect to new piping; 

including excavation, trench shoring, dewatering, fittings and 

restriants, bedding,  backfill, compation and incidental work 

required.
36 Tie into existing 

hydro line tee

Each connection made. Payment shall be considered full compensation for all labor, 

equipment and materials necessary to connect to existing 20" tee; 

including excavation, trench shoring, dewatering, fittings, bedding,  

backfill, compation and incidental work required. 
37 Tank outlet valve 

vault connection 

(Detail 10) (Not 

including valves 

or piping

Not measured; paid for 

on a lump sum basis.

Payment shall be considered full compensation for all labor, 

equipment and materials necessary to reconfigure and connect to 

existing piping; including excavation, trench shoring, dewatering, 

bedding,  backfill, compation fittings, rotation of existing tee, coring 

existing vault, sealing abandoned hole in vault, removal and disposal 

of existing valves, replacement spool piece for unwanted components 

removed and incidental work required.

38 Final grading and 

seeding

Paid by square yard Payment shall be considered full compensation for all labor, 

equipment and materials necessary for backfill, grade and reseed 

with the forest service seed mixture in all areas affected.

39 Electrical work Not measured; paid for 

on a lump sum basis.

Payment shall be considered full compensation for all labor, 

equipment, materials and coordination necessary to meeting electical 

installation requirements; including, but not limited to: furnishing the 

conduit and all necessary fittings, excavation, installing the conduit, 

bedding, backfilling, compaction, cable, connections, and all other 

operations and materials required to complete this portion of the 

work as shown on the electrical drawings.

MEASUREMENT AND PAYMENT
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BID 

ITEM
ITEM

METHOD OF 

MEASUREMENT
BASIS OF PAYMENT

40 Tank Foundation 

Drain

Not measured; paid for 

on a lump sum basis.

Payment shall be considered full compensation for all labor, 

equipment, required fill and materials necessary to construct and 

install foundation drain system.  Includes fill as shown on drawing, 

piping, reducers and fittings to connect into tank drain piping.

41 Import fill 

material

Cubic yard of fill 

imported

Payment shall be considered full compensation for all labor, 

equipment, hauling, dumping and placing required fill additional 

areas with imported fill as required.  

42, 43 24, 20-inch pipe 

joint restraint

Each joint restrained. Payment shall be considered full compensation for all labor, 

equipment and materials necessary to restrain joints of new piping; 

including fittings and restriants, and incidental work required.

44 Building Permits Not measured; paid for 

on a lump sum basis.

Building permit, plan check and third party review fees will be 

reimbursed at actual cost.

45 Pressure 

Transmitter

Each Payment shall be considered full compensation for all labor, 

equipment and materials necessary to provide and install pressure 

transmitter for tank level measurement. Transmitter is to be 

suspended above top of floor from top of tank . Includes transmitter, 

wiring, cable and any other material or labor recommended by 

manufacturer.

MEASUREMENT AND PAYMENT
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 SECTION 01040 
 
 COORDINATION 
 
PART 1  GENERAL 
 
1.01 GENERAL 
 

A. The OWNER and/or utility owners may be working within the project area while this 
contract is in progress.  If so, the CONTRACTOR shall schedule his work in conjunction 
with these other entities to minimize mutual interference. 

 
B. All compaction and other testing requirements specified shall be provided and paid for by 

OWNER. 
 

C. CONTRACTOR shall notify OWNER of the schedule for materials testing required by 
CONTRACTOR in Sections 01410 and 01440 a minimum of 24 hours in advance in order 
to provide OWNER time to be present during desired testing.  CONTRACTOR shall be 
responsible for obtaining copies of testing reports or data and insuring that the work is in 
full compliance with the Contract Documents. 

 
D. CONTRACTOR shall notify owners of private rights-of-way 72 hours prior to work being 

performed across private owners’ right-of-way. 
 

E. If required to work in City streets or Utah Department Of Transportation (UDOT) right-
of-way, CONTRACTOR shall notify right-of-way owner 72 hours prior to work being 
performed therein.  Work within the City streets or UDOT right-of-way shall be in 
accordance with required permits and any license agreement with OWNER.  
CONTRACTOR shall obtain and comply with all required permits. 

 
1.02 MEASUREMENT AND PAYMENT 
 

A. Coordination shall not be measured or paid as a separate item, but shall be included as part 
of the various items to which it relates. 

 
 
 - END OF SECTION - 
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 SECTION 01050 
 
 FIELD ENGINEERING 
 
PART 1  GENERAL 
 
1.01 GENERAL 
 

A. CONTRACTOR shall provide all survey construction staking as necessary to complete the 
facilities and appurtenant work according to the contract documents. 

 
 
1.02 MEASUREMENT AND PAYMENT 
 

A. Field Engineering is measured or paid as a separate item and shall be measured and paid 
in accordance to the Measurement and Payment section. 

 
 - END OF SECTION - 
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 SECTION 01070 
 
 ABBREVIATIONS 
 
 
PART 1 GENERAL 
 

1.01 DESCRIPTION 
 

A. Wherever in these Specifications references are made to the standards, specifications, or other 
published data of the various national, regional, or local organizations, such organizations may 
be referred to by their acronym or abbreviation only.  As a guide to the user of these 
specifications, the following acronyms or abbreviations which may appear in these 
specifications shall have the meanings indicated herein. 

 
1.02 ABBREVIATIONS AND ACRONYMS 

 
AAR   Association of American Railroads 
AASHTO  American Association of the State Highway and Transportation Officials 
ACI   American Concrete Institute 
AGA   American Gas Association 
AGC   American General Contractors 
AI    The Asphalt Institute 
AIA   American Institute of Architects 
AISC   American Institute of Steel Construction 
AISI   American Iron and Steel Institute 
ANSI   American Nation Standards Institute, Inc. 
APWA  American Public Works Association 
ASCE   American Society of Civil Engineers 
ASHRAE  American Society of Heating, Refrigerating, and Air-Conditioning Engineers 
ASME   American Society of Mechanical Engineers 
ASOC   American Society of Quality Control 
ASSE   American Society of Sanitary Engineers 
ASTM   American Society for Testing and Materials 
AWS   American Welding Society 
AWWA  American Water Works Association 
BBC   Basic Building Code, Building Officials and Code Administrators International 
CEMA  Conveyors Equipment Manufacturer's Association 
CGA   Compressed Gas Association 
CLFMI  Chain Link Fence Manufacturer's Institute 
CMA   Concrete Masonry Association 
CRSI   Concrete Reinforcing Steel Institute 
DWQ   Department of Water Quality 
DWR   Drinking Water Regulations 
EIA   Electronic Industries Association 
ETC   Electrical Test Laboratories 
ICBO   International Conference of Building Officials 
IEEE   Institute of Electrical and Electronics Engineers 
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IES   Illuminating Engineering Society 
IME   Institute of Makers of Explosives 
ISA   Instrument Society of America 
ISO   International Organization of Standardization 
ITE   Institute of Traffic Engineers 
MBMA  Metal Building Manufacturer's Association 
NACE   National Association of Corrosion Engineers 
NBS   National Bureau of Standards 
NEC   National Electrical Code 
NEMA  National Electrical Manufacturer's Association 
NFPA   National Fire Protection Association 
NFPA   National Forest Products Association 
OSHA   Occupational Safety and Health Administration 
PCA   Portland Cement Association 
RWMA  Resistance Welder Manufacturer's Association 
SAE   Society of Automotive Engineers 
SSPWC  Standard Specification for Public Works Construction 
UDOT   Utah Department of Transportation 
UBC   Uniform Building Code 
UL    Underwriters Laboratories, Inc. 
UPRR   Union Pacific Railroad 
WCRSI  Western Concrete Reinforcing Steel Institute 
WRI   Wire Reinforcements Institute, Inc. 
WWPA  Western Wood Products Association 

 
 - END OF SECTION - 
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 SECTION 01090 
 
 REFERENCE STANDARDS 
 
PART 1  GENERAL 
 
1.01 GENERAL 
 

A. TITLES OF SECTIONS AND PARAGRAPHS.  Captions accompanying Specifications sections 
and paragraphs are for convenience of reference only, and do not form a part of the Specification. 

 
B. APPLICABLE PUBLICATIONS.  Whenever in these specifications references are made to 

published specifications, codes, standards, or other requirements, it shall be understood that 
wherever no date is specified, only the latest specifications, standards or requirements of the 
respective issuing agencies which have been published as of the date that the work is advertised for 
bids, shall apply; except to the extent that said standards or requirements may be in conflict with 
applicable laws, ordinances, or governing codes.  No requirements set forth herein or shown on 
the drawings shall be waived because of any provision of, or omission from, said standards or 
requirements. 

 
C. SPECIALISTS, ASSIGNMENTS.  In certain instances, specifications test requires (or implies) 

that specific work is to be assigned to specialists or expert entities, who must be engaged for the 
performance of that work.  Such assignments shall be recognized as special requirements and shall 
not be interpreted so as to conflict with the enforcement of building codes and similar regulations 
governing the work; also they are not intended to interfere with local union jurisdiction settlements 
and similar conventions.  Such assignments are intended to establish which party or entity 
involved in a specific unit of work is recognized as "expert" for the indicated construction processes 
or operations.  Nevertheless, the final responsibility for fulfillment of the entire set of contract 
requirements remains with CONTRACTOR. 

 
1.02 REFERENCE SPECIFICATIONS, CODES, AND STANDARDS 
 

A. Without limiting the generality of other requirements of the specifications, all work specified herein 
shall conform to or exceed the requirements of all applicable codes and the applicable requirements 
of the following documents to the extent that the provisions of such documents are not in conflict 
with the requirements of these Specifications nor the applicable codes. 

 
B. Reference herein to "Building Code" or UBC shall mean the Uniform Building Code of the 

International Conference of Building Officials (ICBO).  The latest edition of the code as approved 
and used by the local agency as of the date of award, as adopted by the agency having jurisdiction, 
shall apply to the work herein, including all addenda, modifications, amendments, or other lawful 
changes thereto. 

 
C. In case of conflict between codes, reference standards, drawings and the other Contract Document, 

the most stringent requirements shall govern.  All conflicts shall be brought to the attention of the 
ENGINEER for clarification and directions prior to ordering or providing any materials or labor.  
CONTRACTOR shall bid the most stringent requirements. 
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D. APPLICABLE STANDARD SPECIFICATIONS.  CONTRACTOR shall construct the work 
specified herein in accordance with the requirements of the Contract Documents, the April 2007 
Edition of the Springville City Standard Specifications and Drawings manual, and the referenced 
portions of those referenced codes, standards, and specifications listed herein; except, that wherever 
references to "Standard Specifications" are made, the provisions therein for measurement and 
payment shall not apply. 

 
E. References in the Contract Documents to "Standard Specifications" shall mean April 2007 Edition 

of the Springville City Standard Specifications and Drawings manual and the Contract Documents 
including all current supplements, addenda, and revisions thereof. 

 
F. References herein to "OSHA Regulations for Construction" shall mean Title 29, Part 1926, 

Construction Safety and Health Regulations, Code of Federal Regulations (OSHA), including all 
changes and amendments thereto. 

 
G. References herein to "OSHA Standards" shall mean Title 29, Part 1910, Occupational Safety and 

Health Standards, Code of Federal Regulations (OSHA), including changes and amendments 
thereto. 

 
H. UTAH STATE BOARD OF HEALTH REQUIREMENTS.  Water and Sewer installation shall 

conform to the requirements of the Utah Administration Code, R448-3, for "Water Mains Near 
Sewers" for horizontal and vertical separation. 

 
I. UTAH DEPARTMENT OF TRANSPORTATION (UDOT) REQUIREMENTS.  

CONTRACTOR's work shall conform to UDOT specifications for excavation on State highways.  
(See Section 17010) 

 
J. U.S. ARMY CORPS OF ENGINEERS REQUIREMENTS.  CONTRACTOR's work shall 

conform to C.O.E. Specifications in accordance with Section 404 of the Clean Water Act for 
excavation in wetlands. 

 
K. Reference herein to APWA shall mean the latest edition of the AManual of Standard 

Specifications@ and AManual of Standard Plans@ as prepared by the American Public Works 
Association and the Associated General Contractors of America.  

 
 

 - END OF SECTION - 
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 SECTION 01210 
 
 PROJECT MEETINGS 
 
PART 1  GENERAL 
 
1.01 PRECONSTRUCTION CONFERENCE 
 

A. Prior to the commencement of work at the site, a preconstruction conference will be held at a 
mutually agreed time and place which shall be attended by CONTRACTOR, its superintendent, 
and its subcontractors as appropriate.  Other attendees will be: 

 
1. Representatives of OWNER. 

 
2. Governmental representatives as appropriate. 

 
3. Others as requested by CONTRACTOR, or OWNER. 

 
B. Unless previously submitted to OWNER, CONTRACTOR shall bring to the conference one copy 

of each of the following: 
 

1. Progress Schedule B  a detailed outline showing the sequences of construction of principle 
items of work. The outline shall show the beginning and ending dates of the major items of 
work on the Project. 

 
2. A list of names, titles, addresses, and telephone numbers of the CONTRACTOR's responsible 

personnel, indicating those who may be reached outside normal working hours. 
 

3. Procurement schedule of major equipment and materials and items requiring long lead time. 
 

4. Shop Drawings/Sample/Substitute or "Or Equal" submittal schedule. 
 

C. The purpose of the conference is to designate responsible personnel and establish a working 
relationship.  Matters requiring coordination will be discussed and procedures for handling such 
matters established.  The complete agenda will be furnished to CONTRACTOR prior to the 
meeting date, which may include the following: 

 
1. CONTRACTOR's tentative schedules. 

 
2. Transmittal, review, and distribution of CONTRACTOR's submittals. 

 
3. Processing applications for payment. 

 
4. Maintaining record documents. 

 
5. Critical work sequencing. 

 
6. Field decisions and Change Orders. 
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7. Use of project site, office and storage areas, security, housekeeping, and OWNER's needs. 

 
8. Major equipment deliveries and priorities. 

 
9. CONTRACTOR's assignments for safety and first aid. 

 
D. OWNER will preside at the preconstruction conference and will arrange for keeping the minutes 

and distributing the minutes to all persons in attendance. 
 
1.02 PROGRESS MEETINGS  
 

A. CONTRACTOR shall schedule and hold regular on-site progress meetings at least weekly and at 
other times as required by OWNER or as required by progress of the work.  CONTRACTOR, and 
all subcontractors active on the site shall be represented at each meeting.  CONTRACTOR may at 
its discretion request attendance by representatives of its suppliers, manufacturer’s, and other 
subcontractors. 

 
B. OWNER shall preside at the meetings and provide for keeping and distribution of the minutes.  

The purpose of the meetings will be to review the progress of the work, maintain coordination of 
efforts, discuss changes in scheduling, and resolve other problems which may develop. 

 
C. At each construction progress meeting a progress report shall be presented by the CONTRACTOR 

containing an updated Progress Schedule.  Where the delayed completion date of a project phase 
is noted, the CONTRACTOR shall describe the anticipated delays or problems and outline the 
action plan being taken to counter their effect. 

 
1.03 MEASUREMENT AND PAYMENT 
 

A. Project Meetings shall not be measured or paid as a separate item, but shall be included as part of 
the various items to which it relates. 

 
 
 - END OF SECTION - 
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 SECTION 01300 
 
 CONTRACTOR SUBMITTALS 
 
PART 1  GENERAL 
 
1.01 SHOP DRAWING SUBMITTAL 
 

A. CONTRACTOR shall furnish to the OWNER for review, 4 copies of each shop drawing submittal.  
The term "Shop Drawings" as used herein shall be understood to include detail design calculations, 
shop drawings, fabrication and installation drawings, erection drawings, list, graphs, operating 
instructions, catalog sheets, data sheets, and similar items.  Shop drawings and submittal 
requirements shall include interpretations of proposed or required configurations not shown on the 
drawings, so as a document record of such can be approved. 

 
B. Drawings shall be submitted sufficiently in advance to allow the OWNER not less than ten regular 

working days for examining the drawings. These drawings shall be accurate, distinct, and complete 
and shall contain all required information, including satisfactory identification of items and unit 
assemblies in relation to the contract drawings and/or specifications. 

 
C. When the shop drawings are approved by the OWNER, two sets of prints will be returned to 

CONTRACTOR marked "Approved", "Approved, Except as Noted", or similar notification. If 
changes or corrections are necessary, one set will be returned to CONTRACTOR with such changes 
or corrections, indicated by a brief statement, and CONTRACTOR shall correct and resubmit the 
drawings, in triplicate, when requested by the OWNER. 

 
D. Approval of shop drawings, will not be required of reinforcing steel that is detailed by 

CONTRACTOR in accordance with the plans and specifications.  Any change from the plans and 
specifications that is made by CONTRACTOR in reinforcing steel as well as any other change shall 
be approved by the OWNER in a written change order prior to any work being altered from that 
already approved for construction. 

 
E. Fabrication of an item may be commenced only after the OWNER has reviewed the pertinent 

submittals and returned copies to CONTRACTOR marked either "Approved", or "Approved - 
Except as Noted".  Corrections indicated on submittals shall be considered as changes necessary 
to meet the requirements of the Contract Documents and shall not be taken as the basis of claims 
for extra work. 

 
F. All CONTRACTOR shop drawing submittals shall be carefully reviewed by an authorized 

representative of CONTRACTOR, prior to submission to the OWNER. 
 

G. The OWNER's review of CONTRACTOR shop drawing submittals shall not relieve 
CONTRACTOR of the entire responsibility for the corrections of details and dimensions.  
CONTRACTOR shall assume all responsibility and risk for any misfits due to any errors in 
CONTRACTOR submittals. CONTRACTOR shall be responsible for dimensions and the design 
of adequate connections and details. 
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1.02 SAMPLES SUBMITTAL 
 

A. Whenever requested of the OWNER, CONTRACTOR shall submit at least 1 sample of each item 
or material to the OWNER for acceptance at no additional cost to OWNER. 

 
B. Samples, as required herein, shall be submitted for acceptance prior to ordering such material for 

delivery to the jobsite, and shall be submitted in an orderly sequence so that dependent materials 
or equipment can be assembled and reviewed without causing delay in the Work. 

 
C. Unless otherwise specified, all colors and textures of specified items will be selected by the 

OWNER from the manufacturer's standard colors and standard materials, products, or equipment 
lines. 

 
1.03 OPERATION AND MAINTENANCE MANUAL SUBMITTAL 
 

A. No operation and maintenance manuals are required. 
 
1.04 PROGRESS SCHEDULE SUBMITTAL 
 

A. Prepare as progress schedule using the Critical Path Method. 
 

B. Minimum Sheet Size:  11 x 17 inches. 
 

C. Show complete sequence of construction by activity, with dates for beginning and completion of 
each element of construction. 

 
D. Provide separate schedule of submittal dates for shop drawings, product data, and samples. 

 
E. Submit revised Progress Schedule with each Application for Payment. 

 
1.05 MEASUREMENT AND PAYMENT 
 

1. Contractor submittals shall not be measured or paid as a separate item, but shall be included as 
part of the various items to which it relates. 

 
 
 - END OF SECTION - 
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 SECTION 01410 
 

TESTING AGENCY SERVICES 
 
PART 1 GENERAL 
 
1.01 SECTION INCLUDES 
 

A. CONTRACTOR shall be responsible for providing Construction Quality Control Testing 
of all soils, concrete, etc. as required by the various sections of these specifications.  This 
section includes the following: 

 
1. Use of independent testing agency. 
2. Control testing report submittal requirements. 
3. Responsibilities of testing agency. 

 
1.02 REFERENCES 
 

A. ASTM D 3740: Standard Recommended Practice for Evaluation of Agencies Engaged in 
Testing and/or Inspection of Soil and Rock as Used in Engineering Design and 
Construction. 

 
B. ASTM D 4561: Standard Practice for Quality Control Systems for and Inspection and 

Testing Agency for Bituminous Paving Materials. 
 

C. ASTM E 329: Standard Recommended Practice for Inspection and Testing Agencies for 
Concrete, Steel, and Bituminous Materials as Used in Construction. 

 
1.03 DEFINITIONS 
 

A. Independent Testing Agency:  A testing agency NOT owned by CONTRACTOR, and an 
agency that does not have any preferential affiliation or association with CONTRACTOR, 
or any of CONTRACTOR’s Subcontractors and Suppliers other than entering into a 
contract with CONTRACTOR to perform the duties defined in these specifications. 

 
B. Professional Engineer:  An engineer who complies with Utah licensing law and is 

acceptable to the authority having jurisdiction. 
 
1.04 QUALITY ASSURANCE 
 

A. CONTRACTOR shall employ and pay for services of an independent testing agency which 
complies with ASTM D 3740, ASTM D 4561, and ASTM E 329 to test materials for 
contract compliance. 

 
B. Concrete Technician:  Approved by ENGINEER or ACI certified. 
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1.05 CONTRACTOR SUBMITTALS 
 

A. Prior to start of Work, submit testing agency=s name, address, telephone number and the 
following: 

 
1. Person charged with engineering managerial responsibility. 
2. Professional engineer on staff to review services. 
3. Level of certification of technicians. 

 
1.06 TESTING AGENCY SUBMITTALS 
 

A. Field Test Report:  Submit report no later than the end of the current day. 
 

B. Laboratory Test Report:  Submit original report within 48 hours after test results are 
determined. 

 
C. Final Summary Report: Submit prior to final payment. 

 
D. On all reports include: 

 
1. Project title, number and date of the report. 
2. Date, time and location of test 
3. Name and address of material Supplier. 
4. Identification of product being tested and type of test performed. 
5. Identify whether test is initial test or retest. 
6. Results of testing and interpretation of results. 
7. Name of technician who performed the testing. 

 
1.07 RESPONSIBILITIES OF TESTING AGENCY 
 

A. Calibrate testing equipment at least annually with devices of an accuracy traceable to either 
National Bureau of Standards or acceptable values of natural physical constraints. 

 
B. Provide sufficient personnel at site and cooperate with CONTRACTOR, and OWNER=s 

Representative in performance of testing service. 
 

C. Secure samples using procedures specified in the applicable testing code. 
 

D. Perform testing of products in accordance with applicable sections of the Contract 
Documents. 

 
E. Immediately report any compliance or noncompliance of materials and mixes to 

CONTRACTOR, and OWNER=s Representative. 
 

F. When an out-of-tolerance condition exists, perform additional inspections and testing until 
the specified tolerance is attained, and identify retesting on test reports. 

 
1.08 LIMITS ON TESTING AGENCY AUTHORITY 
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A. Agency may not release, revoke, alter, or enlarge on requirements of Contract Documents. 

 
B. Agency may not suspend Work. 

 
C. Agency has no authority to accept Work for OWNER. 

 
1.09 MEASUREMENT AND PAYMENT 
 

A. Testing agency services shall not be measured or paid as a separate item, but shall be 
included as part of the various items to which it relates. 

 
 

- END OF SECTION - 
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 SECTION 01440 
 
 QUALITY CONTROL AND MATERIALS TESTING 
 
 
PART 1 GENERAL 
 
1.01 SECTION INCLUDES 
 

A. Responsibilities for controlling quality of materials, products and workmanship. 
 

B. Responsibilities for manufacturer’s instructions, certificates and field service. 
 
1.02 MATERIALS 
 

A. All materials incorporated in the project shall be new and shall fully comply with the 
specifications.  Unless otherwise clearly provided in the specifications, all workmanship, 
equipment, materials, and articles incorporated in the work covered by the contract are to 
be of the best available grade of their respective kinds.  Whenever, in the specifications, 
any material, article, device, product, fixture, form, type of construction, or process 
indicated or specified by patent or proprietary name, by name of manufacturer, or by 
catalog number, such specifications shall be deemed to be used for the purpose of 
establishing a standard of quality and facilitating the description of the material or process 
desired and shall be deemed to be followed by the words "or approved equal" and 
CONTRACTOR may in such case, upon receiving the ENGINEER's approval, purchase 
and use any item, type, or process which shall be substantially equal in every respect to 
that indicated or specified. 

 
B. Materials and equipment may be used in the Work based upon receipt of a Supplier=s 

certificate of compliance.  Certificate must be in possession of CONTRACTOR and 
reviewed by OWNER prior to use. 

 
C. Quality Assurance Testing by the OWNER shall not relieve CONTRACTOR of 

responsibility to furnish materials and work in full compliance with Contract Documents. 
 
1.03 MANUFACTURER’S INSTRUCTIONS 
 

A. Should instructions conflict with Contract Documents, request clarification before 
proceeding. 

 
B. When required in individual sections, submit manufacturer=s instructions in the quantity 

required for product data, delivery, handling, storage, assembly, installation, start-up, 
adjusting, balancing, and finishing, as appropriate. 
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1.04 MANUFACTURER’S CERTIFICATES 
 

A. When required in individual sections, submit manufacturer=s certificate in duplicate 
executed by responsible officer certifying that product meets or exceeds specified 
requirements. 

 
1.05 MANUFACTURER’S FIELD SERVICES 
 

A. When required in individual sections, have manufacturer or Supplier provide qualified 
representative to observe field conditions, conditions of surfaces and installation, quality 
of workmanship, start-up of equipment, test, adjust, and balance of equipment as applicable 
and to make written report of observations and recommendations to OWNER. 

 
1.06 WORKMANSHIP 
 

A. Maintain performance control and supervision over Subcontractors, Suppliers, 
manufacturer=s, products, services, workmanship, and site conditions, to produce work in 
accordance with Contract Documents. 

 
B. Comply with industry standards except when more restrictive tolerances or specified 

requirements indicate more rigid standards or more precise workmanship. 
 

C. Provide suitable qualified personnel to produce specified quality. 
 

D. Ensure finishes match approved samples. 
 
1.07 INSPECTION AND TESTING OF MATERIALS 
 

A. Testing agency and testing for quality control and material testing shall be furnished by 
CONTRACTOR as part of the project.  Results of testing shall be reported to 
CONTRACTOR and OWNER on site.  Reports of the testing shall be transmitted directly 
to the OWNER. 

 
B. Materials to be supplied under this contract will be tested and/or inspected either at their 

place of origin or at the site of the work by the testing agency.  CONTRACTOR shall give 
the OWNER written notification well in advance of actual readiness of materials to be 
tested and/or inspected at point of origin so OWNER may witness testing by the testing 
agency.  Satisfactory tests and inspections at the point of origin shall not be construed as 
a final acceptance of the material nor shall it preclude retesting or reinspection at the site 
of the work. 

 
C. CONTRACTOR shall furnish such samples of materials as are requested by the OWNER, 

without charge.  No material shall be used until reports from the testing agency have been 
reviewed and accepted by the OWNER.  See Section 01300, CONTRACTORs Submittal.
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1.08 UNSATISFACTORY CONDITIONS 
 

A. Examine areas and conditions under which materials and products are to be installed.  Do 
not proceed with work until unsatisfactory conditions have been corrected in a manner 
acceptable to installer. 

 
1.09 QUALITY CONTROL TESTING 
 

A. OWNER’s failure to detect any defective Work or materials does not prevent later rejection 
when such defect is discovered nor does it obligate OWNER for acceptance. 

 
B. CONTRACTOR shall provide 24-hours minimum notice to OWNER for all testing 

required by these specifications so that OWNER may be present during testing. 
 
1.10 TESTING ACCEPTANCE AND FREQUENCY 
 

A. Minimum Quality Control Testing Frequency:  As defined in Table 01440-1, the 
CONTRACTOR shall be responsible to ensure that all testing is performed at the 
frequencies shown.  CONTRACTOR shall uncover any work at no cost to OWNER to 
allow the testing agency to perform required testing at the frequency shown. 

 
B. Acceptance of Defective Work:  As defined in Article 13.08 of the General Conditions. 

 
1.11 MEASUREMENT AND PAYMENT 
 

A. There shall be no separate measurement and payment for general quality control & 
materials testing. General quality control and materials testing include all test requirements 
of these specifications.  Any Contractor costs for general quality control & materials 
testing shall be considered as included in the contract unit or lump sum prices for the 
various items of the contract to which it relates. 

 
B. Quality Control and Materials Testing required in Table 01440-1, shall be paid for by 

CONTRACTOR.  Any additional independent Quality Assurance testing requested and 
approved by OWNER prior to testing shall be paid for by OWNER. 
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TABLE 01440-1: QUALITY CONTROL TESTING FREQUENCY 
 
 

SYSTEM 
 or 

 MATERIAL 
 

TESTS 
 

MINIMUM REQUIRED FREQUENCY 
 

SUBGRADE AND BACKFILL MATERIALS 
 
Section 02221 
Excavation and 
Backfill for Buried 
Pipelines 

 
Field Density 

 
1 test per 300 linear feet per 1.5 feet of backfill thickness placed. 

 
Laboratory 

 
1 test for each material type which includes proctor, classification and 
gradation. 

 
Section 02222 
Excavation and 
Backfill for 
Structures 

 
Field Density 

 
1 test per 300 linear feet per 1.5 feet of backfill thickness placed. 

 
Laboratory 

 
1 test for each material type which includes proctor, classification and 
gradation. 

 
Section 02278 
Road Base - 
Untreated Base 
Course 

 
Field Density 

 
Base course subgrade:  1 test per 2,000 square feet of area. 
Base course:  1 test per 2,000 square feet of area. 

 
Laboratory 

 
Base course:  1 test for each material type which includes proctor, 
classification and gradation. 

 
 ASPHALT 
 
Section 02500 
Removal and 
Replacement of 
Surface 
Improvements 
 
 

 
Mix Design 

 
Marshall Test Method:  1 test initially per each type of material and 
each change in target, and for each day of production thereafter. 
Specific Gravity: 1 per each Marshall Test 
Extraction:  1 test per each Marshall Test 

 
Field Density 

 
Bituminous surfaces:  1 test per 2,000 square feet placed or part 
thereof. 

 
Asphalt 
Thickness and 
Core Density 

 
Bituminous surfaces: 1 test sample every 300 linear feet of completed 
roadway. 

 
PORTLAND CEMENT CONCRETE 

 
Section 03300 
Cast-in-Place 
Concrete 

 
Slump 

 
1 test every day of placement or 1 test for every 50 cubic yards and 
more frequently if batching appears inconsistent.  Conduct with 
strength tests. 

 
Entrained air 

 
1 test with slump test. 

  
1 test with slump test. 
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SYSTEM 

 or 
 MATERIAL 

 
TESTS 

 
MINIMUM REQUIRED FREQUENCY 

Ambient and 
concrete tem-
peratures 
 
Water cement 
ratio. 

 
To be verified and provided with batch tickets. 

 
Compressive 
strength 

 
1 set of 4 cylinders every 50 c.y. or part thereof per day. 

 
 
NOTES: 
 
 1 Additional tests shall be conducted when variations occur due to the contractor's operations, weather 

conditions, site conditions, etc. 
 
 2 Classification, moisture content, Atterberg limits and specific gravity tests shall be conducted for each 

compaction test if applicable. 
 
 3 Tests can substitute for same tests required under "Aggregates" (from bins or source), although 

gradations will be required when blending aggregates. 
 
 4 Aggregate moisture tests are to be conducted in conjunction with concrete strength tests for 

water/cement calculations. 
 

- END OF SECTION - 
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 SECTION 01500 
 
 TEMPORARY CONSTRUCTION UTILITIES AND 
 ENVIRONMENTAL CONTROLS 
 
PART 1 GENERAL 
   

1.01 DESCRIPTION 
 

A. This section covers temporary utilities, including electricity, lighting, telephone service, water, 
and sanitary facilities; temporary controls, including barriers, protection of work, and water 
control; and construction facilities, including parking, progress cleaning, and temporary 
buildings. 

 
1.02 TEMPORARY UTILITIES 

 
A. Temporary Electricity:  CONTRACTOR shall provide, maintain, and pay for all power 

required by CONTRACTOR. 
 

B. Temporary Lighting:  CONTRACTOR shall provide all temporary lighting required for 
prosecution of his work and for employee and public safety.  As a minimum, lighting levels 
during working hours shall meet the requirements of U.O.S.H.A.  Subsection 1926.56 
illumination. 

 
C. Telephone Service:  CONTRACTOR shall provide, maintain and pay for telephone service. 

 
D. Temporary Water Service 

 
1. CONTRACTOR shall provide for all his workers on the project, adequate and reasonably 

convenient uncontaminated drinking water supply.  All facilities shall comply with the 
regulations of the local and State Departments of Health. 

 
2. CONTRACTOR shall be responsible to arrange for water, both potable and non-potable 

water. 
 

3. When water is taken from a city water system or any other potable water supply source for 
construction purposes, suitable precautions shall be taken to prevent cross connections and 
contamination of water supply. 

 
E. Temporary Sanitary Facilities: CONTRACTOR shall provide and maintain sanitary facilities 

for his employees and his subcontractors' employees that will comply with the regulations of 
the local and State Departments of Health. 



 
08/2019 TEMPORARY CONSTRUCTION UTILITIES AND ENVIRONMENTAL CONTROLS 
260.15.100 PAGE 01500 - 2 

1.03 TEMPORARY CONTROLS 
 

A. Barriers:  Provide barriers as necessary to prevent unauthorized entry to construction areas and 
to protect existing facilities and adjacent properties from damage from construction operations. 

 
B. Dust Control:   

 
1. Execute Work by methods to minimize raising dust from construction operations.  Provide 

positive means to prevent air-borne dust from dispersing into the atmosphere.  Give all 
unpaved streets, roads, detours, or haul roads used in the construction area an approved 
dust-preventive treatment or periodically water to prevent dust.  Applicable environmental 
regulations for dust prevention shall be strictly enforced. 

 
2. CONTRACTOR shall comply with the requirements of the State of Utah Department of 

Environmental Quality, Air Quality Regulations (including R307-205 Emission Standards: 
Fugitive Emissions and Fugitive Dust, and R307-309 Fugative Emissions and Fugative 
Dust, of the Utah air Conservation Rules (UACR).  Note that it is the CONTRACTOR’s 
responsibility to prepare, submit, and obtain approval from the Executive Secretary 
for the dust control plan required under these regulations. 

 
C. Protection of Work:  CONTRACTOR shall protect installed work and provide special 

protection where specified in individual specifications sections.  CONTRACTOR shall 
provide temporary and removable protection for installed products, and shall control activity 
in immediate work area to minimize damage.   

 
D. Open Burning:  No open burning of waste materials will be allowed. 

 
E. Explosives and Blasting:  The use of explosives on the work will not be permitted. 

 
F. Noise Abatement:  In inhabited areas, particularly residential, operations shall be performed 

in a manner to minimize unnecessary noise generation. 
 

G. Storm & Ground Water 
 

1. CONTRACTOR shall provide and maintain at all times during construction, ample means 
and devices with which to promptly remove and properly dispose of all water entering the 
excavation or other parts of the work, whether the water be surface or underground water. 

 
2. In excavation, fill, and grading operations, care shall be taken to disturb the pre-existing 

drainage pattern as little as possible.  Particular care shall be taken not to direct drainage 
water into private property or into streets or drainage ways inadequate for the increased 
flow. 

 
3. CONTRACTOR shall maintain effective means to minimize the quantity of sediments 

leaving the work area either by storm water or CONTRACTOR's own dewatering 
operations. 
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H. Traffic Control: shall be the responsibility of the CONTRACTOR along any road where 
potential exists for traffic disruption. CONTRACTOR shall assume responsibility for materials 
(including barricades, flagging, signage, personnel safety equipment, etc., including storage 
and handling of materials), labor, equipment and incidentals required to control traffic flow for 
the duration of the project in accordance with all applicable local, state and federal regulations. 

 
1.04 CONSTRUCTION FACILITIES 

 
A. Parking:  CONTRACTOR shall provide temporary parking areas to accommodate use of 

construction personnel.  Parking shall be located in an area approved by the ENGINEER. 
 

B. Progress Cleaning 
 

1. CONTRACTOR shall maintain areas free of waste materials, debris, and rubbish.  
Maintain the site in a clean and orderly condition.  Upon completion of work, repair all 
damage caused by equipment and leave the project free of rubbish or excess materials of 
any kind. 

 
2. Thoroughly clean all spilled dirt, gravel, or other foreign materials caused by the 

construction operations from all streets and roads at the conclusion of each day's operation. 
 

3. It shall be the responsibility of CONTRACTOR to promptly clean up and remove any oil 
and or fuel spills caused by CONTRACTOR or his Sub-contractors during the course of 
the project.  Contaminated soil shall be properly disposed of by CONTRACTOR in 
accordance with all applicable laws.  CONTRACTOR shall be responsible for any 
damages to OWNER resulting from CONTRACTOR's negligence in promptly cleaning up 
said spills. 

 
1.05 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

 
A. Prior to Final Application for Payment, CONTRACTOR shall remove temporary above grade 

or buried utilities, equipment, facilities, and materials;  clean and repair damage caused by 
installation or use of temporary work; and restore existing facilities used during construction 
to original condition. 

 
1.06 CHEMICALS 

 
A. All chemicals used during construction or furnished for project operation whether defoliant, 

soil sterilant, herbicide, pesticide, disinfectant, polymer, reactant or of other classification, shall 
show approval of the U.S. Department of Agriculture.  Use of all such chemicals and disposal 
of residues shall be in strict accordance with the printed instruction of the manufacturer. 

 
1.07 CULTURAL RESOURCES 

 
A. The CONTRACTOR's attention is directed to the National Historic Prevention Act of 1966 (16 

U.S.C. 470) and 36 CFR 800 which provides for the preservation of potential historical 
architectural, archeological, or cultural resources (hereinafter called "cultural resources"). 
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B. The CONTRACTOR shall conform to the applicable requirements of the National Historic 
Preservation Act of 1966 as it relates to the preservation of cultural resources. 

 
C. In the event potential cultural resources are discovered during subsurface excavations at the 

site of construction, the following procedures shall be instituted: 
 

1. The ENGINEER will issue a Field Order directing the CONTRACTOR to cease all 
construction operations at the location of such potential cultural resources find. 

 
2. Such Field Order shall be effective until such time as a qualified archeologist can be called 

to assess the value of these potential cultural resources and make recommendations to the 
OWNER and ENGINEER. 

 
D. If the archeologist determines that the potential find is a bona fide cultural resource, at the 

direction of the ENGINEER, the CONTRACTOR shall suspend work at the location of the 
find under the provisions for changes contained in Articles 10, 11, and 12 of the General 
Conditions, Section 00700. 

 
1.08 MEASUREMENT AND PAYMENT 

 
A. Temporary Utilities and Facilities shall not be measured or paid as a separate item, but shall be 

included as part of the various items to which it relates. 
 
PART 2 PRODUCTS  (Not Applicable) 
 
PART 3 EXECUTION  (Not Applicable) 
 
 
 - END OF SECTION - 
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 SECTION 01505 
 
 MOBILIZATION 
 
PART 1  GENERAL 
 
1.01 GENERAL 
 

A. This Section is provided to cover CONTRACTOR's cost of general and miscellaneous 
responsibilities and operations not normally attributed to, or included in, any other single bid item.  
This shall include, but not necessarily be limited to, work described or enumerated in this section 
under the following subsections.  Costs for listed work shall be included in the lump-sum price for 
"Mobilization". 

 
1.02 MOVING TO AND FROM THE JOB SITE 
 

A. This shall include CONTRACTOR's preliminary arrangement for starting and stopping 
construction operations, work schedules, and transportation of equipment and personnel to and 
from the project. 

 
1.03 CLEAN-UP 
 

A. The cost of all clean-up work as specified and not covered under other items shall be included in 
the Bid. 

 
1.04 TEMPORARY UTILITIES 
 

A. Any temporary services and utilities such as telephone, electrical, water, toilet facilities, etc., shall 
be the responsibility of the CONTRACTOR and shall be included in the Bid. 

 
1.05 PERFORMANCE BOND, PAYMENT BOND, AND INSURANCE 
 

A. The cost of the performance bond, payment bond, and any required insurance and/or other 
miscellaneous cost associated with this project shall be included with the Bid. 

 
1.06 PERMITS 
 

A. CONTRACTOR shall provide all necessary permits for completion of the work. 
 
1.07 PRE-CONSTRUCTION VIDEO RECORDS 
 

A. The Contractor shall provide a video tape record with coverage to allow accurate determination of 
location, size and condition, etc. of existing features and improvements within the designated work 
area. 

 
 - END OF SECTION - 



 
08/2019 PROTECTION OF EXISTING FACILITIES 
260.14.100 PAGE 01530 - 1 

 SECTION 01530 
 
 PROTECTION OF EXISTING FACILITIES 
 
PART 1  GENERAL 
 
1.01 GENERAL 
 

A. Any existing facilities, disturbed which are located in or adjacent to the line of work such as curbs, 
gutters, drive approaches, sidewalks, driveways, fences, underground pipes, conduits, or utilities, 
shall be cleaned up and restored in kind by the Contractor and in accordance with the specifications 
contained herein governing the various types of services involved. 

 
1.02 RESTORATION OF FENCES 
 

A. Where it is necessary to remove any fence to facilitate the Contractor's operation, the Contractor 
shall obtain prior agreement with the Owner for removal of the fence, and shall be responsible for 
any damage due to negligence of the Contractor.  As soon as practical, the fence shall be restored 
substantially to the same or improved condition as it was prior to the commencement of the work.  
Where livestock is present the Contractor shall provide temporary fencing to keep livestock away 
from the construction area. 

 
1.03 INTERFERING STRUCTURES AND UTILITIES 
 

A. The Contractor shall exercise all possible caution to prevent damage to existing structures and 
utilities, whether above ground or underground.  It shall be the responsibility of the Contractor to 
locate and expose all existing underground and overhead structures and utilities in such a manner 
as to prevent damage to same.  The Contractor shall notify all utility offices concerned at least 48 
hours in advance of construction operations in which a utility agency's facilities may be involved.  
This shall include, but not be limited to, irrigation water, culinary water, telephone, gas, and 
electric.  The Contractor shall be responsible for any and all changes to, reconnections to public 
utility facilities encountered or interrupted during prosecution of the work, and all costs relating 
hereto shall be at the Contractor's expense.  The Contractor shall contract with and pay Public 
Utility Agencies for work required in connection with all utility interferences and handle all 
necessary notifications, scheduling, coordination, and details.  The cost of public utility 
interferences shall be included in the Contractor's lump sum or unit price bid covering the major 
contract facility to which interference or changes are attributable. 

 
B. Any damages to private property, either inside or outside the limits of the easements provided by 

the Owner, shall be the responsibility of the Contractor.  Any roads, structures, or utilities damaged 
by the work shall be repaired or replaced in a condition equal to or better than the condition prior 
to the damage.  Such repair or replacement shall be accomplished at the Contractor's expense 
without additional compensation from the Owner. 

 
C. The Contractor shall remove and replace small miscellaneous structures such as fences and culverts 

which are damaged by the construction activity at his own expense without additional 
compensation from the Owner.  The Contractor shall replace these structures in a condition as 
good as or better than their original condition. 
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D. The Contractor shall saw cut the edge of existing drive approaches, where necessary, to prevent 

their damage during removal and replacement of the adjacent asphalt surface.   Drive approaches 
which are damaged by the construction activity shall be repaired by the Contractor at his own 
expense without additional compensation from the Owner.  The Contractor shall replace these 
structures in a condition as good as or better than their original condition. 

 
E. At points where the Contractor's operations are adjacent to or across properties of railway, 

telegraph, telephone, irrigation canal, power, gas, water, or adjacent to other property (damage to 
which might result in considerable expense, loss, and inconvenience), no work shall be started until 
all arrangements necessary for the protection thereof have been made. 

 
F. The locations of the major existing culinary water lines, gas pipes, underground electric, cable 

television, and telephone lines that are shown on the plans, were taken from city maps, and maps 
supplied by the utility owner.  It should be expected that some location discrepancies will occur.  
Neither the Owner nor its officers or agents shall be responsible for damages to the Contractor as 
a result of the locations of the utilities being other than those shown on the plans or for the existence 
of utilities not shown on the plans. 

 
G. The Contractor shall be solely and directly responsible to the Owners and operators of such 

properties for any damage, injury, expense, loss or inconvenience, delay, suits, actions, or claims 
of any character brought because of an injury or damage which may result from the carrying out of 
the work to be done under the contract. 

 
H. In the event of interruption to either domestic or irrigation water, or to other utility services as a 

result of accidental breakage, or as a result of being exposed or unsupported, the Contractor shall 
promptly notify the proper authority.  The Contractor shall cooperate with the authority in 
restoration of service as soon as possible, and shall not allow interruption of any water or utility 
service outside working hours unless prior approval is received. 

 
1.04 RIGHTS-OF-WAY 
 

A. The Contractor shall be required to confine construction operations within the dedicated rights-of-
way for public through fares, or within areas for which construction easements have been obtained, 
unless they have made special arrangements with the affected property owners in advance.  The 
Contractor shall be required to protect stored materials, cultivated trees and crops, and other items 
adjacent to the proposed construction site. 

 
B. The Contractor shall submit for approval by the Engineer the type and size of equipment used, and 

the methods for work performed on the rights-of-way across private properties, to avoid or 
minimize injury to trees, shrubs, gardens, lawns, fences, driveways, retaining walls, or other 
improvements within the rights-of-way. 

 
C. Property owners affected by the construction shall be notified by the Contractor at least 48 hours 

in advance of the time the construction begins.  During all construction operations, the Contractor 
shall construct and maintain such facilities as may be required to provide access by all property 
owners to their property.  No person shall be cut off from access to his property for a period 
exceeding 8 hours unless the Contractor has made special arrangements with the affected persons.  
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The Contractor shall, daily or more frequently if necessary, grade all disturbed areas to be smooth 
for motor vehicle traffic. 

 
1.05 MEASUREMENT AND PAYMENT 
 

A. Protection of existing facilities shall not be measured or paid as a separate item, but shall be 
included as part of the various items to which it relates. 

 
 - END OF SECTION - 
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 SECTION 01550 
 
 JOB CONDITIONS 
 
PART 1  GENERAL 
 
1.01 SITE INVESTIGATION 
 

A. CONTRACTOR acknowledges that he has satisfied himself as to the nature and location of the 
work; the general and local conditions, particularly those bearing  upon availability of 
transportation, access to the site, disposal, handling and storage of materials, availability of labor, 
water, electric power, roads, and uncertainties of weather, river stages, or similar physical 
conditions at the site; the conformation and conditions of the ground; the character of equipment 
and facilities needed preliminary to and during the prosecution of the work; and all other matters 
which can in any way affect the work or the cost thereof under this Contract. 

 
1. CONTRACTOR further acknowledges that he has satisfied himself as to the character, quality, 

and quantity of surface and subsurface materials to be encountered from his inspection of the 
site and from reviewing any available records of exploratory work furnished by OWNER or 
included in these Documents.  Failure by CONTRACTOR to acquaint himself with the 
physical conditions of the site and all the available information will not relieve him from 
responsibility for properly estimating the difficulty or cost of successfully performing the work. 

 
2. CONTRACTOR warrants that as a result of his examination and investigation of all the 

aforesaid data that he can perform the work in a good and workmanlike manner and to the 
satisfaction of OWNER.  OWNER assumes no responsibility for any representations made by 
any of its officers or agents during or prior to the execution of this Contract, unless (1) such 
representations are expressly stated in the Contract, and (2) the Contract expressly provides 
that the responsibility therefor is assumed by OWNER. 

 
B. STREET USE.  Nothing herein shall be construed to entitle CONTRACTOR to the exclusive use 

of any public street, alleyway, or parking area during the performance of the work hereunder, and 
CONTRACTOR shall so conduct operations as not to interfere unnecessarily with the authorized 
work of utility companies or other agencies in such streets, alleyways, or parking areas.  No street 
shall be closed to the public without first obtaining permission of the ENGINEER and proper 
governmental authority. 

 
1.02 CONTRACTOR'S WORK AND STORAGE AREA 
 

A. CONTRACTOR shall make arrangements for any necessary offsite storage or shop areas necessary 
for the proper execution of the work. 

 
1.03 MEASUREMENT AND PAYMENT 
 

A. Job conditions shall not be measured or paid as a separate item, but shall be included as part of the 
various items to which it relates. 

 
 - END OF SECTION - 



 
08/2019 PROJECT CLOSEOUT 
260.14.100 PAGE 01700 - 1 

 SECTION 01700 
 
 PROJECT CLOSEOUT 
 
PART 1  GENERAL 
 
1.01 FINAL CLEANUP 
 

A. CONTRACTOR shall promptly remove from the vicinity of the completed work, all rubbish, 
unused materials, concrete forms, construction equipment, and temporary structures and facilities 
used during construction. Final acceptance of the work by OWNER will be withheld until 
CONTRACTOR has satisfactorily complied with the foregoing requirements for final cleanup of 
the project site. 

 
1.02 TOUCH-UP AND REPAIR 
 

A. CONTRACTOR shall touch up or repair all finished surfaces on structures, equipment, fixtures, or 
whatever, that have been damaged prior to final acceptance. Surface on which such touch-up or 
repair cannot be successfully accomplished shall be completely refinished or in the case of 
hardware and similar small items, the item shall be replaced. 

 
1.03 CLOSEOUT TIMETABLE 
 

A. CONTRACTOR shall establish dates for equipment testing, acceptance periods and on-site 
instructional periods (as required under the Contract).  Such dates shall be established not less than 
one week prior to beginning any of the foregoing items, to allow OWNER, the ENGINEER, and 
their authorized representatives sufficient time to schedule attendance at such activities. 

 
1.04 MAINTENANCE AND GUARANTEE 
 

A. CONTRACTOR shall comply with the maintenance and guarantee requirements contained in 
Article 6 of the General Conditions, Section 00700. 

 
B. Replacement of earth fill or backfill, where it has settled below the required finish elevations, shall 

be considered as part of such required repair work, and any repair or resurfacing which becomes 
necessary by reason of such required repair work shall be completed by CONTRACTOR at no cost 
to OWNER. 

 
C. CONTRACTOR shall make all repairs and replacements promptly upon receipt of written order 

from OWNER.  If CONTRACTOR fails to make such repairs or replacement promptly, OWNER 
reserves the right to do the work and CONTRACTOR and his surety shall be liable to OWNER for 
the cost thereof. 

 
D. The CONTRACTOR shall obtain a signed release from the property owner approving restoration 

of work in the construction easements across or bordering private property. 
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1.05 BOND 
 

A. CONTRACTOR shall provide a bond to guarantee performance of the provisions contained in 
Paragraph "Maintenance and Guarantee" above, and Article 5 of the General Conditions, Section 
00700. 

 
1.06 FINAL ACCEPTANCE 
 

A. Final acceptance and final payment shall not be made until all provisions of the General Conditions 
Article 14 have been satisfied. 

 
1.07 MEASUREMENT AND PAYMENT 
 

A. Project closeout shall not be measured or paid as a separate item, but shall be included as part of 
the various items to which it relates. 

 
 
  - END OF SECTION - 



Springville City 03 10 00 Concrete Forming and Accessories 
Bartholomew Water Tank (1802-207) Page 1 of 13 

SECTION 03 10 00 
CONCRETE FORMING AND ACCESSORIES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Formwork for cast-in-place concrete. 
2. Shoring, bracing, and anchorage. 
3. Form accessories. 
4. Form stripping. 

B. Related Requirements: 
1. Section 03 20 00 - Concrete Reinforcing. 
2. Section 03 30 00 - Cast-in-Place Concrete. 
3. Section 05 50 00 - Metal Fabrications. 

1.2 REFERENCE STANDARDS 

A. American Concrete Institute (ACI): 
1. ACI 117 - Specification for Tolerances for Concrete Construction and 

Materials. 
2. ACI 301 - Specifications for Structural Concrete. 
3. ACI 318 - Building Code Requirements for Structural Concrete. 

B. American Forest & Paper Association (AF&PA): 
1. AF&PA - National Design Specification (NDS) for Wood Construction. 

C. APA - The Engineered Wood Association (APA): 
1. APA PS 1 - Voluntary Product Standard - Structural Plywood. 

D. ASTM International (ASTM): 
1. ASTM D1751 - Standard Specification for Preformed Expansion Joint Filler 

for Concrete Paving and Structural Construction (Nonextruding and 
Resilient Bituminous Types). 

E. West Coast Lumber Inspection Bureau (WCLIB): 
1. WCLIB - Standard No. 17 Grading Rules for West Coast Lumber. 

1.3 COORDINATION 

A. Coordinate Work of this Section with other Sections of Work in forming and 
placing openings, slots, reglets, recesses, sleeves, bolts, anchors, other inserts, 
and components of other Work. 
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1.4 SUBMITTALS 

A. Shop Drawings: 
1. Drawings for temporary works including but not limited to falsework, forms 

and form travelers, cofferdams, shoring, water control systems, and 
temporary bridges. 

2. Include detailed drawings for items such as falsework, concrete forms, 
cofferdams, shoring, and temporary bridges. 

3. Include design calculations and supporting data 
4. Design temporary works in accordance to current edition of applicable 

design standard. 
5. Do not begin work until receiving Engineer’s acceptance of drawings and 

calculations. 
6. Do not deviate from accepted drawings unless authorized in writing by 

Engineer. Assume responsibility for costs incurred due to faulty detailing or 
fabrication. 

1.5 QUALITY ASSURANCE 

A. Perform Work according to ACI 350. 

B. For wood products furnished for Work of this Section, comply with AF&PA. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Store materials off ground in ventilated and protected manner to prevent 
deterioration from moisture. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE AND DESIGN CRITERIA 

A. Design, engineer, and construct formwork, shoring, and bracing according to ACI 
318 to conform to achieve concrete shape, line, and dimension as indicated on 
Drawings. 

2.2 WOOD FORM MATERIALS 

A. Form Materials: At discretion of Contractor, except as indicated in Table 2 – 
Schedule for Formwork of this Section. 

B. Lumber Forms: 
1. Applications: Edge forms and unexposed finish concrete. 
2. Boards: Surface boards on four sides. 
3. Material: Standard grade Douglas fir according to WCLIB Standard No. 17 

or equal. 
4. Size: As required for design. 
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C. Plywood Forms: 
1. Application: Exposed finish concrete. 
2. Description: Comply with APA PS 1. Use full size panels where possible 

and label panels in accordance with APA. 
3. Plywood for Surfaces to Receive Membrane Waterproofing: 

a. Minimum Thickness: 5/8 inch. 
b. Grade: B-B Plyform Structural I Exterior in accordance with APA. 

4. Plywood with Smooth Finish Indicated on Drawings: 
a. Minimum Thickness: 3/4 inch. 
b. Grade: HD Overlay Plyform Structural I Exterior in accordance with 

APA. 

2.3 PREFABRICATED FORMS 

A. Preformed Steel and FRP Forms: Matched, tightly fitted, and stiffened to support 
weight of concrete without deflection detrimental to tolerances and appearance 
of finished surfaces. 

B. Tubular Column: 
1. Description: Round spirally wound laminated fiber or glass fiber. 
2. Surface Treatment: Release agent, non-reusable. 
3. Sizes: As indicated on Drawings. 

C. Void Forms: 
1. Moisture-resistant treated paper faces; biodegradable. 
2. Structurally sufficient to support weight of wet concrete mix until initial set. 
3. Thickness: As required. 

D. Form Liners: Smooth, durable, grainless, and non-staining hardboard unless 
otherwise indicated on Drawings. 

E. Framing, Studding, and Bracing: Stud or No. 3 structural light-framing grade. 

2.4 FORMWORK ACCESSORIES 

A. Form Ties: Be suitable material, type, size, shape, quality, and strength to ensure 
construction as designed. 

B. Spreaders: 
1. Description: Standard, non-corrosive metal-form clamp assembly, of type 

acting as spreaders and leaving no metal within 1 inch of concrete face. 
2. Wire ties, wood spreaders, or through bolts are not permitted. 

C. Nails, Spikes, Lag Bolts, Through Bolts, Anchorages: Size, strength, and 
character to maintain formwork in place while placing concrete. 
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D. Form Release Agent: Colorless mineral oil that will not stain concrete or absorb 
moisture or impair natural bonding or color characteristics of coating intended for 
use on concrete. 

E. Bituminous Joint Filler: Comply with ASTM D1751. 

F. Corners: 
1. Type: Chamfer. 
2. Size: 1 by 1 inches. 
3. Lengths: Maximum possible. 

G. Waterstop: 
1. Manufacturer: 

a. Greenstreak 
b. Or equal. 

2. Material: PVC. 
3. Tensile Strength: Minimum 1,750 psi. 
4. Working Temperature Range: Minus 50 to plus 175 degrees Fahrenheit. 
5. Width: 9 inches. 
6. Lengths: Maximum possible. 
7. Profile: Ribbed. 
8. Corner Sections: Preformed. 
9. Jointing: Heat welded. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify lines, levels, and centers before proceeding with formwork. 

B. Verify that dimensions agree with Drawings and Shop Drawings. 

C. If formwork is placed after reinforcement resulting in insufficient concrete cover 
over reinforcement, consult with Engineer before proceeding. 

3.2 INSTALLATION 

A. Earth Forms: 
1. Trench earth forms neatly, accurately, and at least 2 inches wider than 

footing widths indicated on Drawings. 
2. Trim sides and bottom of earth forms. 
3. Construct wood edge strips at top of each side of trench to secure 

reinforcing and to prevent trench from sloughing. 
4. Form sides of footings where earth sloughs. 
5. Tamp earth forms firm and clear them of debris and loose material before 

depositing concrete. 
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B. Formwork: 
1. Provide top form for sloped surfaces steeper than 1.5 horizontal to 1 vertical 

to hold shape of concrete during placement, unless demonstrated that top 
forms can be omitted. 

2. Construct forms to correct shape and dimensions, mortar-tight, braced, and 
of sufficient strength to maintain shape and position under imposed loads 
from construction operations. 

3. Camber forms where necessary to produce level finished soffits unless 
indicated otherwise on Drawings. 

4. Positioning: 
a. Carefully verify horizontal and vertical positions of forms. 
b. Correct misaligned or misplaced forms before placing concrete. 

5. Complete wedging and bracing before placing concrete. 
6. Erect formwork, shoring, and bracing to achieve design requirements 

according to ACI 301. 
7. Stripping: 

a. Arrange and assemble formwork to permit dismantling and stripping. 
b. Do not damage concrete during stripping. 
c. Permit removal of remaining principal shores. 

8. Obtain approval of Engineer before framing openings in structural members 
not indicated on Drawings. 

9. Install chamfer strips on external corners. 
10. Install void forms according to manufacturer instructions. 
11. Do not use wood or other formwork that is not structurally sound or that will 

not meet finish requirements. 
12. Do not patch formwork. 
13. Leave forms in place for minimum number of days according to Table 1 of 

this Section. 
 

(Remainder of page intentionally left blank) 
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Table 1 
Form Stripping Time 

Structural element supported 

Structural live 
load not 

greater than 
structural 
dead load 

Structural live 
load greater 

than 
structural 
dead load 

Walls* 12 hours 12 hours 
Columns* 12 hours 12 hours 
Sides of beams and girder 12 hours 12 hours 
Pan joist forms 

30 inches wide or less 
Over 30 inches wide 

 
3 days 
4 days 

 
3 days 
4 days 

Arch centers 14 days 7 days 
Joist, beam or girder soffits 

Under 10 feet clear span between supports 
10 to 20 feet clear span between structural supports 
Over 20 feet clear span between structural supports 

 
7 days** 

14 days** 
21 days** 

 
4 days 
7 days 
14 days 

One-way floor slabs 
Under 10 feet clear span between supports 
10 to 20 feet clear span between structural supports 
Over 20 feet clear span between structural supports 

 
4 days** 
7 days** 

10 days** 

 
3 days 
4 days 
7 days 

Two-way slab systems As indicated by Engineer 
Post tensioned slab system As soon as post-tensioning 

operations have been 
completed and accepted 

*Where forms also support formwork for slab or beam soffits, removal times of latter will govern. 
**Where forms can be removed without disturbing shores, use half of values shown but not less than 3 days. 

C. Form Removal: 
1. Do not remove forms or bracing until concrete has gained sufficient strength 

to carry its own weight and imposed loads. 
2. Loosen forms carefully; do not wedge pry bars, hammers, or tools against 

finish concrete surfaces scheduled for exposure to view. 
3. Store removed forms in manner that surfaces to be in contact with fresh 

concrete will not be damaged. 
4. Discard damaged forms. 
5. Form Release Agent: 

a. Apply according to manufacturer instructions. 
b. Apply prior to placement of reinforcing steel, anchoring devices, and 

embedded items. 
c. Do not apply form release agent if concrete surfaces are indicated to 

receive special finishes or applied coverings that may be affected by 
agent. 

d. Soak inside surfaces of untreated forms with clean water, and keep 
surfaces coated prior to placement of concrete. 

6. Form Cleaning: 
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a. Clean forms as erection proceeds to remove foreign matter within 
forms. 

b. Clean formed cavities of debris prior to placing concrete. 
c. Flush with water or use compressed air to remove remaining foreign 

matter. 
d. Ensure that water and debris drain to exterior through cleanout ports. 
e. Cold Weather: 

1) During cold weather, remove ice and snow from within forms. 
2) Do not use de-icing salts. 
3) Do not use water to clean out forms, unless formwork and 

concrete construction proceed within heated enclosure; use 
compressed air or other dry method to remove foreign matter. 

7. Reuse and Coating of Forms: 
a. Thoroughly clean forms and reapply form coating before each reuse. 
b. For exposed Work, do not reuse forms with damaged faces or edges. 
c. Apply form coating to forms according to manufacturer instructions. 
d. Do not coat forms for concrete indicated to receive scored finish. 
e. Apply form coatings before placing reinforcing steel. 

D. Forms for Smooth Finish Concrete: 
1. Use steel, plywood, or lined-board forms. 
2. Use clean and smooth plywood and form liners, uniform in size, and free 

from surface and edge damage capable of affecting resulting concrete 
finish. 

3. Install form lining with close-fitting square joints between separate sheets 
without springing into place. 

4. Use full-sized sheets of form liners and plywood wherever possible. 
5. Tape joints to prevent protrusions in concrete. 
6. Apply forming and strip wood forms in manner to protect corners and edges. 
7. Level and continue horizontal joints. 
8. Keep wood forms wet until stripped. 

E. Forms for Surfaces to Receive Membrane Waterproofing: 
1. Use plywood or steel forms. 
2. After erection of forms, tape form joints to prevent protrusions in concrete. 

F. Framing, Studding, and Bracing: 
1. Maximum Spacing of Studs: 

a. Boards: 16 inches on center. 
b. Plywood: 12 inches on center. 

2. Size framing, bracing, centering, and supporting members for sufficient 
strength to maintain shape and position under imposed loads from 
construction operations. 

3. Construct beam soffits of material minimum 2 inches thick. 
4. Distribute bracing loads over base area on which bracing is erected. 
5. When placed on ground, protect against undermining, settlement, and 

accidental impact. 
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G. Form Anchors and Hangers: 
1. Do not use anchors and hangers leaving exposed metal at concrete 

surface. 
2. Symmetrically arrange hangers supporting forms from structural-steel 

members to minimize twisting or rotation of member. 
3. Penetration of structural-steel members is not permitted. 

H. Inserts, Embedded Parts, and Openings: 
1. Install formed openings for items to be embedded in or passing through 

concrete Work. 
2. Locate and set in place items required to be cast directly into concrete. 
3. Install accessories straight, level, and plumb, and ensure that items are not 

disturbed during concrete placement. 
4. Joints: 

a. Install waterstops continuous without displacing reinforcement. 
b. Heat-seal waterstop joints watertight. 

5. Openings: 
a. Provide temporary ports or openings in formwork as required to 

facilitate cleaning and inspection. 
b. Locate openings at bottom of forms to allow flushing water to drain. 

6. Close temporary openings with tight-fitting panels, flush with inside face of 
forms, and neatly fitted such that joints will not be apparent in exposed 
concrete surfaces. 

I. Form Ties: 
1. Provide sufficient strength and quantity to prevent spreading of forms. 
2. Place ties at least 1 inch away from finished surface of concrete. 
3. Leave inner rods in concrete when forms are stripped. 
4. Space form ties equidistant, symmetrical, and aligned vertically and 

horizontally unless indicated otherwise on Drawings. 

J. Arrange formwork to allow proper erection sequence and to permit form removal 
without damage to concrete. 

K. Construction Joints: 
1. Install surfaced pouring strip where construction joints intersect on exposed 

surfaces to provide straight line at joints. 
2. Just prior to subsequent concrete placement, remove strip and tighten 

forms to conceal shrinkage. 
3. Appearance: 

a. Show no overlapping of construction joints. 
b. Construct joints to present same appearance as butted plywood joints. 

4. Arrange joints in continuous line straight, true, and sharp. 

L. Embedded Items: 
1. Make provisions for pipes, sleeves, anchors, inserts, reglets, anchor slots, 

nailers, waterstops, and other features. 
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2. Do not embed wood or uncoated aluminum in concrete. 
3. Obtain installation and setting information for embedded items furnished 

under other Sections. 
4. Securely anchor embedded items in correct location and alignment prior to 

placing concrete. 
5. Ensure that conduits and pipes, including those made of coated aluminum, 

meet requirements of ACI 318 regarding size and location limitations. 

M. Openings for Items Passing through Concrete: 
1. Frame openings in concrete where indicated on Drawings. 
2. Establish exact locations, sizes, and other conditions required for openings 

and attachment of Work specified under other Sections. 
3. Coordinate Work to avoid cutting and patching of concrete after placement. 
4. Perform cutting and repairing of concrete required as result of failure to 

provide required openings. 

N. Screeds: 
1. Set screeds and establish levels for top and finish on concrete slabs. 
2. Slope slabs to drain where required or as indicated on Drawings. 
3. Before depositing concrete, remove debris from space to be occupied by 

concrete and thoroughly wet forms; remove freestanding water. 

O. Screed Supports: 
1. For concrete over waterproof membranes and vapor retarder membranes, 

use cradle-, pad-, or base-type screed supports that will not puncture 
membrane. 

2. Staking through membrane is not permitted. 

P. Cleanouts and Access Panels: 
1. Provide removable cleanout sections or access panels at bottoms of forms 

to permit inspection and effective cleaning of loose dirt, debris, and waste 
material. 

2. Clean forms and surfaces against which concrete is to be placed. 
3. Remove chips, sawdust, and other debris. 
4. Thoroughly blow out forms with compressed air just before concrete is 

placed. 

3.3 TOLERANCES 

A. Tolerances: Construct formwork to produce completed concrete surfaces within 
construction tolerances according to ACI 117. 

B. Camber: As indicated on Drawings. 

3.4 FIELD QUALITY CONTROL 

A. Inspection: 
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1. Inspect erected formwork, shoring, and bracing to ensure that Work 
complies with formwork design and that supports, fastenings, wedges, ties, 
and items are secure. 

2. Notify Engineer after placement of reinforcing steel in forms but prior to 
placing concrete. For walls, notify Engineer after placement of reinforcing 
steel but prior to placement of forms on one side of wall. 

3. Schedule concrete placement to permit formwork inspection before placing 
concrete. 

3.5 ATTACHMENTS 

A. Schedule for Formwork: In accordance with Table 2 of this Section. 
Table 2 

Schedule for Formwork 
Element Form Type 

Walls not exposed to view Site – fabricated plywood coated with form oil 

Walls exposed to view Site – fabricated plywood coated with form oil. 

Supported floor slabs Site – fabricated plywood coated with form oil. 

END OF SECTION 
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SECTION 03 20 00 
CONCRETE REINFORCING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Reinforcing bars. 
2. Reinforcement accessories. 

B. Related Requirements: 
1. Section 03 10 00 - Concrete Forming and Accessories. 
2. Section 03 30 00 - Cast-in-Place Concrete. 

1.2 REFERENCE STANDARDS 

A. American Concrete Institute (ACI): 
1. ACI 117 - Specification for Tolerances for Concrete Construction and 

Materials. 
2. ACI 318 - Building Code Requirements for Structural Concrete. 
3. ACI SP-66 - ACI Detailing Manual. 

B. American Welding Society: 
1. AWS D1.4 - Structural Welding Code - Reinforcing Steel. 

C. ASTM International (ASTM): 
1. ASTM A615 - Standard Specification for Deformed and Plain Carbon-

Steel Bars for Concrete Reinforcement. 

1.3 COORDINATION 

A. Coordinate Work of this Section with placement of formwork, formed openings, 
and other Work. 

1.4 SUBMITTALS 

A. Shop Drawings: 
1. Indicate bar sizes, spacing, locations, splice locations, and quantities of 

reinforcing steel. 
2. Indicate bending and cutting schedules. 
3. Indicate supporting and spacing devices. 
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B. Manufacturer's Material Certificate: Certify that products meet or exceed 
specified requirements. 

1.5 QUALITY ASSURANCE 

A. Perform Work according to ACI 318. 

B. Prepare Shop Drawings according to ACI SP-66. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Inspection: Accept materials on Site in manufacturer's original packaging and 
inspect for damage. 

B. Store materials on skids above grade. Meet additional storage requirements 
according to manufacturer instructions. 

C. Protection: 
1. Protect materials from moisture by storing in clean, dry location remote 

from construction operations areas. 
2. Provide additional protection according to manufacturer instructions. 

1.7 EXISTING CONDITIONS 

A. Field Measurements: 
1. Verify field measurements prior to fabrication. 
2. Indicate field measurements on Shop Drawings. 

PART 2 - PRODUCTS 

2.1 REINFORCEMENT 

A. Reinforcing Steel: 
1. Comply with ASTM A615. 
2. Yield Strength: 60 ksi. 
3. Billet Bars: Deformed. 
4. Finish: Uncoated. 

2.2 FABRICATION 

A. Fabricate concrete reinforcement according to ACI 318. 
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B. Form reinforcement bends and hooks with standard diameters and extension 
lengths according to ACI 318. 

C. Fabricate column reinforcement with offset bends at reinforcement splices. 

D. Where required, shop weld reinforcement according to AWS D1.4. Welding of 
reinforcement not permitted unless specifically detailed on Drawings or 
accepted in writing by Engineer. 

E. Splicing: 
1. If not indicated on Drawings, locate reinforcement splices at point of 

minimum stress and stagger splice locations of adjacent parallel bars. 
2. For splicing devices, follow manufacturer’s instructions. 

2.3 ACCESSORY MATERIALS 

A. Tie Wire: Minimum 16 gage, annealed type. 

B. Chairs, Bolsters, Bar Supports, and Spacers: 
1. Size and Shape: To strengthen and support reinforcement during concrete 

placement conditions. 
2. Where applicable, furnish load-bearing pad on bottom to prevent vapor 

retarder puncture. 

C. Special Chairs, Bolsters, Bar Supports, and Spacers Adjacent to Weather-
Exposed Concrete Surfaces: 
1. Material: Plastic-tipped steel. 
2. Size and Shape: To meet Project conditions. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Place, support, and secure reinforcement against displacement. 

B. Do not deviate from required position beyond specified tolerance. 

C. Do not weld reinforcement. 

D. Do not displace or damage vapor retarder. 

E. Accommodate placement of formed openings. 

F. Spacing: 
1. Space reinforcement bars with minimum clear spacing according to ACI 

318. 
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2. If bars are indicated in multiple layers, place upper bars directly above 
lower bars. 

G. Maintain minimum concrete cover around reinforcement for cast-in-place non-
prestressed concrete members according to ACI 318 as follows: 

 
Table 1 

Minimum Concrete Cover for Reinforcing Steel 

Concrete Exposure Member Reinforcement Specified 
Cover, in. 

Cast against and 
permanently in 

contact with ground 
All All 3 

Exposed to weather 
or in contact with 

ground 
All 

No. 6 through No. 18 
bars 2 

No. 5 bar, W31 or D31 
wire, and smaller 1-1/2 

Not exposed to 
weather or in contact 

with ground 

Slabs, joints, 
and walls 

No. 14 and No. 18 bars 1-1/2 

No. 11 bars and smaller 3/4  

Beams, 
Columns, 

pedestals, and 
tension ties 

Primary reinforcement, 
stirrups, ties, spirals, 

and hoops 
1-1/2   

 

H. Splice reinforcing where indicated on Drawings or according to splice device 
manufacturer's instructions. 

3.2 TOLERANCES 

A. Install reinforcement within following tolerances for flexural members, walls, and 
compression members: 
1. Reinforcement Depth Greater Than 8 Inches: 

a. Depth Tolerance: Plus or Minus 3/8 inch. 
b. Concrete Cover Tolerance: Minus 3/8 inch. 

2. Reinforcement Depth Less Than or Equal to 8 Inches: 
a. Depth Tolerance: Plus or Minus 1/2 inch. 
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b. Concrete Cover Tolerance: Minus 1/2 inch. 

B. Foundation Walls: Install reinforcement within tolerances according to ACI 117. 

3.3 FIELD QUALITY CONTROL TESTING 

A. Perform field inspection of reinforcement according to ACI 318. Inspect for 
correct materials, fabrication, sizes, locations, spacing, concrete cover, and 
splicing. 

3.4 FIELD ACCEPTANCE TESTING 

A. Field inspection testing will be performed by Owner's testing laboratory 
according to ACI 318. 

B. Provide unrestricted access to Work and cooperate with appointed inspection 
firm. 

C. Reinforcement Inspection: 
1. Periodic Placement Inspection: Inspect for correct materials, fabrication, 

sizes, locations, spacing, concrete cover, and splicing. 
2. Placement Acceptance: In accordance with ACI 318 material requirements 

and specified placement tolerances. 

3.5 PROTECTION 

A. Protect reinforcement and accessories from damage and displacement until 
concrete is placed. 

END OF SECTION 
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Concrete Placement Plan 
PLAN NO.  

 

PLACEMENT ITEM   SUBMITTAL DATE  

SUBMITTED TO Jones & DeMille Engineering  J&DE PM  

PROJECT NAME   J&DE PROJECT NO.  

CONTRACTOR   SUPERINTENDENT 

CONCRETE SUB   CONTRACTOR PROJ NO.  

OWNER   PROJECT LOCATION  

DISTRIBUTION  
 
PLACEMENT MEANS & METHODS 

 MIX DESIGN REVIEWED (Y/N)  DATE  DESIGN STRENGTH  TARGET SLUMP   

 CONCRETE QUANTITY (YD3)   ADDITIVES  AIR (%)   

 NO. OF LABORERS   START DATE/TIME.  EST. FINISH DATE/TIME   

 EQUIPMENT TO BE USED   

 TOOLS TO BE USED   

 PRE-PLACEMENT CONFERENCE HELD (Y/N)  DATE  TESTING AGENCY   

 NOTES      
        
 
WEATHER 

 FORECAST WEATHER CONDITIONS DAY OF PLACEMENT    
 TEMPERATURE FORECAST DAY OF PLACEMENT:  HIGH TEMP  LOW TEMP   
 5-DAY TEMPERATURE FORECAST AFTER PLACEMENT:  5-DAY HIGH TEMP  5-DAY LOW TEMP   

 PROPOSED HEATING PLAN   

   

 PROPOSED COOLING PLAN   

   
       
 
FINISH & CURING PLAN 
 NO. OF LABORERS   START DATE/TIME.  EST. FINISH DATE/TIME   

 PROPOSED FINISH  MEANS TO ACHIEVE FINISH   

 PRODUCT(S) TO BE USED   

 METHOD(S) TO BE USED   

 TOOLS TO BE USED   

 CURING PRODUCT(S) SUBMITTAL(S) REVIEWED (Y/N)  DATE REVIEWED    

 NOTES   
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PLACEMENT PLAN SKETCH – Indicate start and finish locations, screed direction, position of pump truck and other key 
equipment, location of control joints, and other pertinent information (attach additional sheets & sketches as needed): 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SUBMITTED BY  RECEIVED BY  

SIGNATURE  SIGNATURE  
 
POST-PLACEMENT NOTES OF CONFORMANCE W/ SUBMITTED PLAN 

   

   

   

 CONSTRUCTION OBSERVER  DATE   
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SECTION 03 30 00 
CAST-IN-PLACE CONCRETE 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes Cast-in-Place Concrete for Items as Follows: 
1. Columns. 
2. Walls. 
3. Footings. 
4. Supported slabs and slabs on grade. 
5. Thrust blocks. 
6. Control, expansion, and contraction joint devices. 
7. Concrete curing. 

B. Related Requirements: 
1. Section 03 10 00 – Concrete Forming and Accessories. 
2. Section 03 20 00 – Concrete Reinforcing. 
3. Section 33 16 62 – Underground Concrete Water Storage Tank. 

1.2 PRICE REDUCTION 

A. Price Reduction for Compressive Strength: 
1. If compressive strength test of concrete does not meet requirement 

of Table 3 of this Section, Engineer may allow price reduction 
pending review of affected structural element.  If allowed, Engineer 
will calculate price reduction using Table 1 of this Section. 

2. Price reduction will be dollar reduction per cubic yard from Table 1 
of this Section multiplied by cubic yards of concrete place for 
compressive strength test represented. 

3. If test results for compressive strength are more than 400 psi below 
specified compressive strength in Table 3 of this Section, Engineer 
will reject concrete and require removal. 
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Table 1 

Price Reduction for Compressive Strength 
 
Compressive Strength Below 

Specified Strength (psi) 

 
Reduction per  

Cubic Yard 
 
1-100 

 
$10.00 

 
101-200 

 
$25.00 

 
201-300 

 
$50.00 

 
301-400 

 
$100.00 

 
Greater than 400 

 
Reject 

1.3 REFERENCE STANDARDS 

A. American Concrete Institute (ACI): 
1. ACI 301 – Specifications for Structural Concrete. 
2. ACI 305R – Guide to Hot Weather Concreting. 
3. ACI 306R – Guide to Cold Weather Concreting. 
4. ACI 306.1 – Standard Specification for Cold Weather Concreting. 
5. ACI 308.1 – Specification for Curing Concrete. 
6. ACI 309R – Guide for Consolidation of Concrete. 
7. ACI 318 – Building Code Requirements for Structural Concrete. 

B. ASTM International (ASTM): 
1. ASTM C31 - Standard Practice for Making and Curing Concrete 

Test Specimens in the Field. 
2. ASTM C33 - Standard Specification for Concrete Aggregates. 
3. ASTM C39 - Standard Test Method for Compressive Strength of 

Cylindrical Concrete Specimens. 
4. ASTM C42 - Standard Test Method for Obtaining and Testing 

Drilled Cores and Sawed Beams of Concrete. 
5. ASTM C94 - Standard Specification for Ready-Mixed Concrete. 
6. ASTM C143 - Standard Test Method for Slump of Hydraulic-

Cement Concrete. 
7. ASTM C150 - Standard Specification for Portland Cement. 
8. ASTM C172 - Standard Practice for Sampling Freshly Mixed 

Concrete. 
9. ASTM C231 - Standard Test Method for Air Content of Freshly 

Mixed Concrete by the Pressure Method. 
10. ASTM C260 - Standard Specification for Air-Entraining Admixtures 

for Concrete. 
11. ASTM C309 - Standard Specification for Liquid Membrane-Forming 

Compounds for Curing Concrete. 
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12. ASTM C494 - Standard Specification for Chemical Admixtures for 
Concrete. 

13. ASTM C618 - Standard Specification for Coal Fly Ash and Raw or 
Calcined Natural Pozzolan for Use in Concrete. 

14. ASTM C685 - Standard Specification for Concrete Made by 
Volumetric Batching and Continuous Mixing. 

15. ASTM C1017 - Standard Specification for Chemical Admixtures for 
Use in Producing Flowing Concrete. 

16. ASTM C1064 - Standard Test Method for Temperature of Freshly 
Mixed Hydraulic-Cement Concrete. 

17. ASTM C1107 - Standard Specification for Packaged Dry, Hydraulic-
Cement Grout (Nonshrink). 

18. ASTM D1751 - Standard Specification for Preformed Expansion 
Joint Filler for Concrete Paving and Structural Construction 
(Nonextruding and Resilient Bituminous Types). 

1.4 COORDINATION 

A. Coordinate placement of joint devices with erection of concrete formwork 
and placement of form accessories. 

1.5 SUBMITTALS 

A. Product Data: Submit data on joint devices, attachment accessories, 
admixtures, fibrous reinforcing, bonding agent, non-shrink grout, curing 
compound, and accessories. 

B. Design Data: 
1. Submit concrete mix design for each concrete class used. 
2. Submit prior test results for each concrete mix design. 
3. Submit separate mix designs if admixtures are required for 

following: 
a. Hot and cold weather concrete Work. 
b. Air entrained concrete Work. 

4. Identify mix ingredients and proportions, including admixtures. 
5. Identify chloride content of admixtures and whether or not chlorides 

were added during manufacturing. 

C. Concrete Placement Plan: Submit concrete placement plan minimum of 
72 hours prior to placement of concrete or as determined by Engineer. 
See attachment at end of this Section. This requirement may be waived 
for minor concrete placements when accepted by Engineer. 

D. Batch Ticket: Submit to Engineer’s onsite representative with each truck 
load delivered. Include information as follows: 
1. Name of batch plant. 
2. Name of Contractor and Project. 
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3. Mix design number or designation. 
4. Class of concrete mix and type of cement. 
5. Time and date of batching. 
6. Cubic yards of concrete. 
7. Weights of cement and each size of aggregate. 
8. Amount of water added at plant and any additional water added. 
9. Amount of each admixture. 

1.6 CLOSEOUT SUBMITTALS 

A. Project Record Documents: Record actual locations of embedded utilities 
and components concealed from view in finished construction. 

B. Warranty: Submit before or with final application for payment. 

1.7 QUALITY ASSURANCE 

A. Perform Work according to ACI 318. 

B. Comply with ACI 305.1 when placing concrete during hot weather. 

C. Comply with ACI 306.1 when placing concrete during cold weather. 

D. Acquire cement and aggregate from one source for Work. 

1.8 AMBIENT CONDITIONS 

A. Hot Weather Concreting: Comply with ACI 305R, except as modified 
herein. 
1. From mixing to placement, maintain concrete temperature not to 

exceed 90 degrees Fahrenheit. 
2. When ambient air temperature exceeds 90 degrees Fahrenheit, 

moist cure concrete for minimum of 5 days following placement. 
3. Cool surfaces that will come in contact with concrete to below 95 

degrees Fahrenheit. 

B. Cold Weather Concreting: Comply with ACI 306R, except as modified 
herein. 
1. When ambient air temperature is above 45 degrees Fahrenheit, 

maintain concrete temperature at minimum equal to air 
temperature, but not greater than 90 degrees Fahrenheit. 

2. When ambient air temperature is below 45 degrees Fahrenheit, 
maintain concrete temperature at or above but not more than 10 
degrees Fahrenheit above minimum temperatures shown in Table 
2 of this Section. 

3. Do not place concrete without using blankets and heaters, or other 
accepted protective measures when ambient air temperature is less 
than 20 degrees Fahrenheit. 
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4. Adequately vent combustion-type heaters that produce carbon 
monoxide. Position heaters and ducts so hot air does not cause 
areas of concrete surface to overheat or over-dry. Maintain most 
conditions to avoid excessive loss of moisture from external heat. 

5. Do not place concrete against adjacent concrete, foundations, 
formwork, reinforcing, or other items that are frozen or have surface 
temperature less than 40 degrees Fahrenheit. 

 

Table 2 
Concrete Temperature (degrees Fahrenheit) for Cold-Weather Construction 

Condition 
Sections 
less than 
12 inches 

Sections 
12 to 36 
inches 

Sections 
36 to 72 
inches 

Sections 
over 72 
inches 

Minimum 
temperature fresh 
concrete as 
mixed in weather 
indicated 

Above 30 ˚F 
0 ˚F to 30 ˚F 
Below 0 ˚F 

60 
65 
70 

55 
60 
65 

50 
55 
60 

45 
50 
55 

Minimum temperature fresh 
concrete as placed and 
maintained (protection period) 

55 50 45 40 

Maximum allowable gradual drop 
in temperature in first 24 hours 
after end of protection 

50 40 30 20 

 

C. Measure concrete temperature with surface thermometer insulated from 
surrounding air. 

D. Protection Period: 
1. Maintain concrete temperature after placement at minimum 

temperatures shown in Table 2 of this Section for minimum six days.  
2. For high-early strength concrete, maintain concrete temperature after 

installation at minimum temperatures shown in Table 2 of this Section 
for minimum three days. 

1.9 WARRANTY 

A. Provide written guarantee to promptly remove and/or repair defective 
concrete for two year period after date of substantial completion. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Concrete: 
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1. Cement: 
a. Portland cement complying with ASTM C150. 
b. Use Type II - Moderate Sulfate Resistant or Type II-V blend 

for Class A through C concrete. 
c. Use Type V - High Sulfate Resistant for Class S2 and S3 

concrete. Meet or exceed sulfate Exposure Class S2 Severe 
in accordance with Tables 4.2.1 and 4.3.1 of ACI 318. 

2. Coarse Aggregate: 
a. Comply with ASTM C33. 
b. Maximum Size:  According to ACI 318. 

1) Not larger than 1/5 narrowest dimension between 
sides of form. 

2) Not larger than 1/3 depth of slab. 
3) Not larger than ¾ minimum clear distance between 

reinforcing bar or between reinforcing bars and forms, 
whichever is smallest. 

3. Fine Aggregate: 
a. Comply with ASTM C33. 

4. Water: 
a. Comply with ACI 318. 
b. Potable. 

B. Admixtures: 
1. Do not use calcium chloride or admixtures that contain calcium 

chloride. 
2. Air Entrainment: Comply with ASTM C260. Use pre-measured 

admixtures for air entrainment added on site. 
3. Chemical: Submit with mix design for review prior to use. 

a. Comply with ASTM C494. 
b. Type A - Water Reducing. Slump requirements on Table 3 of 

this Section may be changed to 5 inches maximum for all 
classes of concrete. 

c. Type D - Water Reducing and Retarding. Slump 
requirements on Table 3 of this Section may be changed to 
5 inches maximum for all classes of concrete. 

d. Type F - Water Reducing, High Range. Slump requirements 
on Table 3 of this Section may be changed to 9 inches 
maximum for all classes of concrete. 

e. Set retarding admixtures may be used when haul time will be 
exceeded. Establish effective life of concrete mix by trial 
batch. 

4. Fly Ash: Comply with ASTM C618, Class F, and not exceed 3 
percent loss on ignition and do not exceed 15 percent CaO content. 
May be used to replace cement. Limit content of fly ash to 30 
percent of required cement content by weight. Submit with mix 
design for review prior to use. 
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5. Plasticizing: Comply with ASTM C1017 and submit with mix design 
for review prior to use. 

2.2 CONCRETE MIX 

A. Determine mix design with required portions of cement, aggregate, 
admixtures and water. Verify mix design with trail batch. 

B. Provide concrete complying with Table 3 of this Section. 

(Remainder of page intentionally left blank.) 
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Table 3 

Concrete Class and Requirements 

 
Class 

 
Coarse 
Aggre-
gate 
Size 

(inches) 

 
Maximum 

Water/ 
Cement 

 
Mini-
mum 
Ce-

ment 
Con-
tent 

(Sacks/ 
C. Y.) 

 
Slump 
(inch-

es) 

 
Air 

Con-
tent 
(Per-
cent) 

 
Mix 

Design 
Compres-

sive 
Strength 

(PSI) 

 
28 Day 

Minimum 
Compres-

sive 
Strength 

(PSI) 

 
Max 
Ratio 

(lb. /lb.) 
     

S3 or 
S3(AE) 

 
1" to No. 
4 

 
0.45 

 
7.0 

 
1-3.5 

 
5.0-7.5 

 
6520 

 
5000 

 
S2 or 
S2(AE) 

 
1" to No. 
4 

 
0.45 

 
6.5 

 
1-3.5 

 
5.0-7.5 

 
5870 

 
4500 

 
AA(AE) 

 
2" to No. 
4 

 
0.44 

 
6.0 

 
1-3.5 

 
5.0-7.5 

 
5210 

 
4000 

 
 

 
1 1/2" to 
No.4 

 
0.44 

 
6.0 

 
1-3.5 

 
5.0-7.5 

 
5210 

 
4000 

 
 

 
1" to No. 
4 

 
0.44 

 
6.5 

 
1-3.5 

 
5.0-7.5 

 
5210 

 
4000 

 
 

 
3/4" to 
No. 4 

 
0.44 

 
6.5 

 
1-3.5 

 
5.0-7.5 

 
5210 

 
4000 

 
A or  
A(AE) 

 
1 1/2" to 
No. 4 

 
0.45 

 
5.0 

 
1-3.5 

 
4.5-7.5 

 
3910 

 
3000 

 
 

 
1" to No. 
4 

 
0.45 

 
5.0 

 
1-3.5 

 
4.5-7.5 

 
3910 

 
3000 

 
 

 
3/4" to 
No. 4 

 
0.45 

 
5.25 

 
1-3.5 

 
4.5-7.5 

 
3910 

 
3000 

 
B or 
B(AE) 

 
 

 
0.62 

 
4.0 

 
2-5 

 
3.0-6.0 

 
3260 

 
2500 

 
C or 
C(AE) 

 
 

 
0.71 

 
4.0 

 
2-5 

 
3.0-6.0 

 
2610 

 
2000 

(AE) = Air-Entrainment 
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C. Ready-Mixed Concrete: Mix and deliver concrete according to ASTM C94. 
For remote locations where ready mixed concrete is not readily available, 
mix and deliver concrete according to ASTM C685. 

D. Site-Mixed Concrete: Mix concrete according to ACI 318. 

2.3 ACCESSORIES 

A. Joint Devices and Filler: 
1. Joint Filler: 

a. Description: Asphalt-impregnated fiberboard or felt. 
b. Comply with ASTM D1751. 
c. Thickness:  1/2 inch. 
d. Sealant: Where indicated on Drawings. 

2. Construction Joint Devices: As indicated on Drawings or as 
accepted by Engineer. 

3. Expansion and Contraction Joint Devices: As indicated on 
Drawings or as accepted by Engineer. 

B. Curing Materials: 
1. Membrane Curing Compound Type A: ASTM C309, Type 1, Class 

A. 
2. Absorptive Mats:  Burlap-polyethylene, minimum 9 ounces per 

square yard bonded to prevent separation during handling and 
placing. 

3. Polyethylene Film:  4 mil thick, white opaque color. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify requirements for concrete cover over reinforcement. 

B. Verify that anchors, seats, plates, reinforcement, and other items to be 
cast into concrete are accurately placed, positioned securely, and will not 
interfere with placing concrete. 

3.2 PREPARATION 

A. In locations where new concrete is doweled to existing work, drill holes in 
existing concrete, insert steel dowels, and pack solid with epoxy. 

B. If concrete subgrade is dry, dampen with water prior to placing concrete. 
Keep subgrade firm and free from excess water. 

C. Remove debris and ice from formwork, reinforcement, and concrete 
substrates. 
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D. Remove water from areas receiving concrete before concrete is placed. 

3.3 INSTALLATION 

A. Placing Concrete: 
1. Place concrete according to ACI 318. 
2. Notify Engineer minimum 48 hours prior to commencement of 

operations. 
3. Ensure that reinforcement, inserts, embedded parts, formed 

expansion and contraction joints, and other materials are not 
disturbed during concrete placement. 

4. Where indicated on Drawings, install vapor barrier under interior 
slabs on grade. 

5. Joint Filler: 
a. Separate slabs on grade from vertical surfaces with 1/2-inch-

thick joint filler or 30 pound felt. 
b. Place joint filler in slab pattern placement sequence; set top 

to required elevations; secure to resist movement by wet 
concrete. 

c. Extend joint filler from bottom of slab to within 1/2 inch of 
finished slab surface, unless indicated otherwise on 
Drawings. 

d. Apply sealant in joints where indicated on Drawings. 
6. Joint Devices: 

a. Install joint devices where indicated on Drawings. 
b. Install in accordance with manufacturer’s instructions. 
c. Coordination: Install construction joint devices in 

coordination with floor slab pattern placement sequence; set 
top to required elevations; secure to resist movement by wet 
concrete. 

d. Install joint device anchors, maintaining correct position to 
allow joint cover to be flush with floor finish. 

e. Install joint covers in longest practical length when adjacent 
construction activity is complete. 

f. Apply sealants in joint devices where indicated on Drawings. 
7. Convey concrete from mixer to place of final position by methods 

that will prevent segregation of mix or loss of materials. Use tremie 
or other accepted method. Do not allow concrete to free fall more 
than 5 feet, or less if segregation of mix occurs. 

8. After concrete has been conveyed from mixer, do not add water. 
Adding water to place concrete will be cause for rejection. 

9. Place concrete in continuous operation for each panel or section as 
determined by predetermined joints. 

10. Consolidate concrete during placement using hand tools, 
mechanical vibrators, vibrating screeds, and finishing machines in 
accordance with ACI 309R. Consolidation techniques will be 
reviewed and accepted with Concrete Placement Plan. 
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a. Do not use vibrator to move concrete horizontally. 
b. Do not vibrate high slump (greater than 6 inches) concrete, 

unless accepted by Engineer. 
c. Do not over vibrate concrete. 
d. Provide sufficient vibrators to consolidate concrete within 15 

minutes after placement of concrete in forms. 
e. Provide at least two vibrators for each concrete placement 

greater than 25 cubic yards. 
f. Do not attach vibrators to or against forms or reinforcing 

steel. 
g. Do not allow vibrators to penetrate concrete layers that have 

taken initial set. 
11. Maintain records of concrete placement, including date, location, 

quantity, air temperature, and test samples taken. 
12. Place concrete continuously between predetermined expansion, 

control, and construction joints. 
13. Do not interrupt successive placement and do not permit cold joints 

to occur. 
14. Screeding: 

a. Screed floors and slabs on grade level, unless indicated 
otherwise on Drawings. 

b. Minimum Surface Flatness: maximum 1/4 inch in 10 feet. 

B. Concrete Finishing: 
1. Finish concrete as indicated in schedule. 
2. Finish concrete floor surfaces according to ACI 318. 
3. Float slab-on-grade and suspended slab surfaces . 
4. Do not use steel trowels or fresno to finish exterior concrete. 
5. Do not use jitter bugs for concrete consolidation. 

C. Curing and Protection: 
1. Immediately after placement, protect concrete from premature 

drying, excessively hot or cold temperatures, and mechanical 
injury. 

2. Maintain concrete with minimal moisture loss at relatively constant 
temperature for period as necessary for hydration of cement and 
hardening of concrete. 

3. Cure horizontal concrete surfaces according to ACI 308.1 using 
one of following methods: 
a. Ponding: Maintain 100 percent coverage of water over slab 

continuously for seven days. 
b. Spraying: Spray water over slab and maintain wet for seven 

days. 
c. Absorptive Matt: Cover slab with saturated mat lapping ends 

and sides. Maintain saturated condition for seven days. 
d. Membrane Curing Compound: Apply curing compound in 

two coats with second coat applied at right angles to first. 
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e. Polyethylene Film: Spread over slab, lap edges and sides, 
seal with pressure sensitive tape and cover with plywood as 
necessary to secure film. Maintain in place for seven days. 

4. Cure vertical surfaces according to ACI 308.1 using one of 
following methods: 
a. Spraying: Spray water over surface and maintain wet for 

seven days. 
b. Membrane Curing Compound: Apply curing compound in 

two coats with second coat applied at right angles to first. 
5. Provide additional protection as necessary to prevent freezing 

during cold weather. 
6. Use curing method which is compatible with finish coat of concrete 

surface. 

3.4 FIELD QUALITY CONTROL TESTING 

A. Perform in accordance with ACI 318 and referenced standards. 

B. Field Testing: Comply with ASTM C172. Sample and test concrete at least 
once for every 50 cubic yards or less of each class of concrete placed 
each day. 
1. Slump Test: Comply with ASTM C143. 
2. Air Content Test: Comply with ASTM C231. 
3. Perform initial air and slump test on first truck of each day prior to 

placing concrete in forms. 
a. If initial air and slump test are acceptable, proceed with 

placement of concrete. 
b. If initial air and slump tests are not acceptable, reject 

concrete and remove from site or make required corrections 
to make concrete acceptable. 

4. Perform final air and slump tests on middle portion of batch in 
accordance with ASTM C172. 

5. Temperature Test: Comply with ASTM C1064. 
6. Compressive Strength Test: Comply with ASTM C31 and C39. 

a. Cast four cylinders. 
b. Test one cylinder at 7 days. 
c. Test three cylinders at 28 days. Compressive strength will be 

average of three cylinders. 
7. If tests are not acceptable, make adjustments in mix design and/or 

production. If necessary, remove and replace Work. 

3.5 FIELD ACCEPTANCE TESTING 

A. Testing: Will be performed by Owner's testing laboratory according to ACI 
318 and referenced standards. 
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B. Provide unrestricted access to Work and cooperate with appointed testing 
personnel. 

C. Concrete Inspections: 
1. Continuous Placement Inspection: Inspect for proper installation 

procedures. 
2. Periodic Curing Inspection: Inspect for specified curing temperature 

and procedures. 

D. Field Testing: Comply with ASTM C172. Sample and test concrete at least 
once for every 50 cubic yards or less of each class of concrete placed 
each day. 
1. Slump Test: Comply with ASTM C143. 
2. Air Content Test: Comply with ASTM C231. 
3. Perform initial air and slump test on first truck of each day prior to 

placing concrete in forms. 
a. If initial air and slump test are acceptable, proceed with 

placement of concrete. 
b. If initial air and slump tests are not acceptable, reject 

concrete and remove from site or make required corrections 
to make concrete acceptable. 

4. Perform final air and slump tests on middle portion of batch in 
accordance with ASTM C172. 

5. Temperature Test: Comply with ASTM C1064. 
6. Compressive Strength Test: Comply with ASTM C31 and C39. 

a. Cast four cylinders. 
b. Test one cylinder at 7 days. 
c. Test three cylinders at 28 days. Compressive strength will be 

average of three cylinders. 
7. Tests shall comply with the requirements of Table 3 of this Section 

for each class. 

3.6 NON-CONFORMING WORK 

A. Optional Core Compressive Strength Testing: If compressive strength test 
fails, compressive strength testing by core samples may be requested. 
Submit detailed request to Engineer. 
1. Sampling and Testing Procedures: Comply with ASTM C42. 
2. Drill three cores for each failed strength test from failed concrete. 
3. If compressive strength test of cores does not meet requirements of 

Table 3 of this Section, Engineer may reject concrete and require 
removal or allow concrete to remain with price reduction. Price 
reduction or replacement will be at discretion of Owner and 
Engineer. 

B. Patching: 
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1. Allow Engineer to observe concrete surfaces immediately upon 
removal of forms. 

2. Honeycombing or Embedded Debris in Concrete: 
a. Not acceptable. 
b. Notify Engineer upon discovery. 

3. Patch imperfections as indicated by Engineer. 

C. Defective Concrete: 
1. Description: Concrete not conforming to required lines, details, 

dimensions, tolerances, or specified requirements. 
2. Repair or replacement of defective concrete will be indicated by 

Engineer. 
3. Do not patch, fill, touch up, repair, or replace exposed concrete, 

except as indicated by Engineer for each individual area. 

3.7 ATTACHMENTS 

A. Concrete Schedule: See Table 4 of this Section. 

 
Table 4 

Concrete Schedule 
Element Class Finish Other Notes 

Columns AA(AE) Form Finish  
Fence Footings B(AE) Form Finish  
Interior Floor Slabs AA(AE) Float Finish Slope top to floor drain(s) 
Roof Slabs AA(AE) Float Finish  
Footings AA(AE) Form Finish  
Walls AA(AE) Form Finish  
Thrust Blocks B or B(AE) Form Finish  
Valve Collars AA(AE) Light Broom Finish  

 

B. Concrete Placement Plan: See attached document consisting of 2 pages. 

END OF SECTION 
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SECTION 05 50 00 
METAL FABRICATIONS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Weir plates. 

B. Related Requirements: 
1. Section 03 30 00 - Cast-In-Place Concrete. 

1.2 REFERENCE STANDARDS 

A. American Welding Society (AWS): 
1. AWS D1.1 - Structural Welding Code - Steel. 
2. AWS D1.6 - Structural Welding Code - Stainless Steel. 

B. ASTM International (ASTM): 
1. ASTM A36 - Standard Specification for Carbon Structural Steel. 
2. ASTM A53- Standard Specification for Pipe, Steel, Black and Hot-

Dipped, Zinc-Coated, Welded and Seamless. 
3. ASTM A123 - Standard Specification for Zinc (Hot-Dip Galvanized) 

Coatings on Iron and Steel Products. 
4. ASTM A153 - Standard Specification for Zinc Coating (Hot-Dip) on 

Iron and Steel Hardware. 
5. ASTM A193 - Standard Specification for Alloy-Steel and Stainless 

Steel Bolting for High Temperature or High Pressure Service and 
Other Special Purpose Applications. 

6. ASTM A194 - Standard Specification for Carbon Steel, Alloy Steel, 
and Stainless Steel Nuts for Bolts for High Pressure or High Temper-
ature Service, or Both. 

7. ASTM A240 - Standard Specification for Chromium and Chromium-
Nickel Stainless Steel Plate, Sheet, and Strip for Pressure Vessels 
and for General Applications. 

8. ASTM A269 - Standard Specification for Seamless and Welded Aus-
tenitic Stainless Steel Tubing for General Service. 

9. ASTM A276 - Standard Specification for Stainless Steel Bars and 
Shapes. 

10. ASTM A307 - Standard Specification for Carbon Steel Bolts, Studs, 
and Threaded Rod 60 000 PSI Tensile Strength. 

11. ASTM A312 - Standard Specification for Seamless, Welded, and 
Heavily Cold Worked Austenitic Stainless Steel Pipes. 

12. ASTM A354 - Standard Specification for Quenched and Tempered 
Alloy Steel Bolts, Studs, and Other Externally Threaded Fasteners. 

13. ASTM A500 - Standard Specification for Cold-Formed Welded and 
Seamless Carbon Steel Structural Tubing in Rounds and Shapes. 
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14. ASTM A563 - Standard Specification for Carbon and Alloy Steel 
Nuts. 

15. ASTM A653 - Standard Specification for Steel Sheet, Zinc-Coated 
(Galvanized) or Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-
Dip Process. 

16. ASTM A992 - Standard Specification for Structural Steel Shapes. 
17. ASTM B695 - Standard Specification for Coatings of Zinc Mechani-

cally Deposited on Iron and Steel. 
18. ASTM F436 - Standard Specification for Hardened Steel Washers. 

C. SSPC: The Society for Protective Coatings: 
1. SSPC Paint 15 - Steel Joist Shop Primer/Metal Building Primer. 

1.3 SUBMITTALS 

A. Product Data: Submit data for weir plates and support. 

B. Welders Certificates: Certify welders employed on Work, verifying AWS 
qualification within previous 12 months. 

C. Field Quality-Control Submittals: Indicate results of Contractor-furnished 
tests and inspections. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Inspection: Accept metal fabrications on-Site in labeled shipments. Inspect 
for damage. 

B. Protect metal fabrications from damage by exposure to weather or by 
ground contact. 

1.5 EXISTING CONDITIONS 

A. Field Measurements: Verify field measurements prior to fabrication. Indicate 
field measurements on Shop Drawings. 

PART 2 PRODUCTS 

2.1 WEIR PLATES AND SUPPORTS 

A. Description: 
1. Steel sections, size and configuration as indicated on Drawings. 
2. Finish: Epoxy coating as indicated on Drawings. 

2.2 ANCHORS 

A. Description: 
1. ASTM F1554; Grade 36, unless indicated otherwise on Drawings. 
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2. Shape: Straight, headed or threaded, unless indicated otherwise on 
Drawings. 

3. Furnish with double nut and washer for threaded anchors. 

B. Epoxy Adhesive Anchors: 
1. Manufacturer: Hilti or equivalent. 
2. Threaded Rod:  

a. Stainless Steel: Type 316. 
b. Mild Steel: ASTM A36. 

2.3 MATERIALS 

A. Steel: 
1. Structural W Shapes: ASTM A992. 
2. Structural Shapes:  ASTM A36 unless noted otherwise. 
3. Channels and Angles:  ASTM A36. 
4. Steel Plate:  ASTM A36. 
5. Hollow Structural Sections:  ASTM A500, Grade B. 
6. Steel Pipe: ASTM A53, Grade B, Schedule 40. 
7. Floor Plates: ASTM A53; raised pattern. 
8. Sheet Steel: ASTM A653, Grade 33 Structural Quality. 
9. Conventional Bolts:  ASTM A307; Grade A. 
10. High Strength Bolts: ASTM A325N 
11. Nuts: ASTM A563; heavy-hex type. 
12. Washers: ASTM F436; Type 1. 
13. Welding Materials: AWS D1.1; type required for materials being 

welded. 

B. Stainless Steel: 
1. Bars and Shapes:  ASTM A276; Type 316. 
2. Tubing:  ASTM A269; Type 316. 
3. Pipe: ASTM A312, seamless; Type 316. 
4. Plate, Sheet, and Strip:  ASTM A240; Type 316. 
5. Bolts, Nuts, and Washers: ASTM A354. 
6. Welding Materials: AWS D1.6; type required for materials being 

welded. 

C. Bolts, Nuts, and Washers for Equipment and Piping: 
1. Carbon Steel: 

a. Structural Connections: ASTM A307, Grade A, hot-dip galva-
nized. 

b. Anchor Bolts:  ASTM A307, Grade A, hot-dip galvanized. 
c. Pipe and Equipment Flange Bolts: ASTM A193, Grade B-7. 

2. Stainless Steel: Type 316 stainless steel, Class 2; ASTM A193 for 
bolts; ASTM A194 for nuts. 

2.4 FABRICATION 
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A. Fit and shop-assemble items in largest practical sections for delivery to Site. 

B. Fabricate items with joints tightly fitted and secured. 

C. Continuously seal joined members by continuous welds. 

D. Grind exposed joints flush and smooth with adjacent finish surface. Make 
exposed joints butt tight, flush, and hairline. Ease exposed edges to small, 
uniform radius. 

E. Exposed Mechanical Fastenings: Flush countersunk screws or bolts; unob-
trusively located; consistent with design of component, except where spe-
cifically noted otherwise. 

F. Supply components required for anchorage of fabrications. Fabricate an-
chors and related components of same material and finish as fabrication, 
except where specifically noted otherwise. 

G. Fabricate support framing for openings. 

H. Fabrication Tolerances: 
1. Squareness:  1/8-inch maximum difference in diagonal measure-

ments. 
2. Maximum Offset between Faces:  1/16 inch. 
3. Maximum Misalignment of Adjacent Members:  1/16 inch. 
4. Maximum Bow:  1/8 inch in 48 inches. 
5. Maximum Deviation from Plane:  1/16 inch in 48 inches. 

2.5 FINISHES 

Provide as follows unless indicated otherwise on Drawings. 

A. Steel: 
1. Clean surfaces of rust, scale, grease, and foreign matter prior to fin-

ishing. 
2. Do not prime surfaces in direct contact with concrete or where field 

welding is required. 
3. Prime coat except where galvanizing is specified. 
4. Galvanizing: ASTM A123; hot-dip galvanize after fabrication. 
5. Galvanizing for Fasteners, Connectors, and Anchors: 

a. Hot-Dip Galvanizing: ASTM A153. 
b. Mechanical Galvanizing: ASTM B695; Class 50 minimum. 

6. Sheet Steel: Galvanized with G coating class. 
7. Bolts:  Hot-dip galvanized. 
8. Nuts:  Hot-dip galvanized. 
9. Washers:  Hot-dip galvanized. 
10. Shop Primer:  SSPC Paint 15, Type 1, red oxide. 
11. Touchup Primer: Match shop primer. 
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B. Stainless Steel: Use satin-polished finish unless indicated otherwise. 
1. Satin-Polished Finish: Number 4, satin directional polish parallel with 

long dimension of finished face. 
2. Mirror-Polished Finish: Number 8, mirror polish with preliminary di-

rectional polish lines removed. 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Verify that field conditions are acceptable and are ready to receive Work. 

3.2 PREPARATION 

A. Clean and strip primed steel items to bare metal and aluminum where Site 
welding is required. 

B. Supply steel items required to be cast into concrete or embedded in ma-
sonry with setting templates to appropriate sections. 

3.3 INSTALLATION 

A. Install items plumb and level, accurately fitted, and free from distortion or 
defects. 

B. Install anchors and other required accessories. 

C. Make provisions for erection stresses. Install temporary bracing to maintain 
alignment until permanent bracing and attachments are installed. 

D. Field-weld components indicated on Drawings. 

E. Perform field welding according to AWS D1.1. 

F. Obtain approval of Engineer prior to Site cutting or making adjustments not 
scheduled. 

3.4 TOLERANCES 

A. Maximum Variation from Plumb:  1/4 inch per story or for every 12 feet in 
height, whichever is greater, non-cumulative. 

B. Maximum Variation from Level:  1/16 inch in 3 feet and 1/4 inch in 10 feet. 

C. Maximum Offset from Alignment:  1/4 inch. 

D. Maximum Out-of-Position:  1/4 inch. 

3.5 FIELD QUALITY CONTROL 
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A. Welding: Inspect welds according to AWS D1.1. 

B. Replace damaged or improperly functioning hardware. 

C. After erection, touch up welds, abrasions, and damaged finishes with prime 
paint or galvanizing repair paint to match shop finishes. 

D. Touch up factory-applied finishes according to manufacturer-recommended 
procedures. 

3.6 ADJUSTING 

A. Adjust operating hardware and lubricate as necessary for smooth operation. 

END OF SECTION 
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 SECTION 33 16 62 
 UNDERGROUND CONCRETE WATER STORAGE TANK 
 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Section Includes: 
1. Concrete culinary water tank. 
2. Concrete headwall. 
3. Pipe and fittings. 

B. Related Requirements: 
1. Section 03 10 00 - Concrete Forming and Accessories. 
2. Section 03 20 00 – Concrete Reinforcing. 
3. Section 03 30 00 - Cast-in-Place Concrete. 
4. Section 31 23 16 – Excavation. 
5. Section 31 23 23 – Backfilling for Structures. 
6. Section 33 11 00 – Water Distribution and Transmission. 

1.2 UNIT PRICES - MEASUREMENT AND PAYMENT 

A. Price Reduction for Strength: 
1. Engineer will determine reduction using Table 1. 
2. If test results for strength are more than 400 psi below specified 

strength, Engineer will reject material and require removal. 
3. Price reduction will be reduction from Table 1 multiplied by cubic 

yards of concrete placed for strength test represented. 
 

 
Table 1. Price Reduction for Strength 

 
PSI Below 

Specified Strength 

 
Reduction per  

Cubic Yard 
 

1-100 
 

$10.00 
 

101-200 
 

$25.00 
 

201-300 
 

$50.00 
 

301-400 
 

$100.00 
 

Greater than 400 
 

Reject 

B. REFERENCE STANDARDS 
1. ACI 350 – Code Requirements for Environmental Engineering 

Concrete Structures. 

C. American Society for Testing and Materials (ASTM): 
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1. ASTM C309 - Liquid Membrane-Forming Compounds for Curing 
Concrete. 

2. ASTM D1785 - Poly(Vinyl Chloride) (PVC) Plastic Pipe, Schedules 
40, 80, 120. 

D. American Water Works Association (AWWA): 
1. AWWA C901- Polyethylene, (PE) Pressure Pipe and Fittings, 4 In. 

(100 mm) Through 63 In. (1,575 mm), for Water Distribution and 
Transmission. 

1.3 SUBMITTALS 

A. Product Data: Submit data on curing compound, roof scuttle, pipe materials, 
pipe fittings, valves, and accessories.  Submit certification that curing 
compound is approved for use with potable water and that stainless steel 
hardware has been furnished for roof scuttle. 

B. Shop Drawings: Submit shop drawings showing placement of reinforcing 
bars for concrete tank. 

C. Concrete Placement Plan:  Prior to placing concrete, submit plan for 
concrete placement.  Include number of pours; location of construction 
joints; type, number and size of equipment; and contingency plan in event 
of equipment failure. 

D. Concrete Mix Design: Submit concrete mix design in accordance with 
Section 03 30 00.  

E. Test Results: Submit copy of concrete test reports. 

1.4 QUALIFICATIONS 

A. Quality control testing on concrete to be performed by ACI certified 
personnel.  

PART 2 PRODUCTS 

2.1 MATERIALS 

A. Concrete: Class AA (AE) in accordance with Section 03 30 00.  Use 
polypropylene fiber in tank floor and roof. 

B. Reinforcing Steel:  In accordance with Section 03 20 00. 

C. Piping and Accessories:  As shown on Drawings and as specified in Section 
33 11 00. 
1. PVC Pipe 3 inches and Smaller: ASTM D1785, schedule 80, solvent 

welded or threaded joints and fittings. 
2. High Density Polyethylene AWWA C901. 
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D. Curing Compound:  ASTM C309, approved for contact with potable water. 

E. Access Hatch: Manufactured by EJ, Model H3036707.  Holes are not 
permitted in roof scuttle. 
1. Material: Aluminum, 11 gauge, 1 inch glass fiber insulation. 
2. Seal: Weathertight with mechanically retained thermoplastic rubber 

gasket. 
3. Hardware: Type 316 stainless steel.  Provide automatic hold-open 

arm. 
4. Locks: Concealed padlock hasp. 
5. Size: As indicated on Drawings 

F. Access Ladder: Use one of following or-equal. 
1. Aluminum with mill finish and stainless steel mounting bolts.  

Manufactured by Precision Ladders, LLC, Model FL-181. 
2. Stainless steel as shown on Drawings. 

G. Structural Fill: Untreated base course in accordance with Section 32 11 23 
or equal material. 

2.2 EQUIPMENT 

A. Use minimum of two concrete pumper trucks and two vibrators for placing 
concrete. 

B. Use sufficient concrete mixer trucks to place concrete continuously without 
cold joints. 

C. Use bridge screed to consolidate and finish tank roof. 

D. Provide sufficient backup equipment on site to be used in event of 
equipment failure. 

PART 3 EXECUTION 

3.1 CONSTRUCTION 

A. Excavate site for tank in accordance with Section 31 23 16.   

B. Scarify and compact subgrade under tank as indicated in Section 31 23 23. 

C. Place and compact structural fill in accordance with Section 32 11 23. 
Where necessary, fine grade with clean crushed rock. 

D. Install piping and accessories as shown on Drawings. 

E. Form and place concrete in accordance with Section 03 10 00.  Secure 
water stop in place prior to placing concrete.  Construct tank watertight. 
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F. Where concrete is to be deposited against hardened concrete at horizontal 
construction joints, placement shall begin by placing grout mixture at joint.  
Grout mixture shall consist of modified concrete mix with coarse aggregate 
reduced to one-half of quantity indicated in mix design. 

G. If valves have burial depth greater than 5 feet, provide extensions on valve 
boxes and extensions on operator nuts for easy access and operation at 
surface. 

H. Remove any debris in tank. 

I. After repairs and testing are completed, backfill and grade around tank site 
as shown on Drawings and in accordance to Section 31 23 23. 

3.2 REPAIR 

A. Repair cracks, rock pockets, honeycombs, or other surface defects with 
cementitious crystalline waterproofing product. 

B. Repair leaks from form tie holes, construction joints or other areas with 
cementitious crystalline waterproofing product. 

C. Prepare surface, apply cementitious crystalline waterproofing product and 
cure in accordance with manufacturer’s instructions. 

D. Clean up spillage and soiling. 

3.3 QUALITY CONTROL TESTING 

A. Test tank for leaks. 
1. Repair surface defects in accordance with article 3.2 of this Section. 
2. When concrete tank has reached full compressive strength as 

required in Section 03 30 00, completely fill tank and close inlets and 
outlets.  Allow to sit for 72 hours. 

3. Mark tank water elevation and monitor for 7 days. Take 
measurements every 24 hours. Maximum allowable leakage in 24 
hours shall not exceed 0.2 percent of tank's volume and will be 
measured by control marks on side of tank. 

4. Repair leaks in accordance with article 3.2 of this Section. 
5. Repeat test until results are acceptable and there are no visible 

leaks. 
 
 END OF SECTION 
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	A. Each prospective Bidder may obtain copies of the Bidding Documents including the Bid Form, and, if required, the Bid Bond.  A copy of the Bid form is to be completed and submitted with the following data:
	1. A tabulation of the Bid consisting of Document 00310 - Bid Schedule(s) completely and correctly filled in
	2. Document 00410 -Bid Bond;
	3. Document 00420 - Contractors Qualifications;
	5. Document 00430 - List of Subcontractors; and
	6. Additional supplemental information demonstrating the BIDDER’s ability to complete projects within scheduled times and ability to perform the specific work.

	B. A Bid shall be submitted no later than the date and time prescribed and submitted electronically via Sciquest https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=StateOfUtah (From the link above, search for Springville Canyon Road Waterli...
	C. While line items, including unit prices, quantities, and amounts, may be entered in and/or tabulated using Sciquest in order to aid Bidder with sums (when bid is set up on Sciquest to allow for this functionality), this shall not remove the respons...

	1.16 MODIFICATION AND WITHDRAWAL OF BID
	A. A Bid may be modified or withdrawn by an appropriate document duly executed in the manner that a Bid must be executed and delivered to the place where Bids are to be submitted prior to the date and time for the opening of Bids.
	B. If within 24 hours after Bids are opened any Bidder files a duly signed written notice with OWNER and promptly thereafter demonstrates to the reasonable satisfaction of OWNER that there was a material and substantial mistake in the preparation of i...

	1.17 OPENING OF BIDS
	A. Bids will be opened at the time and place indicated in the advertisement or Invitation to Bid via Sciquest.

	1.18 BIDS TO REMAIN SUBJECT TO ACCEPTANCE
	A. All Bids will remain subject to acceptance for the period of time stated in the Bid form, but OWNER may, in its sole discretion, release any Bid prior to the end of this period.

	1.19 AWARD OF CONTRACT
	A. OWNER reserves the right to reject any or all Bids, including without limitation, nonconforming, non-responsive, unbalanced, or conditional Bids.  OWNER further reserves the right to reject the Bid of any Bidder whom it finds, after reasonable inqu...
	B. More than one Bid for the same Work from an individual or entity under the same or different names will not be considered.  Reasonable grounds for believing that any Bidder has an interest in more than one Bid for the Work may be cause for disquali...
	C. In evaluating Bids, OWNER will consider whether or not the Bids comply with the prescribed requirements, and such alternates, unit prices and other data, as may be requested in the Bid Form or prior to the Notice of Award.
	D. In evaluating Bidders, OWNER will consider the qualifications of Bidders and may consider the qualifications and experience of Subcontractors, Suppliers, and other individuals or entities proposed for those portions of the Work for which the identi...
	E. OWNER may conduct such investigations as OWNER deems necessary to establish the responsibility, qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, individuals, or entities to perform the Work in accordance with th...
	F. If the Contract is to be awarded, OWNER will award the Contract to the Bidder whose Bid is in the best interests of the Project

	1.20 CONTRACT SECURITY AND INSURANCE
	A. Article 5 of the General Conditions, as may be modified by the Supplementary Conditions, sets forth OWNER’s requirements as to performance and payment Bonds and insurance.  When the Successful Bidder delivers the executed Agreement to OWNER, it mus...

	1.21 SIGNING OF AGREEMENT
	A. When OWNER gives a Notice of Award to the Successful Bidder, it shall be accompanied by the required number of unsigned counterparts of the Agreement with the other Contract Documents which are identified in the Agreement as attached thereto.  With...

	1.22 LICENSING REQUIREMENTS
	A. All bidders must meet the requirements of the Utah State Contractors License Law, Title 58, Chapter.

	1.23 RETAINAGE
	A. Provisions concerning CONTRACTOR’s rights to deposit securities in lieu of retainage are set forth in the Agreement.


	00110 - Information for Bidders
	1.01 GENERAL
	a. Wherever references to "Standard Specifications" are made, the provisions therein for measurement and payment shall not apply.
	b. Where there are differences between the Project specifications and drawings and Springville City Standard Specifications and Drawings, the more stringent shall govern.

	1.02 TENTATIVE PROJECT SCHEDULE
	1.03 CONSTRUCTION COORDINATION
	A. The work on this project must proceed in a systematic way with a minimum of inconvenience to the public. The Contractor will confine its operations to as small an area of work per crew as feasible.
	B. Bidders are required to inform themselves fully of the conditions relating to the construction and labor under which the work will be or is now being performed, and the Contractor must employ, as far as possible, such methods and means in carrying ...
	C. Before burying pipeline or fittings, Contractor shall contact City Inspector to allow for inspection and survey of all items using GPS to determine exact location of utility. Items buried without City approval will be re-excavated by the Contractor...

	1.04 FEDERAL, STATE, AND LOCAL INSPECTING AGENCIES
	1.05 SPECIAL ENVIRONMENTAL CONCERNS
	1.06 PUBLIC SAFETY AND CONVENIENCE
	i. Compliance with Rules and Regulations:  The Contractor shall comply with all rules and regulations of the City, County, and State authorities regarding the closing of public streets, or highways, to the use of public traffic.  If conditions justify...
	ii. Road Closures and Obstructions:  No road shall be closed to the public by the Contractor except by express permission of the Engineer or Public Works Department Director. The Contractor shall, at all times, conduct its work so as to insure the lea...
	iii. Protection of the Traveling Public:  All obstructions within traveled roadways shall be protected by signs, barricades, and lights where necessary for the safety of the traveling public. All barricades and obstructions shall be protected at night...
	iv. Hazardous Conditions: Whenever the Contractor's operations create a hazardous condition, it shall furnish flaggers and guards to give adequate warning to the public of any dangerous conditions to be encountered. It shall furnish, erect, and mainta...
	v. Dust and Debris Control:  The Contractor shall control dust and debris that originates in the construction right-of-way or site. Dust, trash, and other debris shall be controlled on a daily basis by methods that shall include, but not be limited to...

	1.07 EXAMINATION OF PLANS AND SITE OF WORK
	1.08 INTENT OF PLANS AND SPECIFICATIONS
	A. The intent of the Plans and Specifications is to prescribe a complete work or improvement which will be performed in a manner acceptable to the Engineer and in full compliance with the terms of the Contract. Provide the Owner with a complete, safe,...
	B. Perform the work in accordance with the lines, grades, cross sections, and dimensions indicated on the Plans and detailed drawings.
	C. Unless otherwise specified in the Special Conditions, furnish all materials, labor, tools, equipment, water, light, power, transportation, superintendence, temporary construction of every nature, and incidentals, including, but not limited to, dust...

	1.09 CHANGES IN THE WORK
	A. The Owner, without invalidating the Contract and without notification of Sureties, may order extra work, make changes by altering, or delete any portion of the work as specified herein, or as deemed necessary or desirable by the Owner.  All such wo...
	B. In giving instructions, the Engineer shall have authority to make minor changes in the work, not involving extra cost, and not inconsistent with the purposes of the work.  No extra work or change shall be made unless in pursuance of a written order...
	C. It is mutually understood that it is inherent in the nature of the pipelines, roads, structures, and other construction, that some changes in the Plans and Specifications may be necessary during the course of construction to adjust them to field co...
	D. Any change ordered by the Owner which involves installation of work essential to complete the Contract, but for which no basis of payment is provided for herein, said payment therefore shall be subject to negotiation.  The Contractor shall submit h...
	E. The Engineer shall have the right to add or delete units at the item unit rates set forth in the Bid Schedule.
	F. Upon demand of either the Contractor or the Owner an equitable adjustment satisfactory to both parties shall be made in the basis of payment for extra work. The prices agreed upon and any agreed upon adjustment in Contract time shall be incorporate...

	1.10 WEATHER CONDITIONS
	1.11 LAND MONUMENTS
	A. Survey land monuments and property marks shall not be moved or otherwise disturbed by the Contractor until an authorized agent, of the agency having jurisdiction over the land monuments or property marks setting, has witnessed or otherwise referenc...
	B. The Contractor shall preserve existing City, County, State, and Federal land monuments whenever possible.  When these monuments cannot be preserved, the Contractor shall notify the Engineer at least two (2) weeks in advance of the proposed construc...

	1.12 LINES AND GRADES
	1.13 CONSTRUCTION STAKING
	1.14 PROJECT RECORD DOCUMENTS
	1.15 CONSTRUCTION PROGRESS SCHEDULE
	1.16 APPROVED HAUL ROUTES
	1.17 UTILITIES SHOWN ON THE PLANS
	A. Regardless of what utilities are shown on the Plans, verify these locations and any additional lines which may exist through consulting with the Owner, utility companies, and/or "Blue stakes"(1-800-662-4111).
	B. Existing utilities are indicated on project Plans in accordance with the best information available. Notify all utilities when work is in progress and make such arrangements as are necessary to make any emergency repair to any utility, in a manner ...
	C. No extra compensation will be made for the repair of any individual or house service utility or utility lines damaged by the Contractor's labor forces or equipment, nor for any damage incurred through neglect or failure to provide protective barrie...
	D. Expose all sanitary and storm sewers, water, gas, electric, telephone utility lines, and other underground structures which might interfere with the construction of the project, in order to permit survey location prior to construction.
	E. The work necessary to the raising, lowering or relocating of a utility, which work is not so indicated on the Plans shall be at the owner's expense.  The necessary work may be done by the owner of the utility or by the Contractor, at the option of ...
	F. Resolve crossing and clearance problems concerning all utility structures with the utility company concerned.

	1.18 UTILITIES NOT SHOWN ON THE PLANS
	1.19 LUMP SUM BID ITEMS
	A. While this contract is based on a Unit Price basis, payment for some items will be on a lump sum basis, as shown in the Bid Schedule.
	B. Payment for the lump sum items, as designated in the Bid Schedule and Measurement and Payment, for the completed work will be compensation in full for the furnishing of all overhead, labor, materials, devices, equipment, and appurtenances included ...
	C. Any and all patents and license fees for the right to use equipment or processes included in this Contract shall be included in the lump sum bid price. Submit to the Engineer an itemized list of all such fees, indicating the amount of each and to w...
	D. Cost of painting, testing, and other incidental operations, profit, and overhead cost, including the cost of supervision, temporary field offices, move-in, move-out, insurance, taxes, equipment not a permanent part of the job, and other incidental ...

	1.20 CONTRACTOR'S REPRESENTATIVE AND EMERGENCIES
	A. At all times, the Contractor shall be present at the work in person or represented by a competent superintendent who shall supervise and direct the work and shall be authorized by the Contractor to receive and fulfill instructions from the Engineer.
	B. At all times during working hours, the Contractor shall be represented in all matters pertaining to this project by one, and only one, fully competent and experienced general superintendent.  Instructions and information given by the Engineer to th...
	C. Emergencies may arise during the progress of the work which may require special effort or require extra shifts of workers to continue the work beyond normal working hours. Be prepared in case of such emergencies from whatever cause, to do all neces...

	1.21 PROPERTY RIGHTS IN MATERIAL

	00300 - Bid Form
	1.01 ACCEPTANCE TO ENTER AGREEMENT
	A. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with OWNER in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and withi...

	1.02 TERMS AND CONDITIONS
	A. Bidder accepts all of the terms and conditions of the Advertisement or Invitation to Bid and Instructions to Bidders, including without limitation those dealing with the disposition of Bid security.  The Bid will remain subject to acceptance for 30...

	1.03 REPRESENTATION OF BIDDER
	A. In submitting this Bid, Bidder represents, as set forth in the Agreement, that:
	i. Bidder has examined and carefully studied the Bidding Documents, the other related data identified in the Bidding Documents, and the following Addenda, receipt of all which is hereby acknowledged:
	ii. Bidder has visited the Site and become familiar with and is satisfied as to the general, local and site conditions that may affect cost, progress and performance of the Work.
	iii. Bidder is familiar with and is satisfied as to all federal, state and local Laws and Regulations that may affect cost, progress and performance of the Work.
	iv. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to t...
	v. Bidder has obtained and carefully studied (or assumes responsibility for having done so) all additional or supplementary examinations, investigations, explorations, tests, studies and data concerning conditions (surface, subsurface and Underground ...
	vi. Bidder does not consider that any further examinations, investigations, explorations, tests, studies, or data are necessary for determination of this Bid for performance of the Work at the price(s) bid and within the times and in accordance with t...
	vii. Bidder is aware of the general nature of work to be performed by OWNER and others at the site that relates to the Work as indicated in the Bidding Documents.
	viii. Bidder has correlated the information known to Bidder, information and observations obtained from visits to the Site, reports and drawings identified in the Bidding Documents, and all additional examinations, investigations, explorations, tests,...
	ix. Bidder has given OWNER and ENGINEER written notice of all conflicts, errors, ambiguities or discrepancies that Bidder has discovered in the Bidding Documents, and the written resolution thereof by OWNER and ENGINEER is acceptable to Bidder.
	x. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance of the Work for which this Bid is submitted.


	1.04 REPRESENTATION OF BID
	A. Bidder further represents that this Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any agreement or rules of any group, association, organization or corpor...

	1.05 COMPLETION AND COST OF WORK
	A. Bidder will complete the Work in accordance with the Contract Documents for the prices provided in the Bid Schedule(s) (Document 00310) which are attached to and made a condition of this Bid.
	B. Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all Unit Price Bid items will be based on actual quantities provided, determined as provided in the Contra...

	1.06 COMPLETION AND LIQUIDATED DAMAGES
	A. Bidder agrees that the Work will be substantially completed, and completed and ready for final payment in accordance with paragraph 14.07.B of the General Conditions on or before the dates or within the number of calendar days indicated in the Agre...
	B. Bidder accepts the provisions of the Agreement as to liquidated damages in the event of failure to complete the Work within the times specified above, which shall be stated in the Agreement.

	1.07 DOCUMENTS INCLUDED WITH BID
	The following documents are attached to and made a condition of this Bid:
	A. A tabulation of the Bid consisting of Document 00310 - Bid Schedule(s) completely and correctly filled in;
	B. Completion and submission of Document 00420 - Contractor(s Qualifications and Experience.  Included with this form should be information required by Document 00100 Section 3 Qualifications of Bidders.
	C. A tabulation of Subcontractors, Suppliers and other individuals and entities required to be identified in this Bid consisting of Document 00430 - List of Subcontractors;
	D. Additional supplemental information demonstrating the Bidder(s ability to complete the project within the scheduled time and ability to perform the specific work.


	1.08 MISCELLANEOUS
	A. Terms used in this Bid with capital letters have the meanings indicated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.
	B. If required by the Supplementary Conditions, Bidder will comply with the provisions of 40 CFR Part Nos. 8, 60-1 and 60-4 concerning Equal Employment Opportunities (EEO).


	00310 - Bid Schedule
	00410 - Bid Bond
	00411 - Bid Security
	00420 - Contractor Qualifications
	00430 - List of Subs
	00430a - DIVIDER - Part 2 Contract Forms
	00500 - Agreement
	1.01 WORK
	A. The CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents.  The Work is generally described as follows:
	1. Construction of new 1,400,000 gallon buried concrete water tank in place of the existing water tank including, demolition, a new weir diversion structure on the existing live 30-inch spring pipeline, a new meter vault, connecting to the existing sy...
	2. The work to be performed shall include furnishing all necessary materials, equipment, facilities, services and appurtenances thereto needed for the complete construction of the project.
	3. The project is to be executed in such a manner that the spring can always continually flow to the penstock during demolition and construction.


	1.02 CONTRACT TIME, LIQUIDATED DAMAGES AND BONUS
	A. Time of the Essence
	1. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

	B. Dates for Substantial Completion and Final Payment
	1. The Work will be substantially completed by Friday, November 13, 2020 to run as provided in paragraph 2.03 of the General Conditions, and completed and ready for final payment in accordance with paragraph 14.07 of the General Conditions by Monday, ...
	C. Liquidated Damages.  OWNER and CONTRACTOR recognize that time is of the essence of this Agreement and that OWNER will suffer financial loss if the Work is not completed within the times specified in paragraph 2.02 above, plus any extensions thereof...
	D. Incentive. OWNER and CONTRACTOR recognize that time is of the essence of this Agreement, therefore the OWNER intends to provide an incentive, paid by the OWNER, of TWENTY THOUSAND ($20,000.00) if work is substantially completed by Friday August 28,...

	1.03 CONTRACT PRICE
	A. OWNER shall pay CONTRACTOR for completion of the Work in accordance with the Contract Documents in current funds and at the prices shown in CONTRACTOR's Bid Schedule attached hereto as an exhibit.
	B. As provided in paragraph 11.03 of the General Conditions estimated quantities are not guaranteed, and determinations of actual quantities and classification are to be made by OWNER as provided in paragraph 9.08 of the General Conditions.  Unit pric...

	1.04 PAYMENT PROCEDURES
	A. Submittal and Processing of Payments
	1. CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General Conditions.  Applications for Payment will be processed by OWNER as provided in the General Conditions, as modified by the Supplementary Conditions.

	B. Progress Payments; Retainage.
	1.  OWNER shall make progress payments on account of the Contract Price on the basis of CONTRACTOR's Applications for Payment, on or about the 1st day of each month during construction.  All such payments will be measured by the schedule of values est...
	i. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below, but in each case, less the aggregate of payments previously made and less such amounts as OWNER shall determine, or OWNER may with...
	ii. 95% of Work completed (with the balance being retainage).  If Work has been 50% completed as determined by OWNER, and if the character and progress of the Work have been satisfactory to OWNER, OWNER may determine that as long as the character and ...
	iii. 95% (with the balance being retainage) of materials and equipment not incorporated in the Work (but delivered, suitably stored and accompanied by documentation satisfactory to OWNER as provided in paragraph 14.02.B.5 of the General Conditions).

	2.   Upon Substantial Completion, OWNER shall pay an amount sufficient to increase total payments to CONTRACTOR 97.5% of the Work completed (with the balance being retainage), less such amounts as OWNER shall determine in accordance with paragraph 14....


	C. Final Payment
	1. Upon final completion and acceptance of the Work in accordance with paragraph 14.07 of the General Conditions, OWNER shall pay the remainder of the Contract Price as provided in said paragraph 14.07.


	1.05 INTEREST
	A. All moneys held in retainage as provided in Article 1.04.B of this Agreement shall be placed in an interest bearing account.  Accrued interest shall be to the benefit of the CONTRACTOR.
	B. All moneys not paid when due as provided in Article 14 of the General Conditions shall bear a maximum annual interest rate of 4 percent.

	1.06 CONTRACTOR'S REPRESENTATIONS
	A. In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following representations:
	1. CONTRACTOR has examined and carefully studied the Contract Documents and the other related data identified in the Bidding Documents.
	2. notice CONTRACTOR has visited the site and become familiar with and is satisfied as to the general, local and Site conditions that may affect cost, progress, performance or furnishing of the Work.
	3. CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws and Regulations that may affect cost, progress, performance or furnishing of the Work.
	4. CONTRACTOR has carefully studied available reports, explorations, drilling logs and tests (including those listed in the Instruction to Bidders as provided in paragraph 4.02 of the General Conditions) and has performed all necessary explorations an...
	5. CONTRACTOR has obtained and carefully studied (or assumes responsibility for having done so) all such additional supplementary examinations, investigations, explorations, tests, studies and data concerning conditions (surface, subsurface and Underg...
	6. CONTRACTOR does not consider that any additional examinations, investigations, explorations, tests, studies or data are necessary for the performance and furnishing of the Work at the Contract Price, within the Contract Times and in accordance with...
	7. CONTRACTOR is aware of the general nature of work to be performed by OWNER and others at the site that relates to the Work as indicated in the Contract Documents.
	8. CONTRACTOR has become familiar with all physical conditions relating to existing surface and subsurface conditions (including utilities) which are at or contiguous to the site and assumes responsibility for the accurate location of said Underground...
	9. CONTRACTOR has correlated the information known to CONTRACTOR, information and observations obtained from visits to the site, reports and drawings identified in the Contract Documents and all additional examinations, investigations, explorations, t...
	10. CONTRACTOR has given OWNER written of all conflicts, errors, ambiguities or discrepancies that CONTRACTOR has discovered in the Contract Documents, and the written resolution thereof by OWNER is acceptable to CONTRACTOR.
	11. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.


	1.07 CONTRACT DOCUMENTS
	A. The Contract Documents which comprise the entire agreement between OWNER and CONTRACTOR concerning the Work consist of the following:
	1. This Agreement (pages 1 to   8  , inclusive);
	2. Performance Bond (pages   1   to   2  , inclusive);
	3. Payment Bond (pages   1   to   2  , inclusive);
	4. General Conditions (pages 1 to 42, inclusive);
	5. Supplementary Conditions (pages   1   to   6  , inclusive);
	6. Technical Specifications as listed in the table of contents of the Project Manual;
	7. Drawings consisting of a Cover Sheet and sheets listed thereon, with each sheet bearing the following general title: Bartholomew Tank
	8. Addenda (Numbers         to        inclusive);
	9. Exhibits to this Agreement (enumerated as follows):
	a. Exhibit A Notice of Award;
	b. Exhibit B Notice to Proceed;
	c. Exhibit C CONTRACTORs Bid (with documentation accompanying Bid);
	d. Exhibit D Insurance Forms;

	10. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached hereto:
	a. Written Amendments;
	b. Work Change Directives;
	c. Change Order(s).


	B. The documents listed in paragraph 7.01.A are attached to this Agreement except as expressly noted otherwise above).
	C. There are no Contract Documents other than those listed above in this Article 7.
	D. The Contract Documents may only be amended, modified, or supplemented as provided in paragraph 3.05 of the General Conditions.

	1.08 MISCELLANEOUS
	A. Terms
	1. Terms used in this Agreement will have the meanings indicated in the General Conditions.

	B. Assignment of contract
	1. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become d...

	C. Successors and Assigns
	1. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements and obligations con...

	D. Severability
	1. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon OWNER and CONTRACTOR, who agree that the...



	00510 - Notice of Award
	00520 - Notice to Proceed
	00530 - Change Order
	00610 - Performance Bond
	00620 - Payment Bond
	00620a - EXHIBIT - Exhibit A Notice of Award
	00620b - EXHIBIT - Exhibit B Notice to Proceed
	00620c - EXHIBIT - Exhibit C Contractors Bid
	00620d - EXHIBIT - Exhibit D Insurance Forms
	00620e - DIVIDER - Part 3 Contract Conditions
	00700 - StandardGeneralConditonsOfTheConstructionContract
	00800 - Supplementary Conditions
	00800a - DIVIDER - Part 4 Technical Specifications
	01010 - Summary of Work
	1.01 GENERAL
	A. The work to be performed under this project shall consist of furnishing all labor, materials, and equipment necessary or required to complete the work in all respects as shown on the plans and as herein specified.  All work, materials, and services...

	1.02 WORK COVERED BY CONTRACT DOCUMENTS
	A. The work to be performed is as indicated in the Agreement (Document 00500).

	1.03 CONTRACT METHOD
	A. The work hereunder will be constructed under a unit-price contract.
	B. CONTRACTOR shall include the General Conditions and Supplementary Conditions of the Contract as a part of all of its subcontract agreements.

	1.04 WORK SEQUENCE
	A. The contract time and dates for substantial and final completion are as indicated in the Agreement (Document 00500), and is on a calendar day basis commencing from the date of the Notice to Proceed.
	B. The active spring is to continually flow to the penstock at all times during construction.

	1.05 CONTRACTOR USE OF PROJECT SITE
	A. CONTRACTOR's use of the project site shall be limited to its construction operations, including on-site storage of materials, on-site fabrication facilities.

	1.06 PROJECT SECURITY
	A. CONTRACTOR shall make all necessary provisions to protect the project and CONTRACTOR's facilities from fire, theft, and vandalism, and the public from unnecessary exposure to injury.

	1.07 CHANGES IN THE WORK
	A. It is mutually understood that it is inherent in the nature of municipal construction that some changes in the plans and specifications may be necessary during the course of construction to adjust them to field conditions, and that it is of the ess...


	01025 Measurement and Payment
	01040 - Coordination
	C. CONTRACTOR shall notify OWNER of the schedule for materials testing required by CONTRACTOR in Sections 01410 and 01440 a minimum of 24 hours in advance in order to provide OWNER time to be present during desired testing.  CONTRACTOR shall be respon...
	A. Coordination shall not be measured or paid as a separate item, but shall be included as part of the various items to which it relates.


	01050 - Field Engineering
	1.01 GENERAL
	A. CONTRACTOR shall provide all survey construction staking as necessary to complete the facilities and appurtenant work according to the contract documents.

	1.02 MEASUREMENT AND PAYMENT
	A. Field Engineering is measured or paid as a separate item and shall be measured and paid in accordance to the Measurement and Payment section.


	01070 - Abbreviations
	PART 1 GENERAL
	1.01 DESCRIPTION
	A. Wherever in these Specifications references are made to the standards, specifications, or other published data of the various national, regional, or local organizations, such organizations may be referred to by their acronym or abbreviation only.  ...

	1.02 ABBREVIATIONS AND ACRONYMS


	01090 - Reference Standards
	01210 - Project Meetings
	1.01 PRECONSTRUCTION CONFERENCE
	A. Prior to the commencement of work at the site, a preconstruction conference will be held at a mutually agreed time and place which shall be attended by CONTRACTOR, its superintendent, and its subcontractors as appropriate.  Other attendees will be:
	1. Representatives of OWNER.
	2. Governmental representatives as appropriate.
	3. Others as requested by CONTRACTOR, or OWNER.

	B. Unless previously submitted to OWNER, CONTRACTOR shall bring to the conference one copy of each of the following:
	1. Progress Schedule (  a detailed outline showing the sequences of construction of principle items of work. The outline shall show the beginning and ending dates of the major items of work on the Project.
	2. A list of names, titles, addresses, and telephone numbers of the CONTRACTOR's responsible personnel, indicating those who may be reached outside normal working hours.
	3. Procurement schedule of major equipment and materials and items requiring long lead time.
	4. Shop Drawings/Sample/Substitute or "Or Equal" submittal schedule.

	C. The purpose of the conference is to designate responsible personnel and establish a working relationship.  Matters requiring coordination will be discussed and procedures for handling such matters established.  The complete agenda will be furnished...
	1. CONTRACTOR's tentative schedules.
	2. Transmittal, review, and distribution of CONTRACTOR's submittals.
	3. Processing applications for payment.
	4. Maintaining record documents.
	5. Critical work sequencing.
	6. Field decisions and Change Orders.
	7. Use of project site, office and storage areas, security, housekeeping, and OWNER's needs.
	8. Major equipment deliveries and priorities.
	9. CONTRACTOR's assignments for safety and first aid.

	D. OWNER will preside at the preconstruction conference and will arrange for keeping the minutes and distributing the minutes to all persons in attendance.

	1.02 PROGRESS MEETINGS
	A. CONTRACTOR shall schedule and hold regular on-site progress meetings at least weekly and at other times as required by OWNER or as required by progress of the work.  CONTRACTOR, and all subcontractors active on the site shall be represented at each...
	B. OWNER shall preside at the meetings and provide for keeping and distribution of the minutes.  The purpose of the meetings will be to review the progress of the work, maintain coordination of efforts, discuss changes in scheduling, and resolve other...
	C. At each construction progress meeting a progress report shall be presented by the CONTRACTOR containing an updated Progress Schedule.  Where the delayed completion date of a project phase is noted, the CONTRACTOR shall describe the anticipated dela...

	1.03 MEASUREMENT AND PAYMENT
	A. Project Meetings shall not be measured or paid as a separate item, but shall be included as part of the various items to which it relates.


	01300 - Submittals
	1.01 SHOP DRAWING SUBMITTAL
	A. CONTRACTOR shall furnish to the OWNER for review, 4 copies of each shop drawing submittal.  The term "Shop Drawings" as used herein shall be understood to include detail design calculations, shop drawings, fabrication and installation drawings, ere...
	B. Drawings shall be submitted sufficiently in advance to allow the OWNER not less than ten regular working days for examining the drawings. These drawings shall be accurate, distinct, and complete and shall contain all required information, including...
	C. When the shop drawings are approved by the OWNER, two sets of prints will be returned to CONTRACTOR marked "Approved", "Approved, Except as Noted", or similar notification. If changes or corrections are necessary, one set will be returned to CONTRA...
	D. Approval of shop drawings, will not be required of reinforcing steel that is detailed by CONTRACTOR in accordance with the plans and specifications.  Any change from the plans and specifications that is made by CONTRACTOR in reinforcing steel as we...
	E. Fabrication of an item may be commenced only after the OWNER has reviewed the pertinent submittals and returned copies to CONTRACTOR marked either "Approved", or "Approved - Except as Noted".  Corrections indicated on submittals shall be considered...
	F. All CONTRACTOR shop drawing submittals shall be carefully reviewed by an authorized representative of CONTRACTOR, prior to submission to the OWNER.
	G. The OWNER's review of CONTRACTOR shop drawing submittals shall not relieve CONTRACTOR of the entire responsibility for the corrections of details and dimensions.  CONTRACTOR shall assume all responsibility and risk for any misfits due to any errors...

	1.02 SAMPLES SUBMITTAL
	A. Whenever requested of the OWNER, CONTRACTOR shall submit at least 1 sample of each item or material to the OWNER for acceptance at no additional cost to OWNER.
	B. Samples, as required herein, shall be submitted for acceptance prior to ordering such material for delivery to the jobsite, and shall be submitted in an orderly sequence so that dependent materials or equipment can be assembled and reviewed without...
	C. Unless otherwise specified, all colors and textures of specified items will be selected by the OWNER from the manufacturer's standard colors and standard materials, products, or equipment lines.

	1.03 OPERATION AND MAINTENANCE MANUAL SUBMITTAL
	A. No operation and maintenance manuals are required.

	1.04 PROGRESS SCHEDULE SUBMITTAL
	A. Prepare as progress schedule using the Critical Path Method.
	B. Minimum Sheet Size:  11 x 17 inches.
	C. Show complete sequence of construction by activity, with dates for beginning and completion of each element of construction.
	D. Provide separate schedule of submittal dates for shop drawings, product data, and samples.
	E. Submit revised Progress Schedule with each Application for Payment.

	1.05 MEASUREMENT AND PAYMENT
	1. Contractor submittals shall not be measured or paid as a separate item, but shall be included as part of the various items to which it relates.


	01410 - Testing Agency Services
	PART 1 GENERAL
	1.01 SECTION INCLUDES
	A. CONTRACTOR shall be responsible for providing Construction Quality Control Testing of all soils, concrete, etc. as required by the various sections of these specifications.  This section includes the following:
	1. Use of independent testing agency.
	2. Control testing report submittal requirements.
	3. Responsibilities of testing agency.


	1.02 REFERENCES
	A. ASTM D 3740: Standard Recommended Practice for Evaluation of Agencies Engaged in Testing and/or Inspection of Soil and Rock as Used in Engineering Design and Construction.
	B. ASTM D 4561: Standard Practice for Quality Control Systems for and Inspection and Testing Agency for Bituminous Paving Materials.
	C. ASTM E 329: Standard Recommended Practice for Inspection and Testing Agencies for Concrete, Steel, and Bituminous Materials as Used in Construction.

	1.03 DEFINITIONS
	A. Independent Testing Agency:  A testing agency NOT owned by CONTRACTOR, and an agency that does not have any preferential affiliation or association with CONTRACTOR, or any of CONTRACTOR’s Subcontractors and Suppliers other than entering into a cont...
	B. Professional Engineer:  An engineer who complies with Utah licensing law and is acceptable to the authority having jurisdiction.

	1.04 QUALITY ASSURANCE
	A. CONTRACTOR shall employ and pay for services of an independent testing agency which complies with ASTM D 3740, ASTM D 4561, and ASTM E 329 to test materials for contract compliance.
	B. Concrete Technician:  Approved by ENGINEER or ACI certified.

	1.05 CONTRACTOR SUBMITTALS
	A. Prior to start of Work, submit testing agency(s name, address, telephone number and the following:
	1. Person charged with engineering managerial responsibility.
	2. Professional engineer on staff to review services.
	3. Level of certification of technicians.


	1.06 TESTING AGENCY SUBMITTALS
	A. Field Test Report:  Submit report no later than the end of the current day.
	B. Laboratory Test Report:  Submit original report within 48 hours after test results are determined.
	C. Final Summary Report: Submit prior to final payment.
	D. On all reports include:
	1. Project title, number and date of the report.
	2. Date, time and location of test
	3. Name and address of material Supplier.
	4. Identification of product being tested and type of test performed.
	5. Identify whether test is initial test or retest.
	6. Results of testing and interpretation of results.
	7. Name of technician who performed the testing.


	1.07 RESPONSIBILITIES OF TESTING AGENCY
	A. Calibrate testing equipment at least annually with devices of an accuracy traceable to either National Bureau of Standards or acceptable values of natural physical constraints.
	B. Provide sufficient personnel at site and cooperate with CONTRACTOR, and OWNER(s Representative in performance of testing service.
	C. Secure samples using procedures specified in the applicable testing code.
	D. Perform testing of products in accordance with applicable sections of the Contract Documents.
	E. Immediately report any compliance or noncompliance of materials and mixes to CONTRACTOR, and OWNER(s Representative.
	F. When an out-of-tolerance condition exists, perform additional inspections and testing until the specified tolerance is attained, and identify retesting on test reports.

	1.08 LIMITS ON TESTING AGENCY AUTHORITY
	A. Agency may not release, revoke, alter, or enlarge on requirements of Contract Documents.
	B. Agency may not suspend Work.
	C. Agency has no authority to accept Work for OWNER.

	1.09 MEASUREMENT AND PAYMENT
	A. Testing agency services shall not be measured or paid as a separate item, but shall be included as part of the various items to which it relates.



	01440 - Quality Control and Materials Testing
	PART 1 GENERAL
	1.01 SECTION INCLUDES
	1.02 MATERIALS
	A. All materials incorporated in the project shall be new and shall fully comply with the specifications.  Unless otherwise clearly provided in the specifications, all workmanship, equipment, materials, and articles incorporated in the work covered by...
	B. Materials and equipment may be used in the Work based upon receipt of a Supplier(s certificate of compliance.  Certificate must be in possession of CONTRACTOR and reviewed by OWNER prior to use.
	C. Quality Assurance Testing by the OWNER shall not relieve CONTRACTOR of responsibility to furnish materials and work in full compliance with Contract Documents.

	1.03 MANUFACTURER’S INSTRUCTIONS
	A. Should instructions conflict with Contract Documents, request clarification before proceeding.
	B. When required in individual sections, submit manufacturer(s instructions in the quantity required for product data, delivery, handling, storage, assembly, installation, start-up, adjusting, balancing, and finishing, as appropriate.

	1.04 MANUFACTURER’S CERTIFICATES
	A. When required in individual sections, submit manufacturer(s certificate in duplicate executed by responsible officer certifying that product meets or exceeds specified requirements.

	1.05 MANUFACTURER’S FIELD SERVICES
	A. When required in individual sections, have manufacturer or Supplier provide qualified representative to observe field conditions, conditions of surfaces and installation, quality of workmanship, start-up of equipment, test, adjust, and balance of e...

	1.06 WORKMANSHIP
	A. Maintain performance control and supervision over Subcontractors, Suppliers, manufacturer(s, products, services, workmanship, and site conditions, to produce work in accordance with Contract Documents.
	B. Comply with industry standards except when more restrictive tolerances or specified requirements indicate more rigid standards or more precise workmanship.
	C. Provide suitable qualified personnel to produce specified quality.
	D. Ensure finishes match approved samples.

	1.07 INSPECTION AND TESTING OF MATERIALS
	A. Testing agency and testing for quality control and material testing shall be furnished by CONTRACTOR as part of the project.  Results of testing shall be reported to CONTRACTOR and OWNER on site.  Reports of the testing shall be transmitted directl...
	B. Materials to be supplied under this contract will be tested and/or inspected either at their place of origin or at the site of the work by the testing agency.  CONTRACTOR shall give the OWNER written notification well in advance of actual readiness...
	C. CONTRACTOR shall furnish such samples of materials as are requested by the OWNER, without charge.  No material shall be used until reports from the testing agency have been reviewed and accepted by the OWNER.  See Section 01300, CONTRACTORs Submitt...

	1.08 UNSATISFACTORY CONDITIONS
	A. Examine areas and conditions under which materials and products are to be installed.  Do not proceed with work until unsatisfactory conditions have been corrected in a manner acceptable to installer.

	1.09 QUALITY CONTROL TESTING
	A. OWNER’s failure to detect any defective Work or materials does not prevent later rejection when such defect is discovered nor does it obligate OWNER for acceptance.
	B. CONTRACTOR shall provide 24-hours minimum notice to OWNER for all testing required by these specifications so that OWNER may be present during testing.

	1.10 TESTING ACCEPTANCE AND FREQUENCY
	A. Minimum Quality Control Testing Frequency:  As defined in Table 01440-1, the CONTRACTOR shall be responsible to ensure that all testing is performed at the frequencies shown.  CONTRACTOR shall uncover any work at no cost to OWNER to allow the testi...
	B. Acceptance of Defective Work:  As defined in Article 13.08 of the General Conditions.

	1.11 MEASUREMENT AND PAYMENT
	A. There shall be no separate measurement and payment for general quality control & materials testing. General quality control and materials testing include all test requirements of these specifications.  Any Contractor costs for general quality contr...
	B. Quality Control and Materials Testing required in Table 01440-1, shall be paid for by CONTRACTOR.  Any additional independent Quality Assurance testing requested and approved by OWNER prior to testing shall be paid for by OWNER.



	01500 - Temporary Construction Utilities
	PART 1 GENERAL
	1.01 DESCRIPTION
	A. This section covers temporary utilities, including electricity, lighting, telephone service, water, and sanitary facilities; temporary controls, including barriers, protection of work, and water control; and construction facilities, including parki...

	1.02 TEMPORARY UTILITIES
	A. Temporary Electricity:  CONTRACTOR shall provide, maintain, and pay for all power required by CONTRACTOR.
	B. Temporary Lighting:  CONTRACTOR shall provide all temporary lighting required for prosecution of his work and for employee and public safety.  As a minimum, lighting levels during working hours shall meet the requirements of U.O.S.H.A.  Subsection ...
	C. Telephone Service:  CONTRACTOR shall provide, maintain and pay for telephone service.
	D. Temporary Water Service
	1. CONTRACTOR shall provide for all his workers on the project, adequate and reasonably convenient uncontaminated drinking water supply.  All facilities shall comply with the regulations of the local and State Departments of Health.
	2. CONTRACTOR shall be responsible to arrange for water, both potable and non-potable water.
	3. When water is taken from a city water system or any other potable water supply source for construction purposes, suitable precautions shall be taken to prevent cross connections and contamination of water supply.

	E. Temporary Sanitary Facilities: CONTRACTOR shall provide and maintain sanitary facilities for his employees and his subcontractors' employees that will comply with the regulations of the local and State Departments of Health.

	1.03 TEMPORARY CONTROLS
	A. Barriers:  Provide barriers as necessary to prevent unauthorized entry to construction areas and to protect existing facilities and adjacent properties from damage from construction operations.
	B. Dust Control:
	1. Execute Work by methods to minimize raising dust from construction operations.  Provide positive means to prevent air-borne dust from dispersing into the atmosphere.  Give all unpaved streets, roads, detours, or haul roads used in the construction ...
	2. CONTRACTOR shall comply with the requirements of the State of Utah Department of Environmental Quality, Air Quality Regulations (including R307-205 Emission Standards: Fugitive Emissions and Fugitive Dust, and R307-309 Fugative Emissions and Fugati...

	C. Protection of Work:  CONTRACTOR shall protect installed work and provide special protection where specified in individual specifications sections.  CONTRACTOR shall provide temporary and removable protection for installed products, and shall contro...
	D. Open Burning:  No open burning of waste materials will be allowed.
	E. Explosives and Blasting:  The use of explosives on the work will not be permitted.
	F. Noise Abatement:  In inhabited areas, particularly residential, operations shall be performed in a manner to minimize unnecessary noise generation.
	G. Storm & Ground Water
	1. CONTRACTOR shall provide and maintain at all times during construction, ample means and devices with which to promptly remove and properly dispose of all water entering the excavation or other parts of the work, whether the water be surface or unde...
	2. In excavation, fill, and grading operations, care shall be taken to disturb the pre-existing drainage pattern as little as possible.  Particular care shall be taken not to direct drainage water into private property or into streets or drainage ways...
	3. CONTRACTOR shall maintain effective means to minimize the quantity of sediments leaving the work area either by storm water or CONTRACTOR's own dewatering operations.

	H. Traffic Control: shall be the responsibility of the CONTRACTOR along any road where potential exists for traffic disruption. CONTRACTOR shall assume responsibility for materials (including barricades, flagging, signage, personnel safety equipment, ...

	1.04 CONSTRUCTION FACILITIES
	A. Parking:  CONTRACTOR shall provide temporary parking areas to accommodate use of construction personnel.  Parking shall be located in an area approved by the ENGINEER.
	B. Progress Cleaning
	1. CONTRACTOR shall maintain areas free of waste materials, debris, and rubbish.  Maintain the site in a clean and orderly condition.  Upon completion of work, repair all damage caused by equipment and leave the project free of rubbish or excess mater...
	2. Thoroughly clean all spilled dirt, gravel, or other foreign materials caused by the construction operations from all streets and roads at the conclusion of each day's operation.
	3. It shall be the responsibility of CONTRACTOR to promptly clean up and remove any oil and or fuel spills caused by CONTRACTOR or his Sub-contractors during the course of the project.  Contaminated soil shall be properly disposed of by CONTRACTOR in ...


	1.05 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS
	A. Prior to Final Application for Payment, CONTRACTOR shall remove temporary above grade or buried utilities, equipment, facilities, and materials;  clean and repair damage caused by installation or use of temporary work; and restore existing faciliti...

	1.06 CHEMICALS
	A. All chemicals used during construction or furnished for project operation whether defoliant, soil sterilant, herbicide, pesticide, disinfectant, polymer, reactant or of other classification, shall show approval of the U.S. Department of Agriculture...

	1.07 CULTURAL RESOURCES
	A. The CONTRACTOR's attention is directed to the National Historic Prevention Act of 1966 (16 U.S.C. 470) and 36 CFR 800 which provides for the preservation of potential historical architectural, archeological, or cultural resources (hereinafter calle...
	B. The CONTRACTOR shall conform to the applicable requirements of the National Historic Preservation Act of 1966 as it relates to the preservation of cultural resources.
	C. In the event potential cultural resources are discovered during subsurface excavations at the site of construction, the following procedures shall be instituted:
	1. The ENGINEER will issue a Field Order directing the CONTRACTOR to cease all construction operations at the location of such potential cultural resources find.
	2. Such Field Order shall be effective until such time as a qualified archeologist can be called to assess the value of these potential cultural resources and make recommendations to the OWNER and ENGINEER.

	D. If the archeologist determines that the potential find is a bona fide cultural resource, at the direction of the ENGINEER, the CONTRACTOR shall suspend work at the location of the find under the provisions for changes contained in Articles 10, 11, ...

	1.08 MEASUREMENT AND PAYMENT
	A. Temporary Utilities and Facilities shall not be measured or paid as a separate item, but shall be included as part of the various items to which it relates.


	PART 2 PRODUCTS  (Not Applicable)
	PART 3 EXECUTION  (Not Applicable)

	01505 - Mobilization
	1.01 GENERAL
	A. This Section is provided to cover CONTRACTOR's cost of general and miscellaneous responsibilities and operations not normally attributed to, or included in, any other single bid item.  This shall include, but not necessarily be limited to, work des...

	1.02 MOVING TO AND FROM THE JOB SITE
	A. This shall include CONTRACTOR's preliminary arrangement for starting and stopping construction operations, work schedules, and transportation of equipment and personnel to and from the project.

	1.03 CLEAN-UP
	A. The cost of all clean-up work as specified and not covered under other items shall be included in the Bid.

	1.04 TEMPORARY UTILITIES
	A. Any temporary services and utilities such as telephone, electrical, water, toilet facilities, etc., shall be the responsibility of the CONTRACTOR and shall be included in the Bid.

	1.05 PERFORMANCE BOND, PAYMENT BOND, AND INSURANCE
	A. The cost of the performance bond, payment bond, and any required insurance and/or other miscellaneous cost associated with this project shall be included with the Bid.

	1.06 PERMITS
	A. CONTRACTOR shall provide all necessary permits for completion of the work.

	1.07 PRE-CONSTRUCTION VIDEO RECORDS
	A. The Contractor shall provide a video tape record with coverage to allow accurate determination of location, size and condition, etc. of existing features and improvements within the designated work area.


	01530 - Protection of Existing Facilities
	1.01 GENERAL
	A. Any existing facilities, disturbed which are located in or adjacent to the line of work such as curbs, gutters, drive approaches, sidewalks, driveways, fences, underground pipes, conduits, or utilities, shall be cleaned up and restored in kind by t...

	1.02 RESTORATION OF FENCES
	A. Where it is necessary to remove any fence to facilitate the Contractor's operation, the Contractor shall obtain prior agreement with the Owner for removal of the fence, and shall be responsible for any damage due to negligence of the Contractor.  A...

	1.03 INTERFERING STRUCTURES AND UTILITIES
	A. The Contractor shall exercise all possible caution to prevent damage to existing structures and utilities, whether above ground or underground.  It shall be the responsibility of the Contractor to locate and expose all existing underground and over...
	B. Any damages to private property, either inside or outside the limits of the easements provided by the Owner, shall be the responsibility of the Contractor.  Any roads, structures, or utilities damaged by the work shall be repaired or replaced in a ...
	C. The Contractor shall remove and replace small miscellaneous structures such as fences and culverts which are damaged by the construction activity at his own expense without additional compensation from the Owner.  The Contractor shall replace these...
	D. The Contractor shall saw cut the edge of existing drive approaches, where necessary, to prevent their damage during removal and replacement of the adjacent asphalt surface.   Drive approaches which are damaged by the construction activity shall be ...
	E. At points where the Contractor's operations are adjacent to or across properties of railway, telegraph, telephone, irrigation canal, power, gas, water, or adjacent to other property (damage to which might result in considerable expense, loss, and i...
	F. The locations of the major existing culinary water lines, gas pipes, underground electric, cable television, and telephone lines that are shown on the plans, were taken from city maps, and maps supplied by the utility owner.  It should be expected ...
	G. The Contractor shall be solely and directly responsible to the Owners and operators of such properties for any damage, injury, expense, loss or inconvenience, delay, suits, actions, or claims of any character brought because of an injury or damage ...
	H. In the event of interruption to either domestic or irrigation water, or to other utility services as a result of accidental breakage, or as a result of being exposed or unsupported, the Contractor shall promptly notify the proper authority.  The Co...

	1.04 RIGHTS-OF-WAY
	A. The Contractor shall be required to confine construction operations within the dedicated rights-of-way for public through fares, or within areas for which construction easements have been obtained, unless they have made special arrangements with th...
	B. The Contractor shall submit for approval by the Engineer the type and size of equipment used, and the methods for work performed on the rights-of-way across private properties, to avoid or minimize injury to trees, shrubs, gardens, lawns, fences, d...
	C. Property owners affected by the construction shall be notified by the Contractor at least 48 hours in advance of the time the construction begins.  During all construction operations, the Contractor shall construct and maintain such facilities as m...

	1.05 MEASUREMENT AND PAYMENT
	A. Protection of existing facilities shall not be measured or paid as a separate item, but shall be included as part of the various items to which it relates.


	01550 - Job Conditions
	1.01 SITE INVESTIGATION
	A. CONTRACTOR acknowledges that he has satisfied himself as to the nature and location of the work; the general and local conditions, particularly those bearing  upon availability of transportation, access to the site, disposal, handling and storage o...
	1. CONTRACTOR further acknowledges that he has satisfied himself as to the character, quality, and quantity of surface and subsurface materials to be encountered from his inspection of the site and from reviewing any available records of exploratory w...
	2. CONTRACTOR warrants that as a result of his examination and investigation of all the aforesaid data that he can perform the work in a good and workmanlike manner and to the satisfaction of OWNER.  OWNER assumes no responsibility for any representat...

	B. STREET USE.  Nothing herein shall be construed to entitle CONTRACTOR to the exclusive use of any public street, alleyway, or parking area during the performance of the work hereunder, and CONTRACTOR shall so conduct operations as not to interfere u...

	1.02 CONTRACTOR'S WORK AND STORAGE AREA
	A. CONTRACTOR shall make arrangements for any necessary offsite storage or shop areas necessary for the proper execution of the work.

	1.03 MEASUREMENT AND PAYMENT
	A. Job conditions shall not be measured or paid as a separate item, but shall be included as part of the various items to which it relates.


	01700 - Project Closeout
	1.01 FINAL CLEANUP
	A. CONTRACTOR shall promptly remove from the vicinity of the completed work, all rubbish, unused materials, concrete forms, construction equipment, and temporary structures and facilities used during construction. Final acceptance of the work by OWNER...

	1.02 TOUCH-UP AND REPAIR
	A. CONTRACTOR shall touch up or repair all finished surfaces on structures, equipment, fixtures, or whatever, that have been damaged prior to final acceptance. Surface on which such touch-up or repair cannot be successfully accomplished shall be compl...

	1.03 CLOSEOUT TIMETABLE
	A. CONTRACTOR shall establish dates for equipment testing, acceptance periods and on-site instructional periods (as required under the Contract).  Such dates shall be established not less than one week prior to beginning any of the foregoing items, to...

	1.04 MAINTENANCE AND GUARANTEE
	A. CONTRACTOR shall comply with the maintenance and guarantee requirements contained in Article 6 of the General Conditions, Section 00700.
	B. Replacement of earth fill or backfill, where it has settled below the required finish elevations, shall be considered as part of such required repair work, and any repair or resurfacing which becomes necessary by reason of such required repair work...
	C. CONTRACTOR shall make all repairs and replacements promptly upon receipt of written order from OWNER.  If CONTRACTOR fails to make such repairs or replacement promptly, OWNER reserves the right to do the work and CONTRACTOR and his surety shall be ...
	D. The CONTRACTOR shall obtain a signed release from the property owner approving restoration of work in the construction easements across or bordering private property.

	1.05 BOND
	A. CONTRACTOR shall provide a bond to guarantee performance of the provisions contained in Paragraph "Maintenance and Guarantee" above, and Article 5 of the General Conditions, Section 00700.

	1.06 FINAL ACCEPTANCE
	A. Final acceptance and final payment shall not be made until all provisions of the General Conditions Article 14 have been satisfied.

	1.07 MEASUREMENT AND PAYMENT
	A. Project closeout shall not be measured or paid as a separate item, but shall be included as part of the various items to which it relates.


	031000_00STP Concrete Forming and Accessories
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Formwork for cast-in-place concrete.
	2. Shoring, bracing, and anchorage.
	3. Form accessories.
	4. Form stripping.

	B. Related Requirements:
	1. Section 03 20 00 - Concrete Reinforcing.
	2. Section 03 30 00 - Cast-in-Place Concrete.
	3. Section 05 50 00 - Metal Fabrications.


	1.2 REFERENCE STANDARDS
	A. American Concrete Institute (ACI):
	1. ACI 117 - Specification for Tolerances for Concrete Construction and Materials.
	2. ACI 301 - Specifications for Structural Concrete.
	3. ACI 318 - Building Code Requirements for Structural Concrete.

	B. American Forest & Paper Association (AF&PA):
	1. AF&PA - National Design Specification (NDS) for Wood Construction.

	C. APA - The Engineered Wood Association (APA):
	1. APA PS 1 - Voluntary Product Standard - Structural Plywood.

	D. ASTM International (ASTM):
	1. ASTM D1751 - Standard Specification for Preformed Expansion Joint Filler for Concrete Paving and Structural Construction (Nonextruding and Resilient Bituminous Types).

	E. West Coast Lumber Inspection Bureau (WCLIB):
	1. WCLIB - Standard No. 17 Grading Rules for West Coast Lumber.


	1.3 COORDINATION
	A. Coordinate Work of this Section with other Sections of Work in forming and placing openings, slots, reglets, recesses, sleeves, bolts, anchors, other inserts, and components of other Work.

	1.4 SUBMITTALS
	A. Shop Drawings:
	1. Drawings for temporary works including but not limited to falsework, forms and form travelers, cofferdams, shoring, water control systems, and temporary bridges.
	2. Include detailed drawings for items such as falsework, concrete forms, cofferdams, shoring, and temporary bridges.
	3. Include design calculations and supporting data
	4. Design temporary works in accordance to current edition of applicable design standard.
	5. Do not begin work until receiving Engineer’s acceptance of drawings and calculations.
	6. Do not deviate from accepted drawings unless authorized in writing by Engineer. Assume responsibility for costs incurred due to faulty detailing or fabrication.


	1.5 QUALITY ASSURANCE
	A. Perform Work according to ACI 350.
	B. For wood products furnished for Work of this Section, comply with AF&PA.

	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Store materials off ground in ventilated and protected manner to prevent deterioration from moisture.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE AND DESIGN CRITERIA
	A. Design, engineer, and construct formwork, shoring, and bracing according to ACI 318 to conform to achieve concrete shape, line, and dimension as indicated on Drawings.

	2.2 WOOD FORM MATERIALS
	A. Form Materials: At discretion of Contractor, except as indicated in Table 2 – Schedule for Formwork of this Section.
	B. Lumber Forms:
	1. Applications: Edge forms and unexposed finish concrete.
	2. Boards: Surface boards on four sides.
	3. Material: Standard grade Douglas fir according to WCLIB Standard No. 17 or equal.
	4. Size: As required for design.

	C. Plywood Forms:
	1. Application: Exposed finish concrete.
	2. Description: Comply with APA PS 1. Use full size panels where possible and label panels in accordance with APA.
	3. Plywood for Surfaces to Receive Membrane Waterproofing:
	a. Minimum Thickness: 5/8 inch.
	b. Grade: B-B Plyform Structural I Exterior in accordance with APA.

	4. Plywood with Smooth Finish Indicated on Drawings:
	a. Minimum Thickness: 3/4 inch.
	b. Grade: HD Overlay Plyform Structural I Exterior in accordance with APA.



	2.3 PREFABRICATED FORMS
	A. Preformed Steel and FRP Forms: Matched, tightly fitted, and stiffened to support weight of concrete without deflection detrimental to tolerances and appearance of finished surfaces.
	B. Tubular Column:
	1. Description: Round spirally wound laminated fiber or glass fiber.
	2. Surface Treatment: Release agent, non-reusable.
	3. Sizes: As indicated on Drawings.

	C. Void Forms:
	1. Moisture-resistant treated paper faces; biodegradable.
	2. Structurally sufficient to support weight of wet concrete mix until initial set.
	3. Thickness: As required.

	D. Form Liners: Smooth, durable, grainless, and non-staining hardboard unless otherwise indicated on Drawings.
	E. Framing, Studding, and Bracing: Stud or No. 3 structural light-framing grade.

	2.4 FORMWORK ACCESSORIES
	A. Form Ties: Be suitable material, type, size, shape, quality, and strength to ensure construction as designed.
	B. Spreaders:
	1. Description: Standard, non-corrosive metal-form clamp assembly, of type acting as spreaders and leaving no metal within 1 inch of concrete face.
	2. Wire ties, wood spreaders, or through bolts are not permitted.

	C. Nails, Spikes, Lag Bolts, Through Bolts, Anchorages: Size, strength, and character to maintain formwork in place while placing concrete.
	D. Form Release Agent: Colorless mineral oil that will not stain concrete or absorb moisture or impair natural bonding or color characteristics of coating intended for use on concrete.
	E. Bituminous Joint Filler: Comply with ASTM D1751.
	F. Corners:
	1. Type: Chamfer.
	2. Size: 1 by 1 inches.
	3. Lengths: Maximum possible.

	G. Waterstop:
	1. Manufacturer:
	a. Greenstreak
	b. Or equal.

	2. Material: PVC.
	3. Tensile Strength: Minimum 1,750 psi.
	4. Working Temperature Range: Minus 50 to plus 175 degrees Fahrenheit.
	5. Width: 9 inches.
	6. Lengths: Maximum possible.
	7. Profile: Ribbed.
	8. Corner Sections: Preformed.
	9. Jointing: Heat welded.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify lines, levels, and centers before proceeding with formwork.
	B. Verify that dimensions agree with Drawings and Shop Drawings.
	C. If formwork is placed after reinforcement resulting in insufficient concrete cover over reinforcement, consult with Engineer before proceeding.

	3.2 INSTALLATION
	A. Earth Forms:
	1. Trench earth forms neatly, accurately, and at least 2 inches wider than footing widths indicated on Drawings.
	2. Trim sides and bottom of earth forms.
	3. Construct wood edge strips at top of each side of trench to secure reinforcing and to prevent trench from sloughing.
	4. Form sides of footings where earth sloughs.
	5. Tamp earth forms firm and clear them of debris and loose material before depositing concrete.

	B. Formwork:
	1. Provide top form for sloped surfaces steeper than 1.5 horizontal to 1 vertical to hold shape of concrete during placement, unless demonstrated that top forms can be omitted.
	2. Construct forms to correct shape and dimensions, mortar-tight, braced, and of sufficient strength to maintain shape and position under imposed loads from construction operations.
	3. Camber forms where necessary to produce level finished soffits unless indicated otherwise on Drawings.
	4. Positioning:
	a. Carefully verify horizontal and vertical positions of forms.
	b. Correct misaligned or misplaced forms before placing concrete.

	5. Complete wedging and bracing before placing concrete.
	6. Erect formwork, shoring, and bracing to achieve design requirements according to ACI 301.
	7. Stripping:
	a. Arrange and assemble formwork to permit dismantling and stripping.
	b. Do not damage concrete during stripping.
	c. Permit removal of remaining principal shores.

	8. Obtain approval of Engineer before framing openings in structural members not indicated on Drawings.
	9. Install chamfer strips on external corners.
	10. Install void forms according to manufacturer instructions.
	11. Do not use wood or other formwork that is not structurally sound or that will not meet finish requirements.
	12. Do not patch formwork.
	13. Leave forms in place for minimum number of days according to Table 1 of this Section.
	(Remainder of page intentionally left blank)

	*Where forms also support formwork for slab or beam soffits, removal times of latter will govern.
	**Where forms can be removed without disturbing shores, use half of values shown but not less than 3 days.
	C. Form Removal:
	1. Do not remove forms or bracing until concrete has gained sufficient strength to carry its own weight and imposed loads.
	2. Loosen forms carefully; do not wedge pry bars, hammers, or tools against finish concrete surfaces scheduled for exposure to view.
	3. Store removed forms in manner that surfaces to be in contact with fresh concrete will not be damaged.
	4. Discard damaged forms.
	5. Form Release Agent:
	a. Apply according to manufacturer instructions.
	b. Apply prior to placement of reinforcing steel, anchoring devices, and embedded items.
	c. Do not apply form release agent if concrete surfaces are indicated to receive special finishes or applied coverings that may be affected by agent.
	d. Soak inside surfaces of untreated forms with clean water, and keep surfaces coated prior to placement of concrete.

	6. Form Cleaning:
	a. Clean forms as erection proceeds to remove foreign matter within forms.
	b. Clean formed cavities of debris prior to placing concrete.
	c. Flush with water or use compressed air to remove remaining foreign matter.
	d. Ensure that water and debris drain to exterior through cleanout ports.
	e. Cold Weather:
	1) During cold weather, remove ice and snow from within forms.
	2) Do not use de-icing salts.
	3) Do not use water to clean out forms, unless formwork and concrete construction proceed within heated enclosure; use compressed air or other dry method to remove foreign matter.


	7. Reuse and Coating of Forms:
	a. Thoroughly clean forms and reapply form coating before each reuse.
	b. For exposed Work, do not reuse forms with damaged faces or edges.
	c. Apply form coating to forms according to manufacturer instructions.
	d. Do not coat forms for concrete indicated to receive scored finish.
	e. Apply form coatings before placing reinforcing steel.


	D. Forms for Smooth Finish Concrete:
	1. Use steel, plywood, or lined-board forms.
	2. Use clean and smooth plywood and form liners, uniform in size, and free from surface and edge damage capable of affecting resulting concrete finish.
	3. Install form lining with close-fitting square joints between separate sheets without springing into place.
	4. Use full-sized sheets of form liners and plywood wherever possible.
	5. Tape joints to prevent protrusions in concrete.
	6. Apply forming and strip wood forms in manner to protect corners and edges.
	7. Level and continue horizontal joints.
	8. Keep wood forms wet until stripped.

	E. Forms for Surfaces to Receive Membrane Waterproofing:
	1. Use plywood or steel forms.
	2. After erection of forms, tape form joints to prevent protrusions in concrete.

	F. Framing, Studding, and Bracing:
	1. Maximum Spacing of Studs:
	a. Boards: 16 inches on center.
	b. Plywood: 12 inches on center.

	2. Size framing, bracing, centering, and supporting members for sufficient strength to maintain shape and position under imposed loads from construction operations.
	3. Construct beam soffits of material minimum 2 inches thick.
	4. Distribute bracing loads over base area on which bracing is erected.
	5. When placed on ground, protect against undermining, settlement, and accidental impact.

	G. Form Anchors and Hangers:
	1. Do not use anchors and hangers leaving exposed metal at concrete surface.
	2. Symmetrically arrange hangers supporting forms from structural-steel members to minimize twisting or rotation of member.
	3. Penetration of structural-steel members is not permitted.

	H. Inserts, Embedded Parts, and Openings:
	1. Install formed openings for items to be embedded in or passing through concrete Work.
	2. Locate and set in place items required to be cast directly into concrete.
	3. Install accessories straight, level, and plumb, and ensure that items are not disturbed during concrete placement.
	4. Joints:
	a. Install waterstops continuous without displacing reinforcement.
	b. Heat-seal waterstop joints watertight.

	5. Openings:
	a. Provide temporary ports or openings in formwork as required to facilitate cleaning and inspection.
	b. Locate openings at bottom of forms to allow flushing water to drain.

	6. Close temporary openings with tight-fitting panels, flush with inside face of forms, and neatly fitted such that joints will not be apparent in exposed concrete surfaces.

	I. Form Ties:
	1. Provide sufficient strength and quantity to prevent spreading of forms.
	2. Place ties at least 1 inch away from finished surface of concrete.
	3. Leave inner rods in concrete when forms are stripped.
	4. Space form ties equidistant, symmetrical, and aligned vertically and horizontally unless indicated otherwise on Drawings.

	J. Arrange formwork to allow proper erection sequence and to permit form removal without damage to concrete.
	K. Construction Joints:
	1. Install surfaced pouring strip where construction joints intersect on exposed surfaces to provide straight line at joints.
	2. Just prior to subsequent concrete placement, remove strip and tighten forms to conceal shrinkage.
	3. Appearance:
	a. Show no overlapping of construction joints.
	b. Construct joints to present same appearance as butted plywood joints.

	4. Arrange joints in continuous line straight, true, and sharp.

	L. Embedded Items:
	1. Make provisions for pipes, sleeves, anchors, inserts, reglets, anchor slots, nailers, waterstops, and other features.
	2. Do not embed wood or uncoated aluminum in concrete.
	3. Obtain installation and setting information for embedded items furnished under other Sections.
	4. Securely anchor embedded items in correct location and alignment prior to placing concrete.
	5. Ensure that conduits and pipes, including those made of coated aluminum, meet requirements of ACI 318 regarding size and location limitations.

	M. Openings for Items Passing through Concrete:
	1. Frame openings in concrete where indicated on Drawings.
	2. Establish exact locations, sizes, and other conditions required for openings and attachment of Work specified under other Sections.
	3. Coordinate Work to avoid cutting and patching of concrete after placement.
	4. Perform cutting and repairing of concrete required as result of failure to provide required openings.

	N. Screeds:
	1. Set screeds and establish levels for top and finish on concrete slabs.
	2. Slope slabs to drain where required or as indicated on Drawings.
	3. Before depositing concrete, remove debris from space to be occupied by concrete and thoroughly wet forms; remove freestanding water.

	O. Screed Supports:
	1. For concrete over waterproof membranes and vapor retarder membranes, use cradle-, pad-, or base-type screed supports that will not puncture membrane.
	2. Staking through membrane is not permitted.

	P. Cleanouts and Access Panels:
	1. Provide removable cleanout sections or access panels at bottoms of forms to permit inspection and effective cleaning of loose dirt, debris, and waste material.
	2. Clean forms and surfaces against which concrete is to be placed.
	3. Remove chips, sawdust, and other debris.
	4. Thoroughly blow out forms with compressed air just before concrete is placed.


	3.3 TOLERANCES
	A. Tolerances: Construct formwork to produce completed concrete surfaces within construction tolerances according to ACI 117.
	B. Camber: As indicated on Drawings.

	3.4 FIELD QUALITY CONTROL
	A. Inspection:
	1. Inspect erected formwork, shoring, and bracing to ensure that Work complies with formwork design and that supports, fastenings, wedges, ties, and items are secure.
	2. Notify Engineer after placement of reinforcing steel in forms but prior to placing concrete. For walls, notify Engineer after placement of reinforcing steel but prior to placement of forms on one side of wall.
	3. Schedule concrete placement to permit formwork inspection before placing concrete.


	3.5 ATTACHMENTS
	A. Schedule for Formwork: In accordance with Table 2 of this Section.


	Table 1
	Form Stripping Time
	Structural live load greater than structural dead load
	Structural live load not greater than structural dead load
	Structural element supported
	12 hours
	12 hours
	Walls*
	12 hours
	12 hours
	Columns*
	12 hours
	12 hours
	Sides of beams and girder
	Pan joist forms
	3 days
	3 days
	30 inches wide or less
	4 days
	4 days
	Over 30 inches wide
	7 days
	14 days
	Arch centers
	Joist, beam or girder soffits
	4 days
	7 days**
	Under 10 feet clear span between supports
	7 days
	14 days**
	10 to 20 feet clear span between structural supports
	14 days
	21 days**
	Over 20 feet clear span between structural supports
	One-way floor slabs
	3 days
	4 days**
	Under 10 feet clear span between supports
	4 days
	7 days**
	10 to 20 feet clear span between structural supports
	7 days
	10 days**
	Over 20 feet clear span between structural supports
	As indicated by Engineer
	Two-way slab systems
	As soon as post-tensioning operations have been completed and accepted
	Post tensioned slab system
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Reinforcing bars.
	2. Reinforcement accessories.

	B. Related Requirements:
	1. Section 03 10 00 - Concrete Forming and Accessories.
	2. Section 03 30 00 - Cast-in-Place Concrete.


	1.2 REFERENCE STANDARDS
	A. American Concrete Institute (ACI):
	1. ACI 117 - Specification for Tolerances for Concrete Construction and Materials.
	2. ACI 318 - Building Code Requirements for Structural Concrete.
	3. ACI SP-66 - ACI Detailing Manual.

	B. American Welding Society:
	1. AWS D1.4 - Structural Welding Code - Reinforcing Steel.

	C. ASTM International (ASTM):
	1. ASTM A615 - Standard Specification for Deformed and Plain Carbon-Steel Bars for Concrete Reinforcement.


	1.3 COORDINATION
	A. Coordinate Work of this Section with placement of formwork, formed openings, and other Work.

	1.4 SUBMITTALS
	A. Shop Drawings:
	1. Indicate bar sizes, spacing, locations, splice locations, and quantities of reinforcing steel.
	2. Indicate bending and cutting schedules.
	3. Indicate supporting and spacing devices.

	B. Manufacturer's Material Certificate: Certify that products meet or exceed specified requirements.

	1.5 QUALITY ASSURANCE
	A. Perform Work according to ACI 318.
	B. Prepare Shop Drawings according to ACI SP-66.

	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Inspection: Accept materials on Site in manufacturer's original packaging and inspect for damage.
	B. Store materials on skids above grade. Meet additional storage requirements according to manufacturer instructions.
	C. Protection:
	1. Protect materials from moisture by storing in clean, dry location remote from construction operations areas.
	2. Provide additional protection according to manufacturer instructions.


	1.7 EXISTING CONDITIONS
	A. Field Measurements:
	1. Verify field measurements prior to fabrication.
	2. Indicate field measurements on Shop Drawings.



	PART 2 -  PRODUCTS
	2.1 REINFORCEMENT
	A. Reinforcing Steel:
	1. Comply with ASTM A615.
	2. Yield Strength: 60 ksi.
	3. Billet Bars: Deformed.
	4. Finish: Uncoated.


	2.2 FABRICATION
	A. Fabricate concrete reinforcement according to ACI 318.
	B. Form reinforcement bends and hooks with standard diameters and extension lengths according to ACI 318.
	C. Fabricate column reinforcement with offset bends at reinforcement splices.
	D. Where required, shop weld reinforcement according to AWS D1.4. Welding of reinforcement not permitted unless specifically detailed on Drawings or accepted in writing by Engineer.
	E. Splicing:
	1. If not indicated on Drawings, locate reinforcement splices at point of minimum stress and stagger splice locations of adjacent parallel bars.
	2. For splicing devices, follow manufacturer’s instructions.


	2.3 ACCESSORY MATERIALS
	A. Tie Wire: Minimum 16 gage, annealed type.
	B. Chairs, Bolsters, Bar Supports, and Spacers:
	1. Size and Shape: To strengthen and support reinforcement during concrete placement conditions.
	2. Where applicable, furnish load-bearing pad on bottom to prevent vapor retarder puncture.

	C. Special Chairs, Bolsters, Bar Supports, and Spacers Adjacent to Weather-Exposed Concrete Surfaces:
	1. Material: Plastic-tipped steel.
	2. Size and Shape: To meet Project conditions.



	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. Place, support, and secure reinforcement against displacement.
	B. Do not deviate from required position beyond specified tolerance.
	C. Do not weld reinforcement.
	D. Do not displace or damage vapor retarder.
	E. Accommodate placement of formed openings.
	F. Spacing:
	1. Space reinforcement bars with minimum clear spacing according to ACI 318.
	2. If bars are indicated in multiple layers, place upper bars directly above lower bars.

	G. Maintain minimum concrete cover around reinforcement for cast-in-place non-prestressed concrete members according to ACI 318 as follows:
	H. Splice reinforcing where indicated on Drawings or according to splice device manufacturer's instructions.

	3.2 TOLERANCES
	A. Install reinforcement within following tolerances for flexural members, walls, and compression members:
	1. Reinforcement Depth Greater Than 8 Inches:
	a. Depth Tolerance: Plus or Minus 3/8 inch.
	b. Concrete Cover Tolerance: Minus 3/8 inch.

	2. Reinforcement Depth Less Than or Equal to 8 Inches:
	a. Depth Tolerance: Plus or Minus 1/2 inch.
	b. Concrete Cover Tolerance: Minus 1/2 inch.


	B. Foundation Walls: Install reinforcement within tolerances according to ACI 117.

	3.3 FIELD QUALITY CONTROL TESTING
	A. Perform field inspection of reinforcement according to ACI 318. Inspect for correct materials, fabrication, sizes, locations, spacing, concrete cover, and splicing.

	3.4 FIELD ACCEPTANCE TESTING
	A. Field inspection testing will be performed by Owner's testing laboratory according to ACI 318.
	B. Provide unrestricted access to Work and cooperate with appointed inspection firm.
	C. Reinforcement Inspection:
	1. Periodic Placement Inspection: Inspect for correct materials, fabrication, sizes, locations, spacing, concrete cover, and splicing.
	2. Placement Acceptance: In accordance with ACI 318 material requirements and specified placement tolerances.


	3.5 PROTECTION
	A. Protect reinforcement and accessories from damage and displacement until concrete is placed.


	Table 1
	Minimum Concrete Cover for Reinforcing Steel
	Specified Cover, in.
	Reinforcement
	Member
	Concrete Exposure
	Cast against and permanently in contact with ground
	3
	All
	All
	No. 6 through No. 18 bars
	2
	Exposed to weather or in contact with ground
	All
	No. 5 bar, W31 or D31 wire, and smaller
	1-1/2
	1-1/2
	No. 14 and No. 18 bars
	Slabs, joints, and walls
	3/4 
	No. 11 bars and smaller
	Not exposed to weather or in contact with ground
	Beams, Columns, pedestals, and tension ties
	Primary reinforcement, stirrups, ties, spirals, and hoops
	1-1/2  
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	033000_00STP Cast-in-Place Concrete
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes Cast-in-Place Concrete for Items as Follows:
	1. Columns.
	2. Walls.
	3. Footings.
	4. Supported slabs and slabs on grade.
	5. Thrust blocks.
	6. Control, expansion, and contraction joint devices.
	7. Concrete curing.

	B. Related Requirements:
	1. Section 03 10 00 – Concrete Forming and Accessories.
	2. Section 03 20 00 – Concrete Reinforcing.
	3. Section 33 16 62 – Underground Concrete Water Storage Tank.


	1.2 PRICE REDUCTION
	A. Price Reduction for Compressive Strength:
	1. If compressive strength test of concrete does not meet requirement of Table 3 of this Section, Engineer may allow price reduction pending review of affected structural element.  If allowed, Engineer will calculate price reduction using Table 1 of t...
	2. Price reduction will be dollar reduction per cubic yard from Table 1 of this Section multiplied by cubic yards of concrete place for compressive strength test represented.
	3. If test results for compressive strength are more than 400 psi below specified compressive strength in Table 3 of this Section, Engineer will reject concrete and require removal.


	1.3 REFERENCE STANDARDS
	A. American Concrete Institute (ACI):
	1. ACI 301 – Specifications for Structural Concrete.
	2. ACI 305R – Guide to Hot Weather Concreting.
	3. ACI 306R – Guide to Cold Weather Concreting.
	4. ACI 306.1 – Standard Specification for Cold Weather Concreting.
	5. ACI 308.1 – Specification for Curing Concrete.
	6. ACI 309R – Guide for Consolidation of Concrete.
	7. ACI 318 – Building Code Requirements for Structural Concrete.

	B. ASTM International (ASTM):
	1. ASTM C31 - Standard Practice for Making and Curing Concrete Test Specimens in the Field.
	2. ASTM C33 - Standard Specification for Concrete Aggregates.
	3. ASTM C39 - Standard Test Method for Compressive Strength of Cylindrical Concrete Specimens.
	4. ASTM C42 - Standard Test Method for Obtaining and Testing Drilled Cores and Sawed Beams of Concrete.
	5. ASTM C94 - Standard Specification for Ready-Mixed Concrete.
	6. ASTM C143 - Standard Test Method for Slump of Hydraulic-Cement Concrete.
	7. ASTM C150 - Standard Specification for Portland Cement.
	8. ASTM C172 - Standard Practice for Sampling Freshly Mixed Concrete.
	9. ASTM C231 - Standard Test Method for Air Content of Freshly Mixed Concrete by the Pressure Method.
	10. ASTM C260 - Standard Specification for Air-Entraining Admixtures for Concrete.
	11. ASTM C309 - Standard Specification for Liquid Membrane-Forming Compounds for Curing Concrete.
	12. ASTM C494 - Standard Specification for Chemical Admixtures for Concrete.
	13. ASTM C618 - Standard Specification for Coal Fly Ash and Raw or Calcined Natural Pozzolan for Use in Concrete.
	14. ASTM C685 - Standard Specification for Concrete Made by Volumetric Batching and Continuous Mixing.
	15. ASTM C1017 - Standard Specification for Chemical Admixtures for Use in Producing Flowing Concrete.
	16. ASTM C1064 - Standard Test Method for Temperature of Freshly Mixed Hydraulic-Cement Concrete.
	17. ASTM C1107 - Standard Specification for Packaged Dry, Hydraulic-Cement Grout (Nonshrink).
	18. ASTM D1751 - Standard Specification for Preformed Expansion Joint Filler for Concrete Paving and Structural Construction (Nonextruding and Resilient Bituminous Types).


	1.4 COORDINATION
	A. Coordinate placement of joint devices with erection of concrete formwork and placement of form accessories.

	1.5 SUBMITTALS
	A. Product Data: Submit data on joint devices, attachment accessories, admixtures, fibrous reinforcing, bonding agent, non-shrink grout, curing compound, and accessories.
	B. Design Data:
	1. Submit concrete mix design for each concrete class used.
	2. Submit prior test results for each concrete mix design.
	3. Submit separate mix designs if admixtures are required for following:
	a. Hot and cold weather concrete Work.
	b. Air entrained concrete Work.

	4. Identify mix ingredients and proportions, including admixtures.
	5. Identify chloride content of admixtures and whether or not chlorides were added during manufacturing.

	C. Concrete Placement Plan: Submit concrete placement plan minimum of 72 hours prior to placement of concrete or as determined by Engineer. See attachment at end of this Section. This requirement may be waived for minor concrete placements when accept...
	D. Batch Ticket: Submit to Engineer’s onsite representative with each truck load delivered. Include information as follows:
	1. Name of batch plant.
	2. Name of Contractor and Project.
	3. Mix design number or designation.
	4. Class of concrete mix and type of cement.
	5. Time and date of batching.
	6. Cubic yards of concrete.
	7. Weights of cement and each size of aggregate.
	8. Amount of water added at plant and any additional water added.
	9. Amount of each admixture.


	1.6 CLOSEOUT SUBMITTALS
	A. Project Record Documents: Record actual locations of embedded utilities and components concealed from view in finished construction.
	B. Warranty: Submit before or with final application for payment.

	1.7 QUALITY ASSURANCE
	A. Perform Work according to ACI 318.
	B. Comply with ACI 305.1 when placing concrete during hot weather.
	C. Comply with ACI 306.1 when placing concrete during cold weather.
	D. Acquire cement and aggregate from one source for Work.

	1.8 AMBIENT CONDITIONS
	A. Hot Weather Concreting: Comply with ACI 305R, except as modified herein.
	1. From mixing to placement, maintain concrete temperature not to exceed 90 degrees Fahrenheit.
	2. When ambient air temperature exceeds 90 degrees Fahrenheit, moist cure concrete for minimum of 5 days following placement.
	3. Cool surfaces that will come in contact with concrete to below 95 degrees Fahrenheit.

	B. Cold Weather Concreting: Comply with ACI 306R, except as modified herein.
	1. When ambient air temperature is above 45 degrees Fahrenheit, maintain concrete temperature at minimum equal to air temperature, but not greater than 90 degrees Fahrenheit.
	2. When ambient air temperature is below 45 degrees Fahrenheit, maintain concrete temperature at or above but not more than 10 degrees Fahrenheit above minimum temperatures shown in Table 2 of this Section.
	3. Do not place concrete without using blankets and heaters, or other accepted protective measures when ambient air temperature is less than 20 degrees Fahrenheit.
	4. Adequately vent combustion-type heaters that produce carbon monoxide. Position heaters and ducts so hot air does not cause areas of concrete surface to overheat or over-dry. Maintain most conditions to avoid excessive loss of moisture from external...
	5. Do not place concrete against adjacent concrete, foundations, formwork, reinforcing, or other items that are frozen or have surface temperature less than 40 degrees Fahrenheit.

	C. Measure concrete temperature with surface thermometer insulated from surrounding air.
	D. Protection Period:
	1. Maintain concrete temperature after placement at minimum temperatures shown in Table 2 of this Section for minimum six days.
	2. For high-early strength concrete, maintain concrete temperature after installation at minimum temperatures shown in Table 2 of this Section for minimum three days.


	1.9 WARRANTY
	A. Provide written guarantee to promptly remove and/or repair defective concrete for two year period after date of substantial completion.


	Concrete Temperature (degrees Fahrenheit) for Cold-Weather Construction
	Sections over 72 inches
	Sections 36 to 72 inches
	Sections 12 to 36 inches
	Sections less than 12 inches
	Condition
	Minimum temperature fresh concrete as mixed in weather indicated
	45
	50
	55
	60
	Above 30 ˚F
	50
	55
	60
	65
	0 ˚F to 30 ˚F
	55
	60
	65
	70
	Below 0 ˚F
	Minimum temperature fresh concrete as placed and maintained (protection period)
	40
	45
	50
	55
	Maximum allowable gradual drop in temperature in first 24 hours after end of protection
	20
	30
	40
	50
	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Concrete:
	1. Cement:
	a. Portland cement complying with ASTM C150.
	b. Use Type II - Moderate Sulfate Resistant or Type II-V blend for Class A through C concrete.
	c. Use Type V - High Sulfate Resistant for Class S2 and S3 concrete. Meet or exceed sulfate Exposure Class S2 Severe in accordance with Tables 4.2.1 and 4.3.1 of ACI 318.

	2. Coarse Aggregate:
	a. Comply with ASTM C33.
	b. Maximum Size:  According to ACI 318.
	1) Not larger than 1/5 narrowest dimension between sides of form.
	2) Not larger than 1/3 depth of slab.
	3) Not larger than ¾ minimum clear distance between reinforcing bar or between reinforcing bars and forms, whichever is smallest.


	3. Fine Aggregate:
	a. Comply with ASTM C33.

	4. Water:
	a. Comply with ACI 318.
	b. Potable.


	B. Admixtures:
	1. Do not use calcium chloride or admixtures that contain calcium chloride.
	2. Air Entrainment: Comply with ASTM C260. Use pre-measured admixtures for air entrainment added on site.
	3. Chemical: Submit with mix design for review prior to use.
	a. Comply with ASTM C494.
	b. Type A - Water Reducing. Slump requirements on Table 3 of this Section may be changed to 5 inches maximum for all classes of concrete.
	c. Type D - Water Reducing and Retarding. Slump requirements on Table 3 of this Section may be changed to 5 inches maximum for all classes of concrete.
	d. Type F - Water Reducing, High Range. Slump requirements on Table 3 of this Section may be changed to 9 inches maximum for all classes of concrete.
	e. Set retarding admixtures may be used when haul time will be exceeded. Establish effective life of concrete mix by trial batch.

	4. Fly Ash: Comply with ASTM C618, Class F, and not exceed 3 percent loss on ignition and do not exceed 15 percent CaO content. May be used to replace cement. Limit content of fly ash to 30 percent of required cement content by weight. Submit with mix...
	5. Plasticizing: Comply with ASTM C1017 and submit with mix design for review prior to use.


	2.2 CONCRETE MIX
	A. Determine mix design with required portions of cement, aggregate, admixtures and water. Verify mix design with trail batch.
	B. Provide concrete complying with Table 3 of this Section.
	(Remainder of page intentionally left blank.)
	C. Ready-Mixed Concrete: Mix and deliver concrete according to ASTM C94. For remote locations where ready mixed concrete is not readily available, mix and deliver concrete according to ASTM C685.
	D. Site-Mixed Concrete: Mix concrete according to ACI 318.

	2.3 ACCESSORIES
	A. Joint Devices and Filler:
	1. Joint Filler:
	a. Description: Asphalt-impregnated fiberboard or felt.
	b. Comply with ASTM D1751.
	c. Thickness:  1/2 inch.
	d. Sealant: Where indicated on Drawings.

	2. Construction Joint Devices: As indicated on Drawings or as accepted by Engineer.
	3. Expansion and Contraction Joint Devices: As indicated on Drawings or as accepted by Engineer.

	B. Curing Materials:
	1. Membrane Curing Compound Type A: ASTM C309, Type 1, Class A.
	2. Absorptive Mats:  Burlap-polyethylene, minimum 9 ounces per square yard bonded to prevent separation during handling and placing.
	3. Polyethylene Film:  4 mil thick, white opaque color.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify requirements for concrete cover over reinforcement.
	B. Verify that anchors, seats, plates, reinforcement, and other items to be cast into concrete are accurately placed, positioned securely, and will not interfere with placing concrete.

	3.2 PREPARATION
	A. In locations where new concrete is doweled to existing work, drill holes in existing concrete, insert steel dowels, and pack solid with epoxy.
	B. If concrete subgrade is dry, dampen with water prior to placing concrete. Keep subgrade firm and free from excess water.
	C. Remove debris and ice from formwork, reinforcement, and concrete substrates.
	D. Remove water from areas receiving concrete before concrete is placed.

	3.3 INSTALLATION
	A. Placing Concrete:
	1. Place concrete according to ACI 318.
	2. Notify Engineer minimum 48 hours prior to commencement of operations.
	3. Ensure that reinforcement, inserts, embedded parts, formed expansion and contraction joints, and other materials are not disturbed during concrete placement.
	4. Where indicated on Drawings, install vapor barrier under interior slabs on grade.
	5. Joint Filler:
	a. Separate slabs on grade from vertical surfaces with 1/2-inch-thick joint filler or 30 pound felt.
	b. Place joint filler in slab pattern placement sequence; set top to required elevations; secure to resist movement by wet concrete.
	c. Extend joint filler from bottom of slab to within 1/2 inch of finished slab surface, unless indicated otherwise on Drawings.
	d. Apply sealant in joints where indicated on Drawings.

	6. Joint Devices:
	a. Install joint devices where indicated on Drawings.
	b. Install in accordance with manufacturer’s instructions.
	c. Coordination: Install construction joint devices in coordination with floor slab pattern placement sequence; set top to required elevations; secure to resist movement by wet concrete.
	d. Install joint device anchors, maintaining correct position to allow joint cover to be flush with floor finish.
	e. Install joint covers in longest practical length when adjacent construction activity is complete.
	f. Apply sealants in joint devices where indicated on Drawings.

	7. Convey concrete from mixer to place of final position by methods that will prevent segregation of mix or loss of materials. Use tremie or other accepted method. Do not allow concrete to free fall more than 5 feet, or less if segregation of mix occurs.
	8. After concrete has been conveyed from mixer, do not add water. Adding water to place concrete will be cause for rejection.
	9. Place concrete in continuous operation for each panel or section as determined by predetermined joints.
	10. Consolidate concrete during placement using hand tools, mechanical vibrators, vibrating screeds, and finishing machines in accordance with ACI 309R. Consolidation techniques will be reviewed and accepted with Concrete Placement Plan.
	a. Do not use vibrator to move concrete horizontally.
	b. Do not vibrate high slump (greater than 6 inches) concrete, unless accepted by Engineer.
	c. Do not over vibrate concrete.
	d. Provide sufficient vibrators to consolidate concrete within 15 minutes after placement of concrete in forms.
	e. Provide at least two vibrators for each concrete placement greater than 25 cubic yards.
	f. Do not attach vibrators to or against forms or reinforcing steel.
	g. Do not allow vibrators to penetrate concrete layers that have taken initial set.

	11. Maintain records of concrete placement, including date, location, quantity, air temperature, and test samples taken.
	12. Place concrete continuously between predetermined expansion, control, and construction joints.
	13. Do not interrupt successive placement and do not permit cold joints to occur.
	14. Screeding:
	a. Screed floors and slabs on grade level, unless indicated otherwise on Drawings.
	b. Minimum Surface Flatness: maximum 1/4 inch in 10 feet.


	B. Concrete Finishing:
	1. Finish concrete as indicated in schedule.
	2. Finish concrete floor surfaces according to ACI 318.
	3. Float slab-on-grade and suspended slab surfaces .
	4. Do not use steel trowels or fresno to finish exterior concrete.
	5. Do not use jitter bugs for concrete consolidation.

	C. Curing and Protection:
	1. Immediately after placement, protect concrete from premature drying, excessively hot or cold temperatures, and mechanical injury.
	2. Maintain concrete with minimal moisture loss at relatively constant temperature for period as necessary for hydration of cement and hardening of concrete.
	3. Cure horizontal concrete surfaces according to ACI 308.1 using one of following methods:
	a. Ponding: Maintain 100 percent coverage of water over slab continuously for seven days.
	b. Spraying: Spray water over slab and maintain wet for seven days.
	c. Absorptive Matt: Cover slab with saturated mat lapping ends and sides. Maintain saturated condition for seven days.
	d. Membrane Curing Compound: Apply curing compound in two coats with second coat applied at right angles to first.
	e. Polyethylene Film: Spread over slab, lap edges and sides, seal with pressure sensitive tape and cover with plywood as necessary to secure film. Maintain in place for seven days.

	4. Cure vertical surfaces according to ACI 308.1 using one of following methods:
	a. Spraying: Spray water over surface and maintain wet for seven days.
	b. Membrane Curing Compound: Apply curing compound in two coats with second coat applied at right angles to first.

	5. Provide additional protection as necessary to prevent freezing during cold weather.
	6. Use curing method which is compatible with finish coat of concrete surface.


	3.4 FIELD QUALITY CONTROL TESTING
	A. Perform in accordance with ACI 318 and referenced standards.
	B. Field Testing: Comply with ASTM C172. Sample and test concrete at least once for every 50 cubic yards or less of each class of concrete placed each day.
	1. Slump Test: Comply with ASTM C143.
	2. Air Content Test: Comply with ASTM C231.
	3. Perform initial air and slump test on first truck of each day prior to placing concrete in forms.
	a. If initial air and slump test are acceptable, proceed with placement of concrete.
	b. If initial air and slump tests are not acceptable, reject concrete and remove from site or make required corrections to make concrete acceptable.

	4. Perform final air and slump tests on middle portion of batch in accordance with ASTM C172.
	5. Temperature Test: Comply with ASTM C1064.
	6. Compressive Strength Test: Comply with ASTM C31 and C39.
	a. Cast four cylinders.
	b. Test one cylinder at 7 days.
	c. Test three cylinders at 28 days. Compressive strength will be average of three cylinders.

	7. If tests are not acceptable, make adjustments in mix design and/or production. If necessary, remove and replace Work.


	3.5 FIELD ACCEPTANCE TESTING
	A. Testing: Will be performed by Owner's testing laboratory according to ACI 318 and referenced standards.
	B. Provide unrestricted access to Work and cooperate with appointed testing personnel.
	C. Concrete Inspections:
	1. Continuous Placement Inspection: Inspect for proper installation procedures.
	2. Periodic Curing Inspection: Inspect for specified curing temperature and procedures.

	D. Field Testing: Comply with ASTM C172. Sample and test concrete at least once for every 50 cubic yards or less of each class of concrete placed each day.
	1. Slump Test: Comply with ASTM C143.
	2. Air Content Test: Comply with ASTM C231.
	3. Perform initial air and slump test on first truck of each day prior to placing concrete in forms.
	a. If initial air and slump test are acceptable, proceed with placement of concrete.
	b. If initial air and slump tests are not acceptable, reject concrete and remove from site or make required corrections to make concrete acceptable.

	4. Perform final air and slump tests on middle portion of batch in accordance with ASTM C172.
	5. Temperature Test: Comply with ASTM C1064.
	6. Compressive Strength Test: Comply with ASTM C31 and C39.
	a. Cast four cylinders.
	b. Test one cylinder at 7 days.
	c. Test three cylinders at 28 days. Compressive strength will be average of three cylinders.

	7. Tests shall comply with the requirements of Table 3 of this Section for each class.


	3.6 NON-CONFORMING WORK
	A. Optional Core Compressive Strength Testing: If compressive strength test fails, compressive strength testing by core samples may be requested. Submit detailed request to Engineer.
	1. Sampling and Testing Procedures: Comply with ASTM C42.
	2. Drill three cores for each failed strength test from failed concrete.
	3. If compressive strength test of cores does not meet requirements of Table 3 of this Section, Engineer may reject concrete and require removal or allow concrete to remain with price reduction. Price reduction or replacement will be at discretion of ...

	B. Patching:
	1. Allow Engineer to observe concrete surfaces immediately upon removal of forms.
	2. Honeycombing or Embedded Debris in Concrete:
	a. Not acceptable.
	b. Notify Engineer upon discovery.

	3. Patch imperfections as indicated by Engineer.

	C. Defective Concrete:
	1. Description: Concrete not conforming to required lines, details, dimensions, tolerances, or specified requirements.
	2. Repair or replacement of defective concrete will be indicated by Engineer.
	3. Do not patch, fill, touch up, repair, or replace exposed concrete, except as indicated by Engineer for each individual area.


	3.7 ATTACHMENTS
	A. Concrete Schedule: See Table 4 of this Section.
	B. Concrete Placement Plan: See attached document consisting of 2 pages.
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	Class
	Element
	Form Finish
	AA(AE)
	Columns
	Form Finish
	B(AE)
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	Slope top to floor drain(s)
	Float Finish
	AA(AE)
	Interior Floor Slabs
	Float Finish
	AA(AE)
	Roof Slabs
	AA(AE)
	Footings
	AA(AE)
	Walls
	B or B(AE)
	Thrust Blocks
	Light Broom Finish
	AA(AE)
	Valve Collars
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