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INVITATION TO BID 
 
Notice is hereby given that SPRINGVILLE CITY INCORPORATED (OWNER) will accept sealed bids 
for the construction of the SPRINGVILLE CITY MICRO SURFACING TYPE II 2020 project no later 
than Monday, July, 6 2020 at 2:30 PM at Springville City Hall, Attn: Bruce Riddle, 110 South Main, 
Springville, UT 84663. 

 
Contract documents will be available on-line through SciQuest at https://tinyurl.com/springvillebids 

on or before Tuesday, June 23, 2020. The OWNER will then make the decision of award and contact 
the individual bidders with the decision on or after Tuesday, July 7, 2020.  Work must be complete 
by October 31, 2020.   
 
The OWNER reserves the right to reject any or all bids; or to accept or reject the whole or any part 
of any bid; or to waive any informality or technicality in any bid in the best interest of the City.  Only 
bids giving a firm quotation properly submitted and signed will be accepted. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

https://tinyurl.com/springvillebids
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DOCUMENT 00100 

 

INSTRUCTIONS TO BIDDERS 

 

1 DEFINED TERMS 

 

1.01 Terms used in these Instructions to Bidders will have the meanings indicated in the General 

Conditions and Supplementary Conditions.  Additional terms used in these Instructions to 

Bidders have the meanings indicated below which are applicable to both the singular and 

plural thereof: 

 

A. Bidder – The individual or entity who submits a Bid directly to OWNER. 

 

B. Issuing Office – The office from which the Bidding Documents are to be issued and 

where the bidding procedures are to be administered. 

 

C. Successful Bidder – The lowest responsible Bidder submitting a responsive Bid to 

whom OWNER (on the basis of OWNER’s evaluation as hereinafter provided) makes 

an award. 

 

2 COPIES OF BIDDING DOCUMENTS 

 

2.01 Complete sets of the Bidding Documents may be obtained online from 

https://tinyurl.com/springvillebids. 

   

2.02 Complete sets of Bidding Documents must be used in preparing Bids; neither OWNER nor 

ENGINEER assumes any responsibility for errors or misinterpretations resulting from the use 

of incomplete sets of Bidding Documents. 

 

2.03 OWNER in making copies of Bidding Documents available on the above terms do so only for 

the purpose of obtaining Bids for the Work and do not confer a license or grant for any other 

use. 

 

3 QUALIFICATIONS OF BIDDERS 

 

3.01 To demonstrate Bidder’s qualifications to perform the Work, within five days of OWNER’s 

request, Bidder shall submit written evidence such as financial data, previous experience, 

present commitments, and such other data as may be called for below. 

 

A. Valid license to perform this type of work in Utah 

 

B. Evidence of insurability 

 

4 EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, AND SITE 

CONDITIONS 

https://tinyurl.com/springvillebids


 

06/2020  

 

4.01 Subsurface and Physical Conditions 

 

A. No formal subsurface or soil investigation has been made at the site 

 

4.02 Underground Facilities 

 

A. Information and data shown or indicated in the Bidding Documents with respect to 

existing Underground Facilities at, or contiguous to, the Site is based upon information 

and data furnished to OWNER and ENGINEER by owners of such Underground 

Facilities, including OWNER, or others. 

 

4.03 Hazardous Environmental Condition 

 

A. No hazardous environmental conditions have been identified at the site. 

 

4.04 Provisions concerning responsibilities for the adequacy of data furnished to prospective 

Bidders with respect to subsurface conditions, other physical conditions and Underground 

Facilities, and possible changes in the Bidding Documents due to differing or unanticipated 

conditions appear in paragraphs 4.02, 4.03, and 4.04 of the General Conditions.  Provisions 

concerning responsibilities for the adequacy of data furnished to prospective Bidders with 

respect to a Hazardous Environmental Condition at the Site, if any, and possible changes in 

the Contract Documents due to any Hazardous Environmental Condition uncovered or 

revealed at the Site which was not shown or indicated in the Drawings or Specifications or 

identified in the Contract Documents to be within the scope of the Work appear in paragraph 

4.06 of the General Conditions. 

 

4.05 On request, OWNER will provide Bidder access to the Site to conduct such examinations, 

investigations, explorations, tests, and studies as Bidder deems necessary for submission of a 

Bid.  Bidder shall fill all holes and clean up and restore the Site to its former condition upon 

completion of such explorations, investigations, tests and studies. 

 

4.06 Reference is made to Article 7 of the Supplementary Conditions for the identification of the 

general nature of other work that is to be performed at the Site by OWNER or others (such as 

utilities and other prime contractors) that relates to the Work for which a Bid is to be 

submitted.  On request, OWNER will provide to each Bidder for examination access to or 

copies of Contract Documents (other than portions thereof related to price) for such other 

work. 

 

4.07 It is the responsibility of each Bidder before submitting a Bid to: 

 

A. examine and carefully study the Bidding Documents, including any Addenda, the 

Springville Standard Specifications and Drawings manual (April 2013) and the other related data 

identified in the Bidding Documents; 
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B. visit the Site and become familiar with and satisfy Bidder as to the general, local, and 

Site conditions that may affect cost, progress, and performance of the Work; 

 

C. become familiar with and satisfy Bidder as to all federal, state, and local Laws and 

Regulations that may affect cost, progress, or performance of the Work; all bids must be in accordance 

with the specifications and requirements provided in the Bidding Documents and the Springville 

Standard Specifications and Drawings manual (April 2013). 

 

D. carefully study all reports or explorations and tests of subsurface conditions at or 

contiguous to the Site and all drawings of physical conditions in or relating to existing surface or 

subsurface structures at or contiguous to the Site (except Underground Facilities) which have been 

identified in the Supplementary Conditions as provided in paragraph 4.02 of the General Conditions, 

and carefully study all reports and drawings of a Hazardous Environmental Condition, if any, at the 

Site which have been identified in the Supplementary Conditions as provided in paragraph 4.06 of 

the General Conditions; 

 

E. obtain and carefully study (or assume responsibility for doing so) all additional or 

supplementary examinations, investigations, explorations, tests, studies, and data concerning 

conditions (surface, subsurface, and Underground Facilities) at or contiguous to the Site which may 

affect cost, progress, or performance of the Work or which relate to any aspect of the means, methods, 

techniques, sequences, and procedures of construction to be employed by Bidder, including any 

specific means, methods, techniques, sequences, and procedures of construction expressly required 

by the Bidding Documents, and safety precautions and programs incident thereto; 

 

F. agree at the time of submitting its Bid that no further examinations, investigations, 

explorations, tests, studies, or data are necessary for the determination of its Bid for performance of 

the Work at the price bid and within the times and in accordance with the other terms and conditions 

of the Bidding Documents; 

 

G. become aware of the general nature of the work to be performed by OWNER and 

others at the Site that relates to the Work as indicated in the Bidding Documents; 

 

H. correlate the information known to Bidder, information and observations obtained 

from visits to the Site, reports and drawings identified in the Bidding Documents, and all additional 

examinations, investigations, explorations, tests, studies, and data with the Bidding Documents; 

 

I. promptly give OWNER and ENGINEER written notice of all conflicts, errors, 

ambiguities, or discrepancies that Bidder discovers in the Bidding Documents and confirm that the 

written resolution thereof by ENGINEER is acceptable to Bidder; and 

 

J. determine that the Bidding Documents are generally sufficient to indicate and convey 

understanding of all terms and conditions for the performance of the Work. 

 

4.08 The submission of a Bid will constitute an incontrovertible representation by Bidder that 

Bidder has complied with every requirement of this Article 4, that without exception the Bid is 
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premised upon performing and furnishing the Work required by the Bidding Documents and applying 

any specific means, methods, techniques, sequences, and procedures of construction that may be 

shown or indicated or expressly required by the Bidding Documents, that Bidder has given 

ENGINEER written notice of all conflicts, errors, ambiguities, and discrepancies that Bidder has 

discovered in the Bidding Documents and the written resolutions thereof by ENGINEER are 

acceptable to Bidder, and that the Bidding Documents are generally sufficient to indicate and convey 

understanding of all terms and conditions for performing and furnishing the Work. 

 

1 SITE AND OTHER AREAS 

 

1.01 The Site is identified in the Bidding Documents.  All additional lands and access thereto 

required for temporary construction facilities, construction equipment, or storage of materials and 

equipment to be incorporated in the Work are to be obtained and paid for by CONTRACTOR.  

Easements for permanent structures or permanent changes in existing facilities are to be obtained and 

paid for by the OWNER unless otherwise provided in the Bidding Documents. 

 

2 INTERPRETATIONS AND ADDENDA 

 

2.01 All communication relative to the Project and any questions which BIDDERs may have 

concerning the project shall be directed to the OWNER during the pre-bid meeting.  Additional 

questions not answered during the pre-bid meeting, but prior to the submitting of bids, shall be asked 

in writing using the Question and Answer service through SciQuest 

(https://tinyurl.com/springvillebids) for this project. 

 

2.02 All questions about the meaning or intent of the Bidding Documents are to be submitted to 

OWNER in writing through SciQuest.  Interpretations or clarifications considered necessary by 

OWNER in response to such questions will be issued by Addenda delivered via SciQuest to all parties 

recorded by OWNER as having received the Bidding Documents.  Questions received less than five 

days prior to the date for opening of Bids may not be answered.  Only questions answered by Addenda 

will be binding.  Oral and other interpretations or clarifications will be without legal effect. 

 

2.03 Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed 

advisable by OWNER or ENGINEER. 

 

3 BID SECURITY 

 

3.01 A Bid must be accompanied by Bid security made payable to the OWNER in an amount of 

five percent (5%) of Bidder’s maximum Bid price and in the form of a certified or bank check or a 

Bid Bond (on the form attached) issued by a surety meeting the requirements of paragraphs 5.01 and 

5.02 of the General Conditions. 

 

https://tinyurl.com/springvillebids
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3.02 The bid security of the Successful Bidder will be retained until such Bidder has executed the 

Contract Documents, furnished the required contract security and met the other conditions of the 

Notice of Award, whereupon the Bid security will be returned. If the Successful Bidder fails to 

execute and deliver the Contract Documents and furnish the required contract security within ten (10) 

days after the Notice of Award, OWNER may annul the Notice of Award and the Bid security of that 

bidder will be forfeited.  The Bid security of other Bidders whom OWNER believes to have a 

reasonable chance of receiving the award may be retained by OWNER until the earlier of seven days 

after the Effective Date of the Agreement or 61 days after the Bid opening, whereupon Bid security 

furnished by such Bidders will be returned. 

 

3.03 Bid security of other Bidders whom OWNER believes do not have a reasonable chance of 

receiving the award will be returned within seven (7) days after the Bid opening. 

 

4 CONTRACT TIMES 

 

4.01 The number of days within which, or the dates by which, the Work is to be (a) Substantially 

Completed and (b) also completed and ready for final payment are set forth in the Agreement. 

 

5 LIQUIDATED DAMAGES 

 

5.01 Provisions for liquidated damages, if any, are set forth in the Agreement. 

 

6 SUBSTITUTE AND “OR-EQUAL” ITEMS 

 

6.01 The Contract, if awarded, will be on the basis of materials and equipment specified or 

described in the Bidding Documents without consideration of possible substitute or “or-equal” items.  

Whenever it is specified or described in the Bidding Documents that a substitute or “or-equal” item 

of material or equipment may be furnished or used by CONTRACTOR if acceptable to ENGINEER, 

application for such acceptance will not be considered by ENGINEER until after the Effective Date 

of the Agreement.  The procedure for submission of any such application by CONTRACTOR and 

consideration by ENGINEER is set forth in the General Conditions and may be supplemented in the 

General Requirements. 

 

7 SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

 

7.01 The CONTRACTOR as part of his complete bid submission, as required in Article 15 - 

Submittal of Bid, shall submit to OWNER a list of all such Subcontractors, Suppliers, individuals, or 

entities proposed for those portions of the Work for which such identification is required.  Such list 

shall be accompanied by an experience statement with pertinent information regarding similar 

projects and other evidence of qualification for each such Subcontractor, Supplier, individual, or 

entity if requested by OWNER.  If OWNER or ENGINEER, after due investigation, has reasonable 

objection to any proposed Subcontractor, Supplier, individual, or entity, OWNER may, before the 

Notice of Award is given, request apparent Successful Bidder to submit a substitute, without an 

increase in the Bid. 

 

7.02 If apparent Successful Bidder declines to make any such substitution, Owner may award the 

Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers, 
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individuals, or entities.  Declining to make requested substitutions will not constitute grounds for 

forfeiture of the Bid security of any Bidder.  Any Subcontractor, Supplier, individual, or entity so 

listed and against which Owner or Engineer makes no written objection prior to the giving of the 

Notice of Award will be deemed acceptable to Owner and Engineer subject to revocation of such 

acceptance after the Effective Date of the Agreement as provided in Paragraph 6.06 of the General 

Conditions. 

 

7.03 Contractor shall not be required to employ any Subcontractor, Supplier, individual, or entity 

against whom Contractor has reasonable objection. 

 

8 PREPARATION OF BID 

 

8.01 The Bid form is included with the Bidding Documents.  Additional copies may be obtained 

from OWNER or ENGINEER. 

 

8.02 All blanks on the Bid form shall be completed by printing in ink or by typewriter and the Bid 

signed in ink (when paper forms are being accepted). A Bid price shall be indicated for each [section, 

Bid item, alternative, adjustment unit price item, and unit price item] listed therein, or the words “No 

Bid,” “No Change,” or “Not Applicable” entered, as appropriate. 

 

8.03 A Bid by a corporation shall be executed in the corporate name by the president or a vice-

president or other corporate officer accompanied by evidence of authority to sign.  The corporate seal 

shall be affixed and attested by the secretary or an assistant secretary.  The corporate address and state 

of incorporation shall be shown below the signature. 

 

8.04 A Bid by a partnership shall be executed in the partnership name and signed by a partner 

(whose title must appear under the signature), accompanied by evidence of authority to sign.  The 

official address of the partnership shall be shown below the signature. 

 

8.05 A Bid by a limited liability company shall be executed in the name of the firm by a member 

and accompanied by evidence of authority to sign.  The state of formation of the firm and the official 

address of the firm must be shown below the signature. 

 

8.06 A Bid by an individual shall show the Bidder’s name and official address. 

 

8.07 A Bid by a joint venture shall be executed by each joint venturer in the manner indicated on 

the Bid form.  The official address of the joint venture must be shown below the signature. 

 

8.08 All names shall be typed or printed in ink below the signatures. 

 

8.09 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which 

shall be filled in on the Bid form. 

 

8.10 The address and telephone number for communications regarding the Bid shall be shown. A 

fax number and e-mail address, if available, shall also be shown. 

 

8.11 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the 
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state where the Project is located or covenant to obtain such qualification prior to award of the 

Contract.  Bidder’s state contractor license number for the state of the Project, if any, shall also be 

shown on the Bid Form. 

 

9 BASIS OF BID; EVALUATION OF BIDS 

 

9.01 Unit Price 

 

A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Bid 

Schedule. 

 

B. The total of all estimated prices will be determined as the sum of the products of the estimated 

quantity of each item and the unit price Bid for the item.  The final quantities and Contract Price will 

be determined in accordance with paragraph 11.03 of the General Conditions. 

 

C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in 

favor of the unit prices.  Discrepancies between the indicated sum of any column of figures and the 

correct sum thereof will be resolved in favor of the correct sum.  Discrepancies between words and 

figures will be resolved in favor of the words. 

 

9.02 The Bid price shall include such amounts as the Bidder deems proper for overhead and profit 

on account of cash allowances, if any, named in the Contract Documents as provided in paragraph 

11.02 of the General Conditions. 

 

9.03 Bid prices will be compared after adjusting for differences in the time designated by Bidders 

for Substantial Completion.  The adjusting amount will be determined at the rate set forth in the 

Contract Documents for liquidated damages for failing to achieve Substantial Completion for each 

day before or after the desired date appearing in Article 9. 

 

10 SUBMITTAL OF BID 

 

10.01 Each prospective Bidder may obtain copies of the Bidding Documents including the Bid 

Form, and, if required, the Bid Bond.  A copy of the Bid form is to be completed and submitted with 

the following data: 

 

A tabulation of the Bid consisting of Document 00310 - Bid Schedule(s) completely and 

correctly filled in; 

 

Document 00410 -Bid Bond; 

Document 00420 - Contractor’s Qualifications; 

Note: In order to be considered, Contractor must have successfully completed 

three similar projects within the last five years and give references of such. 

 

Document 00430 - List of Subcontractors; and  

 

Additional supplemental information demonstrating the BIDDER’s ability to complete the 

project within the scheduled time and ability to perform the specific work. 
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10.01 A Bid shall be submitted no later than the date and time prescribed and submitted in a sealed 

bid to Springville City, Attn: Bruce Riddle, at 110 S Main, Springville, UT 84663, no later than 

Monday, July 6 at 2:30 PM. 

 

11 MODIFICATION AND WITHDRAWAL OF BID 

 

11.01 A Bid may be modified or withdrawn by an appropriate document duly executed in the manner 

that a Bid must be executed and delivered to the place where Bids are to be submitted prior to the 

date and time for the opening of Bids. 

 

11.02 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with 

OWNER and promptly thereafter demonstrates to the reasonable satisfaction of OWNER that there 

was a material and substantial mistake in the preparation of its Bid, that Bidder may withdraw its Bid, 

and the Bid security will be returned.  Thereafter, if the Work is rebid, that bidder will be disqualified 

from further bidding on the Work. 

 

12 OPENING OF BIDS 

 

12.01 Bids will be opened at the time and place indicated in the advertisement or Invitation to Bid. 

 

13 BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

 

13.01 All Bids will remain subject to acceptance for the period of time stated in the Bid form, but 

OWNER may, in its sole discretion, release any Bid prior to the end of this period. 

 

14 AWARD OF CONTRACT 

 

14.01 OWNER reserves the right to reject any or all Bids, including without limitation, 

nonconforming, non-responsive, unbalanced, or conditional Bids.  OWNER further reserves the right 

to reject the Bid of any Bidder whom it finds, after reasonable inquiry and evaluation, to be non-

responsible.  OWNER may also reject the Bid of any Bidder if OWNER believes that it would not be 

in the best interest of the Project to make an award to that Bidder.  OWNER also reserves the right to 

waive all informalities not involving price, time, or changes in the Work and to negotiate contract 

terms with the Successful Bidder. 

14.02 More than one Bid for the same Work from an individual or entity under the same or different 

names will not be considered.  Reasonable grounds for believing that any Bidder has an interest in 

more than one Bid for the Work may be cause for disqualification of that Bidder and the rejection of 

all Bids in which that Bidder has an interest. 

 

14.03 In evaluating Bids, OWNER will consider whether or not the Bids comply with the prescribed 

requirements, and such alternates, unit prices and other data, as may be requested in the Bid Form or 

prior to the Notice of Award.  

 

14.04 In evaluating Bidders, OWNER will consider the qualifications of Bidders and may consider 

the qualifications and experience of Subcontractors, Suppliers, and other individuals or entities 

proposed for those portions of the Work for which the identity of Subcontractors, Suppliers, and other 
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individuals or entities must be submitted as provided in the Supplementary Conditions. 

 

14.05 OWNER may conduct such investigations as OWNER deems necessary to establish the 

responsibility, qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, 

individuals, or entities to perform the Work in accordance with the Contract Documents. 

 

14.06 If the Contract is to be awarded, OWNER will award the Contract to the Bidder whose Bid is 

in the best interests of the Project 

 

15 CONTRACT SECURITY AND INSURANCE 

 

15.01 Article 5 of the General Conditions, as may be modified by the Supplementary Conditions, 

sets forth OWNER’s requirements as to performance and payment Bonds and insurance.  When the 

Successful Bidder delivers the executed Agreement to OWNER, it must be accompanied by such 

Bonds. 

 

16 SIGNING OF AGREEMENT 

 

16.01 When OWNER gives a Notice of Award to the Successful Bidder, it shall be accompanied by 

the required number of unsigned counterparts of the Agreement with the other Contract Documents 

which are identified in the Agreement as attached thereto.  Within seven (7) days thereafter, 

Successful Bidder shall sign and deliver the required number of counterparts of the Agreement and 

attached documents to OWNER.  Within seven (7) days thereafter, OWNER shall deliver one fully 

signed counterpart to Successful Bidder with a complete set of the Drawings with appropriate 

identification. 

 

17 LICENSING REQUIREMENTS 

 

17.01 All bidders must meet the requirements of the Utah State Contractors License Law, Title 58, 

Chapter  

RETAINAGE 

 

Provisions concerning CONTRACTOR’s rights to deposit securities in lieu of retainage are set forth 

in the Agreement. 

- END OF DOCUMENT - 
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DOCUMENT 00110 

 

INFORMATION FOR BIDDERS 

 

1.01 GENERAL 

 

The Contractor shall construct the work specified herein in accordance with the requirements of the Contract 

Documents, the April 2013 Edition of the Springville City Standard Specifications and Drawings manual, and 

the referenced portions of those referenced codes, standards, and specifications listed herein; except, for the 

following: 

 

A. Wherever references to "Standard Specifications" are made, the provisions therein for 

measurement and payment shall not apply. 

 

1.02 PLAN SET NOTES  

 

Bidders are required to inform themselves fully of all notes on the plan set. 

 

1.03 TENTATIVE PROJECT SCHEDULE 

 

The following is a preliminary project schedule and is subject to change: 
 
Public Announcement Published 

 
 June 22, 2020 

 June 23, 2020 
 
Bid Documents Available on 

https://tinyurl.com/springvillebids 

 
 June 22, 2020 

 
Bids Due at Springville City 

 
2:30 PM, Monday, July 6, 2020 

 
City Council Award of Contract, Notice of Award 

 
Tuesday, July 14, 2020 

 
Pre-Construction Meeting 

 
– To Be Determined – 

 
Notice to Proceed 

 
On or after July 16, 2020 

 
Construction Substantial Completion 

 
Thursday, October 24, 2020 

 
Construction Final Completion 

 
Friday, October 31, 2020 

 

 

1.04 SPECIAL NOTICE   

 

Bidders are required to inform themselves fully of the conditions relating to the construction and labor under 

which the work will be or is now being performed, and the Contractor must employ, as far as possible, such 

methods and means in carrying out his work as will not cause any interruption or interference to any other 

contractor.   

 

1.05 CONSTRUCTION COORDINATION 

 

https://tinyurl.com/springvillebids
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A. The work on this project must proceed in a systematic way with a minimum of inconvenience to 

the public and home owners. The Contractor will confine its operations to as small an area of work per 

crew as feasible.  

 

B. The Contractor will notify/coordinate with residents a minimum of 48 hours prior to surfacing of 

the roadway and one final time the day of.  The notice to residents will alter them to have vehicles 

and/or trailers removed from the roadway in advance and on the day of surfacing.  If needed that 

contractor will notify public safety if vehicles need to be removed from the roadway. 

 

C. Due to construction during the time period of “irrigation season” (i.e. typically April 15 - October 

15), special care and consideration will need to be given when working on, near, or around irrigation 

pipelines, ditches, structures, or other facilities, to ensure that irrigation deliveries are not interrupted.  

If needed the Contractor will coordinate construction with the Springville Irrigation Company to 

minimize disruption to scheduled irrigation deliveries.  Contact Springville Irrigation Company Water 

Master, Al Alvarez at 801-427-2240 (cell) or 801-491-2985 (office). 

 

1.06 FEDERAL, STATE, AND LOCAL INSPECTING AGENCIES 

 

The site of construction is to be open at all reasonable times and places for periodic observation by accredited 

representatives of the Federal, State, and local agencies who have regulatory or supervisory authority over any 

part of the work proposed or regulated thereto. 

 

1.07 SPECIAL ENVIRONMENTAL CONCERNS  

 

The construction for this project is in an environmentally sensitive area and special care will be given when 

working in close proximity to streams and springs. 

 

1.08 PUBLIC SAFETY AND CONVENIENCE 

 

The convenience of the general public and the protection of persons and property is of prime importance and 

shall be provided for by the Contractor during this project.  The Contractor shall use every reasonable 

precaution to safeguard persons and property.  Failure of the Owner or the Engineer to notify the Contractor 

of any deficiencies in providing for public safety and convenience shall not relieve the Contractor from its 

responsibility.  If an unsafe condition arises or exists during the progress of the work, or if the Owner has 

reason to believe that an unsafe condition exists, suspend the work wholly or in part for such period as may be 

necessary to correct the unsafe condition.  The Contractor shall be required to comply with the requirements 

of the Manual on Uniform Traffic Control Devices (MUTCD). 

 

A. Compliance with Rules and Regulations:  The Contractor shall comply with all rules and regulations of 

the City, County, and State authorities regarding the closing of public streets, or highways, to the use of public 

traffic.  If conditions justify, the Engineer may authorize the contractor to close general traffic.  No such closure 

shall be made without authorization of the Engineer.  Closure of streets or highways shall be in conformance 

with the (MUTCD). 

 

B. Road Closures and Obstructions:  No road shall be closed to the public by the Contractor except by express 

permission of the Engineer or Public Works Department Director. The Contractor shall, at all times, conduct 

its work so as to insure the least possible obstruction to traffic and normal commercial pursuits. 

 

C. Protection of the Traveling Public:  All obstructions within traveled roadways shall be protected by signs, 

barricades, and lights where necessary for the safety of the traveling public. All barricades and obstructions 
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shall be protected at night by signal lights that shall be suitably distributed across the roadway and kept burning 

from sunset to sunrise. Barricades shall be of substantial construction.  Failure of the Owner or the Engineer 

to notify the Contractor to maintain barricades, barriers, lights, flares, danger signals, or guards shall not relieve 

the Contractor from its responsibility. 

 

D. Hazardous Conditions: Whenever the Contractor's operations create a hazardous condition, it shall 

furnish flaggers and guards to give adequate warning to the public of any dangerous conditions to be 

encountered. It shall furnish, erect, and maintain fences, barricades, signs, lights, and other devices that may 

be necessary to prevent injury and damage to persons and property. Flaggers and guards shall be UDOT trained 

and shall hold current certification and shall be equipped with signs, flags, etc. as required by the Utah State 

Department of Transportation (UDOT) regulations. 

 

1.09 EXAMINATION OF PLANS AND SITE OF WORK 

 

The bidder is required to examine carefully the site of the proposed work, the Plans, Specifications, Special 

Conditions, General Conditions, Bid, Contract, and Bond forms before submitting a Bid.  Submission of a Bid 

shall be considered prima facie evidence that the bidder has made such examination and is satisfied as to the 

conditions to be encountered in performing the work and as to the requirements of the Contract Documents.  

 

1.10 INTENT OF PLANS AND SPECIFICATIONS  

 

A. The intent of the Plans and Specifications is to prescribe a complete work or improvement which will be 

performed in a manner acceptable to the Engineer and in full compliance with the terms of the Contract. 

Provide the Owner with a complete, safe, and operable work or improvement, even though the Plans and 

Specifications may not specifically call out all items or items of work required of the Contractor to complete 

his tasks, incidental appurtenances, materials, and the like.   

 

B. Perform the work in accordance with the lines, grades, cross sections, and dimensions indicated on the 

Plans and detailed drawings.   

 

C. Unless otherwise specified in the Special Conditions, furnish all materials, labor, tools, equipment, water, 

light, power, transportation, superintendence, temporary construction of every nature, and incidentals, 

including, but not limited to, dust and traffic control measures, and to perform all work involved in executing 

the Contract in a safe, satisfactory and workmanlike manner within the time specified.   

 

1.11 CHANGES IN THE WORK 

 

A. The Owner, without invalidating the Contract and without notification of Sureties, may order extra work, 

make changes by altering, or delete any portion of the work as specified herein, or as deemed necessary or 

desirable by the Owner.  All such work shall be executed under the conditions of the original Contract except 

that any claim for extension of time and additional costs caused thereby shall be adjusted at the time of ordering 

such change or extra work. 

 

B. In giving instructions, the Engineer shall have authority to make minor changes in the work, not involving 

extra cost, and not inconsistent with the purposes of the work.  No extra work or change shall be made unless 

in pursuance of a written order by the Engineer, and no claim for an addition to the total amount of the Contract 

shall be valid unless so ordered, except in an emergency endangering life or property.   

 

C. It is mutually understood that it is inherent in the nature of the pipelines, roads, structures, and other 

construction, that some changes in the Plans and Specifications may be necessary during the course of 

construction to adjust them to field conditions, and that it is of the essence of the Contract to recognize a normal 

and expected margin of change.  The Owner shall have the right to make such changes, from time to time, in 
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the Plans, in the character of the work, and in the termini of the project as may be necessary or desirable to 

provide for the completion of the work in the most satisfactory manner without invalidating the Contract for 

the Contractor. 

 

D. Any change ordered by the Owner which involves installation of work essential to complete the Contract, 

but for which no basis of payment is provided for herein, said payment therefore shall be subject to negotiation.  

The Contractor shall submit his price to the Owner to construct the Owner requested change in the work within 

5 days of the date the Owner delivers the written request to the Contractor to submit his price to perform the 

changed work. 

 

E. The Engineer shall have the right to add or delete units at the item unit rates set forth in the Bid Schedule. 

 

F. Upon demand of either the Contractor or the Owner an equitable adjustment satisfactory to both parties 

shall be made in the basis of payment for extra work. The prices agreed upon and any agreed upon adjustment 

in Contract time shall be incorporated in the written order issued by the Owner, which shall be written so as to 

indicate acceptance on the part of the Contractor as evidenced by his signature.  In the event prices cannot be 

agreed upon, the Owner reserves the right to terminate the Contract as it applies to the items in question and 

make such arrangements as it may deem necessary to complete the work, or it may direct the Contractor to 

proceed with the items in question on a force account basis as provided hereinafter. 

 

1.12 WEATHER CONDITIONS 

 

In the event of temporary suspension of work, or during inclement weather, the Contractor will, and will cause 

its Subcontractors to, protect any project work or materials against damage from the weather. If, in the opinion 

of the Engineer, any Project work or materials become damaged by reason of failure on the part of the 

Contractor or any of its Subcontractors to so protect its work, such work or materials shall be removed and 

replaced at the expense of the Contractor. 
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1.13 LAND MONUMENTS 

 

A. Survey land monuments and property marks shall not be moved or otherwise disturbed by the Contractor 

until an authorized agent, of the agency having jurisdiction over the land monuments or property marks setting, 

has witnessed or otherwise referenced their location, and only then in accordance with the requirements of the 

agency having jurisdiction and at no cost to the Owner.  

 

B. The Contractor shall preserve existing City, County, State, and Federal land monuments whenever 

possible.  When these monuments cannot be preserved, the Contractor shall notify the Engineer at least two 

(2) weeks in advance of the proposed construction in order that the Engineer will have ample opportunity to 

reference these monuments for later replacement. 

 

 

1.14 PROJECT RECORD DOCUMENTS   

 

Maintain at the site, available to the Owner and Engineer at all times, one copy of all Plans, Specifications, 

Addenda, accepted Shop Drawings, Change Orders, and other modifications in good order and marked to 

record all changes made during construction.  These shall be delivered to the Engineer for the Owner upon 

completion of the Project 

 

1.15 CONSTRUCTION PROGRESS SCHEDULE 

 

The Contractor shall, as required in the General Conditions, at the time of the Pre-Construction conference 

submit an estimated construction progress schedule. The progress schedule shall be subject to the approval of 

the Engineer. The Contractor shall submit copies of the progress schedule with each request for payment 

showing the relation of the completed work to the progress schedule.  Application for payment will not be 

accepted without a current report on the progress of the Work. 

 

 

1.16 APPROVED HAUL ROUTES 

 

The Contractor shall only use haul routes approved by the City Engineer or City Public Works Director. 

 

1.17 SURFACE UTILITIES 

 

Manholes, valve boxes and covers, survey monuments, drop inlets and other service entrances shall be 

protected from the micro surfacing by methods approved by the City Engineer, Public Works Inspector or 

designated representative.   

 

1.18 SURFACE PREPARATION   

 

Immediately prior applying the micro surfacing, the surface shall be cleared of all loose material, silt spots, 

vegetation and other objectionable material.  The Contractor shall maintain on the project site a “pick-up broom 

or street sweeper and a water truck with a minimum two thousand (2,000)-gallon capacity.  The Contractor 

shall be responsible to secure a source of water and shall obtain the necessary permission for its use.  

 

1.19 LUMP SUM BID ITEMS 

A. While this contract is based on a Unit Price basis, payment for some items will be on a lump sum basis, as 

shown in the Bid Schedule. 

 

B. Payment for the lump sum items, as designated in the Bid Schedule and Measurement and Payment, for 
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the completed work will be compensation in full for the furnishing of all overhead, labor, materials, devices, 

equipment, and appurtenances included in the work as are necessary to complete the total work under this 

Contract in a good, neat, and satisfactory manner as indicated on the Plans, as described in the Specifications, 

and as otherwise implied or required to fulfill the objective of the work.  Each item, fixture, piece of equipment, 

work, etc., as indicated on the Plans, or specified anywhere in these Documents, shall be completed with all 

necessary connections and appurtenances for the satisfactory use and operation of said item, and the total 

system or systems.   

 

C. Any and all patents and license fees for the right to use equipment or processes included in this Contract 

shall be included in the lump sum bid price. Submit to the Engineer an itemized list of all such fees, indicating 

the amount of each and to whom paid.   

 

D. Cost of painting, testing, and other incidental operations, profit, and overhead cost, including the cost of 

supervision, temporary field offices, move-in, move-out, insurance, taxes, equipment not a permanent part of 

the job, and other incidental items, shall be included in the lump sum bid price for the item to which they 

pertain. 

 

1.20 CONTRACTOR'S REPRESENTATIVE AND EMERGENCIES 

 

At all times, the Contractor shall be present at the work in person or represented by a competent 

superintendent who shall supervise and direct the work and shall be authorized by the Contractor to 

receive and fulfill instructions from the Engineer.   

 

At all times during working hours, the Contractor shall be represented in all matters pertaining to this 

project by one, and only one, fully competent and experienced general superintendent.  Instructions 

and information given by the Engineer to the Contractor's superintendent on the work shall be 

considered as having been given to the Contractor.  Before any work is done at the jobsite, give written 

notice to the Engineer stating who the Contractor's superintendent will be, giving his home address 

and telephone number.  Any request by the Contractor to change the general superintendent shall be 

submitted in writing to the Engineer for his approval. A statement naming more than one representative 

at a time to be in charge and depending upon which is present at the time will not be acceptable.   

 

Emergencies may arise during the progress of the work which may require special effort or require extra 

shifts of workers to continue the work beyond normal working hours. Be prepared in case of such 

emergencies from whatever cause, to do all necessary work promptly. 

 

PROPERTY RIGHTS IN MATERIAL 

  

Nothing in the Contract shall be construed as vesting in the Contractor any right of property in the material 

used after they have been attached or affixed to the work or the soil and accepted.  All such materials shall 

become the property of the Owner upon being so attached or affixed and accepted. 

 

 

 - END OF SECTION - 
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DOCUMENT 00300 
 

 BID FORM 
 

 

PROJECT IDENTIFICATION: SPRINGVILLE CITY MICRO SURFACING TYPE II – 2020  

 

CONTRACT IDENTIFICATION AND NUMBER:   RFB 2020-010 

 

THIS BID IS SUBMITTED TO: Springville City   

110 South Main  

Springville City, Utah 84663  

 

21 ACCEPTANCE TO ENTER AGREEMENT 

 

21.01 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an 

Agreement with OWNER in the form included in the Bidding Documents to perform all Work 

as specified or indicated in the Bidding Documents for the prices and within the times 

indicated in this Bid and in accordance with the other terms and conditions of the Bidding 

Documents. 

 

22 TERMS AND CONDITIONS 

 

22.01 Bidder accepts all of the terms and conditions of the Advertisement or Invitation to Bid and 

Instructions to Bidders, including without limitation those dealing with the disposition of Bid 

security.  The Bid will remain subject to acceptance for 30 days after the Bid opening, or for 

such longer period of time that Bidder may agree in writing upon request of OWNER. 

 

23 REPRESENTATION OF BIDDER 

 

23.01 In submitting this Bid, Bidder represents, as set forth in the Agreement, that: 

 

A. Bidder has examined and carefully studied the Bidding Documents, the other related data 

identified in the Bidding Documents, and the following Addenda, receipt of all which is 

hereby acknowledged: 

  
Addendum Number 

 
 

 
Date 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

B. Bidder has visited the Site and become familiar with and is satisfied as to the general, local 

and site conditions that may affect cost, progress and performance of the Work. 

 

C. Bidder is familiar with and is satisfied as to all federal, state and local Laws and 
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Regulations that may affect cost, progress and performance of the Work. 

 

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface 

conditions at or contiguous to the Site and all drawings of physical conditions in or relating 

to existing surface or subsurface structures at or contiguous to the Site (except 

Underground Facilities) which have been identified in the Supplementary Conditions as 

provided in Paragraph 4.02 of the General Conditions, and (2) reports and drawings of a 

Hazardous Environmental Conditions, if any, which has been identified in the 

Supplementary Conditions as provided in paragraph 4.06 of the General Conditions. 

 

E. Bidder has obtained and carefully studied (or assumes responsibility for having done so) 

all additional or supplementary examinations, investigations, explorations, tests, studies 

and data concerning conditions (surface, subsurface and Underground Facilities) at or 

contiguous to the Site which may affect cost, progress, or performance of the Work or 

which relate to any aspect of the means, methods, techniques, sequences, and procedures 

of construction to be employed by Bidder, including applying the specific means, 

methods, techniques, sequences, and procedures of construction expressly required by the 

Bidding Documents to be employed by Bidder, and safety precautions and programs 

incident thereto. 

 

F. Bidder does not consider that any further examinations, investigations, explorations, tests, 

studies, or data are necessary for determination of this Bid for performance of the Work 

at the price(s) bid and within the times and in accordance with the other terms and 

conditions of the Bidding Documents. 

 

G. Bidder is aware of the general nature of work to be performed by OWNER and others at 

the site that relates to the Work as indicated in the Bidding Documents. 

 

H. Bidder has correlated the information known to Bidder, information and observations 

obtained from visits to the Site, reports and drawings identified in the Bidding Documents, 

and all additional examinations, investigations, explorations, tests, studies and data with 

the Bidding Documents. 

 

I. Bidder has given OWNER and ENGINEER written notice of all conflicts, errors, 

ambiguities or discrepancies that Bidder has discovered in the Bidding Documents, and 

the written resolution thereof by OWNER and ENGINEER is acceptable to Bidder. 

 

J. The Bidding Documents are generally sufficient to indicate and convey understanding of 

all terms and conditions for the performance of the Work for which this Bid is submitted. 
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SECTION 00310 
 

 BID SCHEDULE 

 

1.01 PROJECT IDENTIFICATION    

 

A. Name:       SPRINGVILLE CITY MICRO SURFACING TYPE II 2019                                 

 

B. Submitted to:   Springville City  

110 South Main  

Springville City, Utah  84663  

 

1.02 RELATED REQUIREMENTS 

  

A. Section 01025: Measurement and Payment 

 

1.03 SCHEDULES TO BE ADDED TO THE AGREEMENT 

 

A. This Bid Schedule contains the schedule of values which will be incorporated into the Agreement 

(Section 00500) by reference. 

 

1.04 BID SCHEDULE 

 

A.  Base Bid Schedule of the  SPRINGVILLE CITY MICRO SURFACING TYPE II  2020  project: 

 

ITEM DESCRIPTION 
ESTIMATED 
QUANTITY 

UNIT 
UNIT 
COST 

TOTAL 
AMOUNT 

1 Mobilization 1 LS  $   $  

2 Provide traffic control 1 LS  $   $  

3 Furnish and place micro surfacing type II 434,926 SY  $   $  

     $  $ 

BID TOTAL     $ 

 

B. THE FOLLOWING INFORMATION IS ACKNOWLEDGED BY THE BIDDER: 

 

The BIDDER also acknowledges to the OWNER that the BID provided herein includes total 

cost required to build a fully functioning pipeline, appurtenances, and related items as 

outlined within these specifications and shown in the drawings. 

 

COMPANY:  _______________________________________________ 

 

Signed:    _______________________________________________ 

 

Title:                                                                                                 

 

Date:  _______________________________________________ 

 

- END OF SECTION - 
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DOCUMENT 00410 

 

 BID BOND  

 

BIDDER (Name and Address): 

   
  

  
 

SURETY (Name and Address of Principal Place of Business): 

   
  

  
 

OWNER : Springville City  

110 South Main  
Springville, Utah 84663  

 

BID 
BID DUE DATE:  

PROJECT (Brief Description Including Location): 

  

  

  

 

BOND 
  BOND NUMBER:         

  DATE: (Not later than Bid Due Date):       
  PENAL SUM:                

(Words)         (Figures) 

 

IN WITNESS WHEREOF, Surety and BIDDER, intending to be legally bound hereby, subject to the terms 

printed on the reverse side hereof, do each cause this Bid Bond to be duly executed on its behalf by its 

authorized officer, agent, or representative. 
 
BIDDER 

 

 
SURETY 

 
 (Seal) 

BIDDER's Name and Corporate Seal 

 
 (Seal) 

Surety's Name and Corporate Seal 
 
 

By:  

 Signature and Title 

 
 

By:  

 Signature and Title 

 (Attach Power of Attorney) 
 
Attest:  

 Signature and Title 

 
Attest:  

 Signature and Title 

 

 
Note: (1) Above addresses are to be used for giving required notice. 
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(2) Any singular reference to Bidder, Surety, OWNER or other party shall be considered 
plural where applicable. 

EJCDC NO. 1910-28-C (1996 Edition) 

 
 
1.  Bidder and Surety, jointly and severally, bind 

themselves, their heirs, executors, administrators, 

successors and assigns to pay to OWNER upon default of 

Bidder the penal sum set forth on the face of this Bond. 

 

2.  Default of Bidder shall occur upon the failure of 

Bidder to deliver within the time required by the Bidding 

Documents (or any extension thereof agreed to in writing 

by OWNER) the executed Agreement required by the 

Bidding Documents and any performance and payment 

bonds required by the Bidding Documents and Contract 

Documents. 

 

3.  This obligation shall be null and void if: 

  3.1 OWNER accepts Bidder's bid and bidder 

delivers within the time required by the Bidding 

Documents (or any extension thereof agreed to 

in writing by OWNER) the executed Agreement 

required by the Bidding Documents and any 

performance and payment bonds required by the 

Bidding Documents and Contract Documents, 

or 

  3.2 All bids are rejected by OWNER, or 

  3.3 OWNER fails to issue a notice of award to 

Bidder within the time specified in the Bid-ding 

Documents (or any extension thereof agreed to 

in writing by Bidder and, if applicable, 

consented to by Surety when required by 

paragraph 5 hereof). 

 

4.  Payment under this Bond will be due and payable 

upon default by Bidder and within 30 calendar days after 

receipt by Bidder and Surety of written notice of default 

from OWNER, which notice will be given with 

reasonable promptness, identifying this Bond and the 

Project and including a statement of the amount due. 

 

5.  Surety waives notice of and any and all defenses 

based on or arising out of any time extension to issue 

notice of award agreed to in writing by OWNER and 

Bidder, provided that the total time for issuing notice of 

award including extensions shall not in the aggregate 

exceed 120 days from Bid Due Date without Surety's 

written consent. 

 

 
6.  No suit or action shall be commenced under this Bond 

prior to 30 calendar days after the notice of default 

required in paragraph 4 above is received by Bidder and 

Surety and in no case later than one year after Bid Due 

Date. 

 

7.  Any suit or action under this Bond shall be 

commenced only in a court of competent jurisdiction 

located in the State in which the Project is located. 

 

8.  Notices required hereunder shall be in writing and 

sent to Bidder and Surety at their respective addresses 

shown on the face of this Bond.  Such notices may be 

sent by personal delivery, commercial courier or by 

United States Registered or Certified Mail, return receipt 

requested, postage pre-paid, and shall be deemed to be 

effective upon receipt by the party concerned. 

 

9.  Surety shall cause to be attached to this Bond a 

current and effective Power of Attorney evidencing the 

authority of the officer, agent or representative who 

executed this Bond on behalf of Surety to execute, seal 

and deliver such Bond and bind the Surety thereby. 

 

10  This Bond is intended to conform to all applicable 

statutory requirements.  Any applicable requirement of 

any applicable statute that has been omitted from this 

Bond shall be deemed to be included herein as if set forth 

at length.  If any provision of this Bond conflicts with 

any applicable provision of any applicable statute, then 

the provision of said statute shall govern and the 

remainder of this Bond that is not in conflict therewith 

shall continue in full force and effect. 

 

11.  The term "bid" as used herein includes a bid, offer or 

proposal as applicable. 

────────────────────────────────────────────────────── 

EJCDC NO. 1910-28-C (1996 Edition) 

 

 

 



 
06/2020  

 

DOCUMENT 00411 

 

 BID SECURITY 
 

 

Fill in the Bid Bond (Document 00410) or append a certified or bank check made payable to OWNER. 
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DOCUMENT 00420 
 

 CONTRACTOR'S QUALIFICATION AND EXPERIENCE 
 

 

The BIDDER shall furnish the following information.  Failure to comply with this requirement will render the 

Bid non-responsive and may cause its rejection.  Additional sheets shall be attached as required. 

 

A. CONTRACTOR's Name and Address: 

  

  

  

 

B. CONTRACTOR's  Telephone Number:    

Fax Number:                                                                                    

 

C. CONTRACTOR's License:  

Primary Classification   

State License No.   

Supplemental Classifications held, if any:                                                         

 

D. Number of years as a contractor in construction work of this type:   

 

E. Names and titles of Principal Officers of CONTRACTOR's Firm: 
 
 

 

 
 

Name Title 
 
 

 
 

Name Title 
 
 

 
 

Name Title 
 
 

 
 

Name Title 

 

F. Name of person who inspected site of proposed work for your firm: 
 
 

 
 

Name Date of Inspection 
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G. Name, address, and telephone number of surety company and agent who will provide the 

required bonds on this Contract: 

 

Surety: 

 

 

Address: 

Agent: Title: 

Phone: Fax: 

 

H. List of current jobs now under construction: 

 

Client   Telephone No.   Dollar Amt.  Type of Job 

  

1.                                                                                                                       

 

2.                                                                                                                                   

 

3.                                                                                                                     

 

4.                                                                                                                                   

 

I. List four projects of this size and complexity completed within the last five years: 

 

Client/Reference Telephone No.  Dollar Amt.  Type of Job  

 

1.                                                                                                                     

 

2.                                                                                                                     

 

3.                                                                                                                     

 

4.                                                                                                                    

 

J. Have you ever failed to complete any work awarded to you?  If so, when, where and why? 

     

 

                                   

K. List your major equipment available for this contract:  
_________________________________________________________________________

_________________________________________________________________________

_________________________________________________________________________

_________________________________________________________________________

_________________________________________________________________________ 

 

_____________________________              

Contractor's Signature 

 

 

 - END OF DOCUMENT – 
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DOCUMENT 00430 

 

 LIST OF SUBCONTRACTORS 
 

The bidder shall list below the names and business address of each subcontractor who will perform Work under 

this Contract in excess of five percent (5%) of the total bid price and shall also list the portion of the work 

which will be done by such subcontractor.  After the opening of proposals, no changes or substitutions will be 

allowed without the written approval of the Owner.  NOTE: Attach additional sheets if required. 

 

WORK TO BE PERFORMED 

 

SUBCONTRACTOR'S NAME AND ADDRESS  

1.  

  

  

  

 

2.  

  

 

  

  

 

3.  

  

 

  

  

 

4.  

  

 

  

  

 

5.  

  

 

  

  

 

6.  

  

 

  

  

 

 - END OF DOCUMENT - 
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DOCUMENT 00500 
 

 AGREEMENT 
 

 

THIS AGREEMENT is dated as of the              day of            in the year 20 20  

by and between                Springville City Corporation  (hereinafter called OWNER) 

and                   (hereinafter called CONTRACTOR). 

 

Project Name: SPRINGVILLE CITY MICRO SURFACING TYPE II - 2020 

 

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows: 

 

24  WORK 

 

24.01 The CONTRACTOR shall complete all Work as specified or indicated in the Contract 

Document.  The Work is generally described as follows: 

 

A. Furnish and apply approximately 434,926 square yards of Micro Surfacing Type II to 

multiple roadways throughout the City.  The Micro Surfacing shall be a full-width 

roadway application (lip-of-gutter to lip-of-gutter); The roadways shall be prepared in 

accordance with the approved specifications and all existing manholes and water 

valves protected prior to placement of material. 
 

B. The work to be performed shall include furnishing all necessary materials, equipment, 

facilities, services and appurtenances thereto needed for the complete construction of 

the project. 

 

The above explanation is intended to give a general understanding of the scope of the work 

under these specifications, and shall not be construed to be an itemized listing of each element 

of work required.  CONTRACTOR shall be responsible for construction of complete facilities 

conforming in all respects to the details and requirements of the specifications, drawings, and 

other contract documents. 

 

25 CONTRACT TIME AND LIQUIDATED DAMAGES 

 

25.01 Time of the Essence 

 

A. All time limits for Milestones, if any, Substantial Completion, and completion and 

readiness for final payment as stated in the Contract Documents are of the essence of 

the Contract. 

 

25.02 Dates for Substantial Completion and Final Payment 

A. The Work will be substantially completed by   October 25, 2020, within approximately       

working days after the date when the Contract Times commence to run as provided in 
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paragraph 2.03 of the General Conditions, and completed and ready for final payment 

in accordance with paragraph 14.07 of the General Conditions by    October 30, 2020, 

within approximately     working days after the date when the Contract Times 

commence to run. 

 

25.03 Liquidated Damages.  OWNER and CONTRACTOR recognize that time is of the essence of 

this Agreement and that OWNER will suffer financial loss if the Work is not completed within 

the times specified in paragraph 2.02 above, plus any extensions thereof allowed in 

accordance with Article 12 of the General Conditions.  They also recognize the delays, 

expense and difficulties involved in proving in a legal or arbitration proceeding the actual loss 

suffered by OWNER if the Work is not completed on time.  Accordingly, instead of requiring 

any such proof, OWNER and CONTRACTOR agree that as liquidated damages for delay (but 

not as a penalty) CONTRACTOR shall pay OWNER FIVE HUNDRED DOLLARS 

($ 500.00 ) for each day that expires after the time specified in paragraph 2.02 above for 

Substantial Completion until the Work is substantially complete.  After Substantial 

Completion if CONTRACTOR shall neglect, refuse or fail to complete the remaining Work 

within the Contract Time or any proper extension thereof granted by OWNER, 

CONTRACTOR shall pay OWNER FIVE HUNDRED DOLLARS ($ 500.00 ) for each day 

that expires after the time specified in paragraph 2.02 above for completion and readiness for 

final payment. 
 

26 CONTRACT PRICE 

 

26.01 OWNER shall pay CONTRACTOR for completion of the Work in accordance with the 

Contract Documents in current funds and at the prices shown in CONTRACTOR's Bid 

Schedule attached hereto as an exhibit. 

 

26.02 As provided in paragraph 11.03 of the General Conditions estimated quantities are not 

guaranteed, and determinations of actual quantities and classification are to be made by 

OWNER as provided in paragraph 9.08 of the General Conditions.  Unit prices have been 

computed as provided in paragraph 11.03 of the General Conditions. 

 

27 PAYMENT PROCEDURES 

 

27.01 Submittal and Processing of Payments 

 

A. CONTRACTOR shall submit Applications for Payment in accordance with Article 14 

of the General Conditions.  Applications for Payment will be processed by OWNER 

as provided in the General Conditions, as modified by the Supplementary Conditions. 

 

27.02 Progress Payments; Retainage.  

 

A. OWNER shall make progress payments on account of the Contract Price on the basis 

of CONTRACTOR's Applications for Payment, on or about the 1st  day of each month 

during construction.  All such payments will be measured by the schedule of values 

established in paragraph 2.07.A of the General Conditions (and in the case of Unit 

Price Work based on the number of units completed) or, in the event there is no 
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schedule of values, as provided in the General Requirements. 

 

1. Prior to Substantial Completion, progress payments will be made in an amount 

equal to the percentage indicated below, but in each case, less the aggregate of 

payments previously made and less such amounts as OWNER shall determine, 

or OWNER may withhold, in accordance with paragraph 14.02 of the General 

Conditions. 

 

a. 95% of Work completed (with the balance being retainage).  If Work 

has been 50% completed as determined by OWNER, and if the 

character and progress of the Work have been satisfactory to OWNER, 

OWNER may determine that as long as the character and progress of 

the Work remain satisfactory to them, there will be no additional 

retainage on account of Work completed, in which case the remaining 

progress payments prior to Substantial Completion will be in an 

amount equal to 100% of the Work completed. 

 

b. 95% (with the balance being retainage) of materials and equipment not 

incorporated in the Work (but delivered, suitably stored and 

accompanied by documentation satisfactory to OWNER as provided in 

paragraph 14.02.B.5 of the General Conditions). 

 

2. Upon Substantial Completion, OWNER shall pay an amount sufficient to 

increase total payments to CONTRACTOR 97.5% of the Work completed 

(with the balance being retainage), less such amounts as OWNER shall 

determine in accordance with paragraph 14.02.B.5 of the General Conditions 

and less 100% of OWNER’s estimate of the value of Work to be completed or 

corrected as shown on the tentative list of items to be completed or corrected 

attached to the certificate of Substantial Completion. 

 

27.03 Final Payment 

 

A. Upon final completion and acceptance of the Work in accordance with paragraph 14.07 of the 

General Conditions, OWNER shall pay the remainder of the Contract Price as provided in said 

paragraph 14.07. 

 

28 INTEREST 

 

28.01 All moneys held in retainage as provided in Article 4.02.A of this Agreement shall be placed 

in an interest bearing account.  Accrued interest shall be to the benefit of the CONTRACTOR. 

 

28.02 All moneys not paid when due as provided in Article 14 of the General Conditions shall bear 

a maximum annual interest rate of 4 percent. 

 

 

29 CONTRACTOR'S REPRESENTATIONS 
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29.01 In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following 

representations: 

 

A. CONTRACTOR has examined and carefully studied the Contract Documents and the other 

related data identified in the Bidding Documents. 

 

B. CONTRACTOR has visited the site and become familiar with and is satisfied as to the general, 

local and Site conditions that may affect cost, progress, performance or furnishing of the Work. 

 

C. CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws and 

Regulations that may affect cost, progress, performance or furnishing of the Work. 

 

D. CONTRACTOR has carefully studied available reports, explorations, drilling logs and tests 

(including those listed in the Instruction to Bidders as provided in paragraph 4.02 of the General 

Conditions) and has performed all necessary explorations and tests necessary to become familiar with 

subsurface conditions at or contiguous to the site. 

 

E. CONTRACTOR has obtained and carefully studied (or assumes responsibility for having 

done so) all such additional supplementary examinations, investigations, explorations, tests, studies 

and data concerning conditions (surface, subsurface and Underground Facilities) at or contiguous to 

the site or otherwise which may affect cost, progress, performance or furnishing of the Work or which 

relate to any aspect of the means, methods, techniques, sequences and procedures of construction to 

be employed by CONTRACTOR and safety precautions and programs incident thereto.   

 

F. CONTRACTOR does not consider that any additional examinations, investigations, 

explorations, tests, studies or data are necessary for the performance and furnishing of the Work at 

the Contract Price, within the Contract Times and in accordance with the other terms and conditions 

of the Contract Documents. 

 

G. CONTRACTOR is aware of the general nature of work to be performed by OWNER and 

others at the site that relates to the Work as indicated in the Contract Documents.  

 

H. CONTRACTOR has become familiar with all physical conditions relating to existing surface 

and subsurface conditions (including utilities) which are at or contiguous to the site and assumes 

responsibility for the accurate location of said Underground Facilities.  No additional examinations, 

investigations, explorations, tests, reports, studies or similar information or data in respect of said 

Underground Facilities are or will be required by CONTRACTOR in order to perform and furnish 

the Work at the Contract Price, within the Contract Time and in accordance with the other terms and 

conditions of the Contract Documents, including specifically the provisions of paragraph 4.02 of the 

General Conditions. 

 

I. CONTRACTOR has correlated the information known to CONTRACTOR, information and 

observations obtained from visits to the site, reports and drawings identified in the Contract 

Documents and all additional examinations, investigations, explorations, tests, studies and data with 

the Contract Documents. 

 

J. CONTRACTOR has given OWNER written notice of all conflicts, errors, ambiguities or 
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discrepancies that CONTRACTOR has discovered in the Contract Documents, and the written 

resolution thereof by OWNER is acceptable to CONTRACTOR.  

 

K. The Contract Documents are generally sufficient to indicate and convey understanding of all 

terms and conditions for performance and furnishing of the Work. 

 

30 CONTRACT DOCUMENTS 

 

30.01 Contents 

 

A. The Contract Documents which comprise the entire agreement between OWNER and 

CONTRACTOR concerning the Work consist of the following: 

 

1. This Agreement (pages 1 to   7, inclusive); 

 

2. Performance Bond (pages   1   to   2, inclusive); 

 

3. Payment Bond (pages   1   to   2, inclusive); 

 

4. General Conditions (pages 1 to 42, inclusive); 

 

5. Supplementary Conditions (pages   1   to   6, inclusive); 

 

6. Technical Specifications as listed in the table of contents of the Project Manual; 

 

7. Drawings consisting of a Cover Sheet and sheets listed thereon, with each sheet bearing the 

following general title: SPRINGVILLE CITY MICRO SURFACING  TYPE II - 2020 ; 

 

8. Addenda (Numbers         to        inclusive); 

 

9. Exhibits to this Agreement (enumerated as follows): 

 

a. Exhibit A Notice of Award; 

b. Exhibit B Notice to Proceed; 

c. Exhibit C CONTRACTOR’s Bid (with documentation accompanying Bid); 

d. Exhibit D Insurance Forms; 

 

The following which may be delivered or issued on or after the Effective Date of the Agreement 

and are not attached hereto: 

 

e. Written Amendments; 

f. Work Change Directives; 

g. Change Order(s). 

 

B. The documents listed in paragraph 7.01.A are attached to this Agreement except as expressly 
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noted otherwise above). 

 

C. There are no Contract Documents other than those listed above in this Article 7. 

 

D. The Contract Documents may only be amended, modified, or supplemented as provided in 

paragraph 3.05 of the General Conditions. 

 

MISCELLANEOUS 

 

30.02 Terms 

 

A. Terms used in this Agreement will have the meanings indicated in the General Conditions. 

 

30.03 Assignment of contract 

 

A. No assignment by a party hereto of any rights under or interests in the Contract will be binding 

on another party hereto without the written consent of the party sought to be bound; and, specifically 

but without limitation, moneys that may become due and moneys that are due may not be assigned 

without such consent (except to the extent that the effect of this restriction may be limited by law), 

and unless specifically stated to the contrary in any written consent to an assignment, no assignment 

will release or discharge the assignor from any duty or responsibility under the Contract Documents. 

 

30.04 Successors and Assigns 

 

A. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns, and legal 

representatives to the other party hereto, its partners, successors, assigns, and legal representatives in 

respect to all covenants, agreements and obligations contained in the Contract Documents. 

 

Severability 

 

Any provision or part of the Contract Documents held to be void or unenforceable under any 

Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be 

valid and binding upon OWNER and CONTRACTOR, who agree that the Contract 

Documents shall be reformed to replace such stricken provision or part thereof with a valid 

and enforceable provision that comes as close as possible to expressing the intention of the 

stricken provision. 
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IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in triplicate.  One 

counterpart each has been delivered to OWNER, CONTRACTOR. All portions of the Contract 

Documents have been signed, initialed or identified by OWNER and CONTRACTOR. 

 

This Agreement will be effective on                                     , 20 20 . 

 

 

OWNER      Springville City Corporation  CONTRACTOR       

 

 

By        By          

 

 

(   )     (   ) 

(   )     (   ) 

(       )     (       ) 

(   SEAL )     (   SEAL ) 

(   )     (   ) 

(   )     (   ) 

(   )     (   ) 

 

 

Attest         Attest         

 

 

 

Address for giving notices:    Addresses for giving notices: 

 

         

 

           

 

License No.         

Agent for service of process 

 

 __________________________________________ 

(If CONTRACTOR is a corporation, attach evidence of 

authority to sign.) 

 

 

 - END OF DOCUMENT - 
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 DOCUMENT 00510 
 

 NOTICE OF AWARD 
 

Dated                               

 

TO:                                                                     
               (BIDDER) 

 

ADDRESS:                                                                                                                                                                                                                                                         

   

PROJECT:     SPRINGVILLE CITY MICRO SURFACING TYPE II - 2020                                                

CONTRACT:    SPRINGVILLE CITY MICRO SURFACING TYPE II 2020                                           
(Insert name of Contract as it appears in the Bidding Documents) 

  

OWNERS CONTRACT NO.:   RFB 2020-010                              

------------------------------------------------------------------------------------------------------------------------------- 

You are notified that your Bid dated                       for the above Contract has been 

considered.  You are the apparent Successful Bidder and have been awarded a contract for:   

SPRINGVILLE CITY MICRO SURFACING TYPE II - 2020                                                                                                          
(Indicate total Work, alternates or sections of Work awarded) 

 

The Contract Price of your contract is                                             

 

Two copies of each of the proposed Contract Documents (except Drawings) accompany this 

Notice of Award.  Two sets of the Drawings will be delivered separately or otherwise made available to 

you immediately. 

 

You must comply with the following conditions precedent within ten calendar days of the date of 

this Notice of Award, that is by                                 . 

 

1. Deliver to the OWNER two fully executed counterparts of the agreement including all 

the Contract Documents.   

 

2. Deliver with the executed Contract Documents the Contract Security (Bonds) as specified 

in the Instruction to Bidders (Article 21), General Conditions (paragraph 5.01) and 

Supplementary Conditions (paragraph SC-5.01). 
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3. (List other conditions precedent). 

 

      a. Deliver evidence of insurance and current contractor’s license.                                             

b.     Submission of an approved traffic control plan for the work area.                                         

c.  Submission of an approved SWPPP/Erosion Control Plan                                                    

d. Submission of Performance and Payment Bonds                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    

 

Failure to comply with these conditions within the time specified will entitle OWNER to consider 

your bid abandoned, and to annul the Notice to Award. 

 

Within ten days after you comply with those conditions, OWNER will return to you one fully 

signed counterpart of the Contract Documents. 

 

 

                      SPRINGVILLE CITY  
             (OWNER) 

 

By:   

     (AUTHORIZED SIGNATURE)  

  
  

                      (TITLE) 

 
 

 

 - END OF DOCUMENT - 
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 DOCUMENT 00530 
 

 CHANGE ORDER 
 
No. 

 
 

 
 

 
 

 

PROJECT:  
 
 

 
DATE OF ISSUANCE: 

 
 

 
OWNER: 

 
 

 
OWNER's Project No. 

 
 

 
CONTRACTOR: 

 
 

 
ENGINEER: 

 
 

 
CONTRACT FOR: 

 
 

 
ENGINEER's Project No. 

 
 

 
 

 

 

 

 

 

 

 

You are directed to make the following changes in the Contract Documents. 
 
Description: 
  

 
 
 

 
Purpose of Change Order: 

 
 

 
Attachments: (List of documents supporting change) 

 
 

 

 

CHANGE IN CONTRACT PRICE 
 
 

 
 

 
CHANGE IN CONTRACT TIME 

 
Original Contract Price 

 
 

 
 

 
Original Contract Time 

 
 

 
 

 
 

 
 

 
 

 

 

 

 

 

days or date 

 

Previous Change Orders No. 
 

 
 
to No. 

 
 

 
 

 
 

 
Net Change from Previous Change Orders 

 
 

 
 

 
 

 
 

 
 

 

 

 

days 

 

Contract Price Prior to this Change Order 
 
 

 
 

 
Contract Time Prior to this Change Order 

 
 

 
 

 
 

 
 

 
 

 

 

 

 

 

days or date 

 

Net Increase (Decrease) of this Change Order 
 
 

 
 

 
Net Increase (Decrease) of this Change Order 

 
 

 
 

 
 

 
 

 
 

 

 

 

 

 

days 

 

Contract Price with all Approved Change Orders 
 
 

 
 

 
Contract Time with all Approved Change Orders 

 
 

 
 

 
 

 
 

 
 

 

 

 

 

 

days or date 

 

RECOMMENDED: 
 
 

 
APPROVED: 

 
 

 
APPROVED: 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
by 

 
 

 
 

 
by 

 
 

 
 

 
by 

 
 

 
 

       

 
 

 
Engineer 

 

 

 

 

 

Owner 

 

 

 

 

 

Contractor 
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 DOCUMENT 00520 
 

 NOTICE TO PROCEED 
 

 
TO                         Dated      July   , 2020                               
                              (CONTRACTOR) 

ADDRESS:           

           

              

CONTRACT:  Micro Surfacing Type II - 2020                    (Insert name of Contract as it 
appears in the Bidding Documents)                             

 
PROJECT: SPRINGVILLE CITY MICRO SURFACING TYPE II 2020 
 

OWNERS CONTRACT NO.:                       RFB 2020 - 010                          

   

 

You are notified that the Contract Times under the above contract will commence to run on 

______________     .  By that date, you are to start performing your obligations under the Contract 

Documents.  In accordance with Article 3 of the Agreement the date of Substantial Completion is               

and the date of readiness for final payment is                  , respectively. 

 

Before you may start any Work at the site, paragraph 2.05.C of the General Conditions provides 

that you and OWNER must each deliver to the other (with copies to other identified additional insureds) 

certificates of insurance which each is required to purchase and maintain in accordance with the Contract 

Documents. 

 

Also before you may start any Work at the site(s), you must:    

  

  

(Add other requirements) 

 

 

                                 SPRINGVILLE CITY      

(OWNER) 

 

  By:   

(AUTHORIZED SIGNATURE) 

 

                        

(TITLE) 
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DOCUMENT 00610 
  

 PERFORMANCE BOND 

 
     Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.  

 

CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business): 

 

 

 

 

OWNER (Name and Address): 

Springville City 

110 South Main 

Springville City, Utah 84663 

 

CONSTRUCTION CONTRACT 

Date: 

Amount: 

Description (Name and Location): 

 

 

BOND 

Date (Not earlier than Construction Contract Date): 

Amount: 

Modifications to this Bond Form: 

 

 

 
 
Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this 

Performance Bond to be duly executed on its behalf by its authorized officer, agent, or representative. 
 
CONTRACTOR AS PRINCIPAL 

  Company: (Corp. Seal) 

 

 

 

  Signature:                                                                       

  Name and Title: 

 

 

 

 
SURETY 

  Company: (Corp. Seal) 

 

 

 

  Signature:                                                                           

  Name and Title: 

 

 

 
 
(Space is provided below for signatures of additional parties, if required.) 
 
CONTRACTOR AS PRINCIPAL 

  Company: (Corp. Seal) 

 

 

 

  Signature:                                                                       

  Name and Title: 

 
SURETY 

  Company (Corp. Seal) 

 

 

 

  Signature:                                                                           

  Name and Title: 

 

 

 

EJCDC No. 1910-28A (1996 Edition) 
Originally prepared through the joint efforts of the Surety Association of America. Engineers' Joint Contract Documents Committee.  The associated General 

Contractors of America, and the American Institute of Architects. 
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1.  The CONTRACTOR and the Surety, jointly and severally, bind 

themselves, their heirs, executors, administrators, successors and 

assigns to the OWNER for the performance of the Contract, which is 

incorporated herein by reference. 

2.  If the CONTRACTOR performs the Contract, the Surety and the 

CONTRACTOR have no obligation under this Bond, except to 
participate in conferences as provided in paragraph 3.1. 

3.  If there is no OWNER Default, the Surety's obligation under this 

Bond shall arise after: 

3.1 The OWNER has notified the CONTRACTOR and the Surety 

at the address described in Paragraph 10 below, that the 

OWNER is considering declaring a CONTRACTOR Default 

and has requested and attempted to arrange a conference with 

the CONTRACTOR and the Surety to be held not later than 
fifteen days after receipt of such notice to discuss methods of 

performing the Contract.  If the OWNER, the CONTRACTOR 

and the Surety agree, the CONTRACTOR shall be allowed a 

reasonable time to perform the Contract, but such an 

agreement shall not waive the OWNER's right, if any, 

subsequently to declare a CONTRACTOR Default; and 

3.2 The OWNER has declared a CONTRACTOR Default and 
formally terminated the CONTRACTOR's right to complete 

the Contract.  Such CONTRACTOR Default shall not be 

declared earlier than twenty days after the CONTRACTOR 

and the Surety have received notice as provided in paragraph 

3.1; and 

3.3 The OWNER has agreed to pay the Balance of the Contract 

Price to: 

3.3.1 The Surety in accordance with the terms of the 
Contract; 

3.3.2 Another contractor selected pursuant to paragraph 4.3 

to perform the Contract. 

4.  When the OWNER has satisfied the conditions of Paragraph 3, the 

Surety shall promptly and at the Surety's expense take on of the 

following actions: 

4.1 Arrange for the CONTRACTOR, with consent of the 

OWNER, to perform and complete the Contract; or 
4.2 Undertake to perform and complete the Contract itself, through 

its agents or through independent contractors; or 

4.3 Obtain bids or negotiated proposals from qualified contractors 

acceptable to the OWNER for a contract for performance and 

completion of the Contract, arrange for a contract to be 

prepared for execution by the OWNER and the contractor 

selected with the OWNER's concurrence, to be secured with 
performance and payment bonds executed by a qualified surety 

equivalent to the Bonds issued on the Contract, and pay to the 

OWNER the amount of damages as described in paragraph 6 

in excess of the Balance of the Contract Price incurred by the 

OWNER resulting from the CONTRACTOR Default ; or 

4.4 Waive its right to perform and complete, arrange for 

completion, or obtain a new contractor and with reasonable 

promptness under the circumstances; 
1. After investigation, determine the amount for which it 

may be liable to the OWNER and, as soon as practicable 

after the amount is determined, tender payment therefor to 

the OWNER; or 

2. Deny liability in whole or in part and notify the OWNER 

citing reasons therefor. 

5.  If the Surety does not proceed as provided in paragraph 4 with 

reasonable promptness, the Surety shall be deemed to be in default on 
this Bond fifteen days after receipt of an additional written notice from 

the OWNER to the Surety demanding that the Surety perform its 

obligations under this Bond, and the OWNER shall be entitled to 

enforce any remedy available to the OWNER.  If the Surety proceeds as 

provided in paragraph 4.4, and the OWNER refuses the payment 

tendered or the Surety has denied liability, in whole or in part, without 

further notice the OWNER shall be entitled to enforce any remedy 
available to the OWNER. 

 
6.  After the OWNER has terminated the CONTRACTOR's right to 

complete the Construction Contract, and if the Surety elects to act under 

Subparagraph 4.1, 4.2, or 4.3 above, then the responsibilities of the 

Surety to the OWNER shall not be greater than those of the 

CONTRACTOR under the Construction Contract, and the 

responsibilities of the OWNER to the Surety shall not be greater than 
those of the OWNER under the Contract.  To the limit of the amount of 

this Bond, but subject to commitment by the OWNER of the Balance of 

the Contract Price to mitigation of costs and damages on the Contract, 

the Surety is obligated without duplication for: 

6.1 The responsibilities of the CONTRACTOR for correction of 

defective work and completion of the Construction Contract. 

6.2 Additional legal, design professional and delay costs resulting 

from the CONTRACTOR's Default, and resulting from the 
actions or failure to act of the Surety under Paragraph 4; and 

6.3 Liquidated damages, or if no liquidated damages are specified 

in the Contract, actual damages caused by delayed 

performance or non-performance of the CONTRACTOR. 

7.  The Surety shall not be liable to the OWNER or others for 

obligations of the CONTRACTOR that are unrelated to the Contract, 

and the Balance of the Contract Price shall not be reduced or set off on 
account of any such unrelated obligations.  No right of action shall 

accrue on this Bond to any person or entity other than the OWNER or 

its heirs, executors, administrators, or successors. 

8.  The Surety hereby waives notice of any change, including changes 

of time, to the Contract or to related subcontracts, purchase orders and 

other obligations. 

9.  Any proceeding, legal or equitable, under this Bond may be 

instituted in any court of competent jurisdiction in the location in which 
the work or part of the work is located and shall be instituted within two 

years after CONTRACTOR Default or within two years after the 

CONTRACTOR ceased working or within two years after the Surety 

refuses or fails to perform its obligations under this Bond, whichever 

occurs first.  If the provisions of this Paragraph are void or prohibited 

by law, the minimum period of limitation available to sureties as a 

defense in the jurisdiction of the suit shall be applicable. 

10.  Notice to the Surety, the OWNER or the CONTRACTOR shall be 
mailed or delivered to the address shown on the signature page. 

11.  When this Bond has been furnished to comply with a statutory or 

other legal requirement in the location where the Contract was to be 

performed, any provision in this Bond conflicting with said statutory or 

legal requirement shall be deemed deleted here from and provisions 

conforming to such statutory or other legal requirement shall be deemed 

incorporated herein.  The intent is that this Bond shall be construed as a 
statutory bond and not as a common law bond. 

12.  Definitions. 

12.1 Balance of the Contract Price:  The total amount payable by 

the OWNER to the CONTRACTOR under the Contract 

after all proper adjustments have been made, including 

allowance to the CONTRACTOR of any amounts received 

or to be received by the OWNER in settlement of 

insurance or other claims for damages to which the 
CONTRACTOR is entitled, reduced by all valid and 

proper payments made to or on behalf of the 

CONTRACTOR under the Contract. 

12.2 Contract:  The agreement between the OWNER and the 

CONTRACTOR identified on the signature page, 

including all Contract Documents and changes thereto. 

12.3 CONTRACTOR Default:  Failure of the CONTRACTOR, 

which has neither been remedied nor waived, to perform 
or otherwise to comply with the terms of the Construction 

Contract. 

12.4 OWNER Default:  Failure of the OWNER, which has neither 

been remedied nor waived, to pay the CONTRACTOR as 

required by the Contract or to perform and complete or 

comply with the other terms thereof. 

 
(FOR INFORMATION ONLY-Name, Address and Telephone) 

AGENT or BROKER:   

OWNER'S REPRESENTATIVE (Architect, Engineer or other party): 
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 PAYMENT BOND 

 
      Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.   

CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business): 

 

 

 

 

OWNER (Name and Address): 

Springville City 

110 South Main 

Springville City, Utah 84663 

 

CONTRACT 

Date: 

Amount: 

Description (Name and Location): 

 

 

BOND 

Date (Not earlier than Construction Contract Date): 

Amount: 

Modifications to this Bond Form: 

 

 

 

 
 
Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this 

Payment Bond to be duly executed on its behalf by its authorized officer, agent, or representative. 
 
CONTRACTOR AS PRINCIPAL 

  Company: (Corp. Seal) 

 

 

  Signature:                                                                       

  Name and Title: 

 
SURETY 

Company: (Corp. Seal) 

 

 

Signature:                                                       

Name and Title: 

 

 

 
 
(Space is provided below for signatures of additional parties, if required.) 
 
CONTRACTOR AS PRINCIPAL 

  Company: (Corp. Seal) 

 

 

  Signature:                                                                       

  Name and Title: 

 

 

 

 
SURETY 

Company (Corp. Seal) 

 

 

Signature:                                                   

Name and Title: 

 

EJCDC No. 1910-28B (1996 Edition) 
Originally prepared through the joint efforts of the Surety Association of America. Engineers' Joint Contract Documents Committee.  The Associated General 

Contractors of America, American Institute of Architects, American Subcontractors Association, and the Associated Specialty Contractors. 
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1.  The CONTRACTOR and the Surety, jointly and severally, bind themselves, their 

heirs, executors, administrators, successors and assigns to the OWNER to pay for 

labor, materials and equipment furnished for use in the performance of the 

Construction Contract, which is incorporated herein by reference. 

2.  With respect to the OWNER, this obligation shall be null and void if the 

CONTRACTOR: 
2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, 

and 

2.2 Defends, indemnifies and holds harmless the OWNER from all claims, 

demands, liens or suits by any person or entity who furnished labor, 

materials, or equipment for use in the performance of the Contract, 

provided the OWNER has promptly notified the CONTRACTOR and the 

Surety (at the address described in Paragraph 12) of any claims, demands, 

liens or suits and tendered defense of such claims, demands, liens or suits to 
the CONTRACTOR and the Surety, and provided there is no OWNER 

Default. 

3.  With respect to Claimants, this obligation shall be null and void if the 

CONTRACTOR promptly makes payment, directly or indirectly, for all sums due. 

4.  The Surety shall have no obligation to Claimants under this Bond until: 

4.1 Claimants who are employed by or have a direct contract with the 

CONTRACTOR have given notice to the Surety (at the address described 
in Paragraph 12) and sent a copy, or notice thereof, to the OWNER, stating 

that a claim is being made under this Bond and, with substantial accuracy, 

the amount of the claim. 

4.2 Claimants who do not have a direct contract with the CONTRACTOR: 

1.  Have furnished written notice to the CONTRACTOR and sent a copy, or 

notice thereof, to the OWNER, within 90 days after having last performed 

labor or last furnished materials or equipment included in the claim stating, 

with substantial accuracy, the amount of the claim and the name of the party 
to whom the materials were furnished or supplied or for whom the labor 

was done or performed; and  

2.  Have either received a rejection in whole or in part from the 

CONTRACTOR, or not received within 30 days of furnishing the above 

notice any communication from the CONTRACTOR by which the 

CONTRACTOR has indicated the claim will be paid directly or indirectly; 

and  

3.  Not having been paid within the above 30 days, have sent a written 
notice to the Surety and sent a copy, or notice thereof, to the OWNER, 

stating that a claim is being made under this Bond and enclosing a copy of 

the previous written notice furnished to the CONTRACTOR. 

5.  If a notice required by Paragraph 4 is given by the OWNER to the 

CONTRACTOR or to the Surety, that is sufficient compliance. 

6.  When the Claimant has satisfied the conditions of Paragraph 4, the Surety shall 

promptly and at the Surety's expense take the following actions: 
6.1 Send an answer to the Claimant, with a copy to the OWNER, within 45 

days after receipt of the claim, stating the amounts that are undisputed and 

the basis for challenging any amounts that are disputed. 

6.2 Pay or arrange for payment of any undisputed amounts. 

7.  The Surety's total obligation shall not exceed the amount of this Bond, and the 

amount of this Bond shall be credited for any payments made in good faith by the 

Surety. 

8.  Amounts owed by the OWNER to the CONTRACTOR under the Contract shall 
be used for the performance of the Contract and to satisfy claims, if any, under any 

Performance Bond.  By the CONTRACTOR furnishing and the OWNER accepting 

this Bond, they agree that all funds earned by the CONTRACTOR in the 

performance of the 

 
Contract are dedicated to satisfy obligation of the CONTRACTOR and the 

Surety under this Bond, subject to the OWNER's priority to use the funds for 

the completion of the work. 

9.  The Surety shall not be liable to the OWNER, Claimants or others for 

obligations of the CONTRACTOR that are unrelated to the Contract.  The 

OWNER shall not be liable for payment of any costs or expenses of any 
Claimant under this Bond, and shall have under this Bond no obligations to 

make payments to, give notices on behalf of, or otherwise have obligations to 

Claimants under this Bond. 

10.  The Surety hereby waives notice of any change, including changes of time, 

to the Contract or to related subcontracts, purchase orders and other 

obligations. 

11.  No suite or action shall be commenced by a Claimant under this Bond 

other than in a court of competent jurisdiction in the location in which the 
Work or part of the Work is located or after the expiration of one year from the 

date (1) on which the Claimant gave the notice required by paragraph 4.1 or 

paragraph 4.2.3, or (2) on which the last labor or service was performed by 

anyone or the last materials or equipment were furnished by anyone under the 

Construction Contract, whichever of (1) or (2) first occurs.  If the provisions of 

this Paragraph are void or prohibited by law, the minimum period or limitation 

available to sureties as a defense in the jurisdiction of the suit shall be 
applicable. 

12.  Notice to the Surety, the OWNER or the CONTRACTOR shall be mailed 

or delivered to the address shown on the signature page.  Actual receipt of 

notice by Surety, the OWNER or the CONTRACTOR, however accomplished 

shall be sufficient compliance as of the date received at the address shown on 

the signature page. 

13.  When this Bond has been furnished to comply with a statutory or other 

legal requirement in the location where the CONTRACT was to be performed, 
any provision in this Bond conflicting with said statutory or legal requirement 

shall be deemed deleted here from and provisions conforming to such statutory 

or other legal requirement shall be deemed incorporated herein.  The intent is, 

that this Bond shall be construed as a statutory Bond and not as a common law 

bond. 

14.  Upon request by any person or entity appearing to be a potential 

beneficiary of this Bond, the CONTRACTOR shall promptly furnish a copy of 

this Bond or shall permit a copy to be made. 
15.  Definitions: 

15.1 Claimant:  An individual or entity having a direct contract with the 

CONTRACTOR or with a Subcontractor of the CONTRACTOR 

to furnish labor, materials or equipment for use in the 

performance of the Contract.  The intent of this Bond shall be to 

include without limitation in the terms "labor, materials or 

equipment" that part of water, gas, power, light, heat, oil, 
gasoline, telephone service or rental equipment used in the 

Contract, architectural and engineering services required for 

performance of the Work of the CONTRACTOR and the 

CONTRACTOR's Subcontractors, and all other items for which a 

mechanic's lien may be asserted in the jurisdiction where the 

labor, materials or equipment were furnished. 

15.2 Contract:  The agreement between the OWNER and the 

CONTRACTOR identified on the signature page, including all 
Contract Documents and changes thereto. 

15.3 OWNER Default:  Failure of the OWNER, which has neither been 

remedied nor waived, to pay the CONTRACTOR as required by 

the Contract or to perform and complete or comply with the other 

terms thereof. 

 
(FOR INFORMATION ONLY-Name, Address and Telephone) 
AGENT or BROKER:  

OWNER'S REPRESENTATIVE (Architect, Engineer or other party): 
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SECTION 00800 

 

 SUPPLEMENTARY CONDITIONS 
 

These Supplementary Conditions amend or supplement the Standard General Conditions of the Construction 

Contract (No. 1910-8, 1996 Edition) and other provisions of the Contract Documents as indicated below.  All 

provisions which are not so amended or supplemented remain in full force and effect. 

 

SC-1   DEFINITIONS AND TERMINOLOGY 
 

The terms used in these Supplementary Conditions which are defined in the Standard General 

Conditions of the Construction Contract (No. 1910-8, 1996 Edition) have the meanings assigned to 

them in the General Conditions. 

 

SC-1.01.A.19 ENGINEER   
 

Delete Paragraph 1.01.A.19 of the General Conditions and insert the following in its place: 

 

ENGINEER–The Springville City Engineer 

 

SC-2.02 COPIES OF DOCUMENTS 
 

Delete Paragraph 2.02 of the General Conditions and insert the following in its place: 

 

OWNER shall furnish to CONTRACTOR up to   2 copies of the contract Documents which may 

include bound reduced drawings.  Additional quantities of the Contract Documents will be 

furnished at reproduction cost. 

 

SC-2.03 COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED 
 

Delete paragraph 2.03 of the General Conditions and insert the following in its place:  

 

The Contract Times will commence to run on the date indicated in the Notice to Proceed.  Any 

Work undertaken by CONTRACTOR prior to the date indicated in the Notice to Proceed will be 

entirely at his own risk. 

 

SC-5.04 CONTRACTOR'S LIABILITY INSURANCE 
 

The requirements of General Conditions paragraph 5.04 for insurance to be purchased and maintained by 

the CONTRACTOR, and any renewals thereof, are modified and supplemented as follows: 

 

C. A copy of the acceptable Certificates of Insurance filed with the OWNER shall be delivered to the 

OWNER for review before any work at the site is started. 

 

D. All liability insurance policies for the project shall include an endorsement naming the OWNER as 

additional insured. 

 

E. The CONTRACTOR General Liability Insurance shall be comprehensive form and shall include the 

following coverages: 
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1. Premises/Operations, collapse hazard, underground hazard, products/completed operations 

hazard, contractual insurance applicable to CONTRACTOR’s obligations under SC 6.03 

Indemnification, broad form property damage, independent contractors, and personal injury. 

 

2. Auto Liability Insurance shall be comprehensive form and shall cover owned, hired and non-

owned vehicles. 

 

3. The limits of liability for the insurance required by paragraph 5.04 of the General Conditions shall 

provide the following coverages for not less than the following amounts or greater where required 

by Laws and Regulations: 

 

a. Workers' Compensation, etc. under paragraphs 5.04.A.1 and A.2. of the General Conditions: 

 

(1) State: ................................................................................................................. Statutory 

(2) Applicable Federal: .......................................................................................... Statutory 

(3) Employer's Liability ..................................................................................... $1,000,000 

(Each Accident): 

 

b. CONTRACTOR's Liability Insurance under paragraphs 5.04.A.3 through A.6 of the General 

Conditions which shall also include completed operations and product liability coverages and 

eliminate the exclusion with respect to property under the care, custody and control of 

CONTRACTOR: 

 

(1) General Aggregate (Except Products-Completed Ops) ................................ $2,000,000 

(2) Products-Completed Operations Aggregate ................................................. $1,000,000 

(3) Personal and Advertising Injury (Per Person/ Organization): ...................... $1,000,000 

(4) Each Occurrence (Bodily Injury and Property Damage): ............................ $1,000,000 

(5) Property Damage liability insurance will provide Explosion, Collapse and 

Underground coverages where applicable. 

(6) Excess Liability in Umbrella Form: 

(a) General Aggregate .................................................................................. $2,000,000 

(b) Each Occurrence ..................................................................................... $1,000,000 

 

c. Automobile Liability under paragraph 5.04.A.6 of the General Conditions: 

 

(1) Bodily Injury: 

(a) Each Person ............................................................................................. $1,000,000 

(b) Each Accident ......................................................................................... $1,000,000 

(2) Property Damage: 

(a) Each Accident ......................................................................................... $1,000,000 

or 

(3) Combined Single Limit (Bodily Injury and Property Damage): 

(a) Each Accident ......................................................................................... $1,000,000 

 

d. The Contractual Liability coverage required by paragraph 5.04.B.4 of the General Conditions 

shall provide coverage for not less than the following amounts: 

 

(1) Bodily Injury 

(a)  Each Accident ........................................................................................ $1,000,000 

(b) Annual Aggregate ................................................................................... $1,000,000 
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(2) Property Damage: 

(a) Each Accident ......................................................................................... $1,000,000 

(b) Annual Aggregate ................................................................................... $1,000,000 

 

e. Other persons or entities (other than those already listed in the General Conditions) to be 

included on the policy as additional insured shall include: 

 

(1) Springville City Corporation 

(2) Other Engineering or testing groups employed by OWNER for work at the site or this 

project. 

 

SC-5.06 PROPERTY INSURANCE 
 

SC-5.06.A.     Delete paragraph 5.06.A of the General Conditions in its entirety and insert the following 

in its place: 

 

A. CONTRACTOR shall purchase and maintain property insurance upon the Work at the Site in the 

amount of the full replacement cost thereof.  This insurance shall: 

 

1. Include the interests of OWNER, CONTRACTOR, Subcontractors, and any other individuals 

or entities identified in the Supplementary Conditions, and the officers, directors, partners, 

employees, agents and other consultants and subcontractors of any of them each of whom is 

deemed to have an insurable interest and shall be listed as an insured or additional insured; 

 

2. Be written on a Builder’s Risk “all-risk” or open peril or special causes of loss policy form 

that shall at least include insurance for physical loss and damage to the Work, temporary 

buildings, falsework, and materials and equipment in transit and shall insure against at least 

the following perils or causes of loss: fire, lightning, extended coverage, theft, vandalism and 

malicious mischief, earthquake, collapse, debris removal, demolition occasioned by 

enforcement of Laws and Regulations, water damage, and such other perils or causes of loss 

as may be specifically required by the Supplementary Conditions. 

 

3. Include expenses incurred in the repair or replacement of any insured property (including but 

not limited to fees and charges of engineers and architects); 

 

4 Cover materials and equipment stored at the Site or at another location that was agreed to in 

writing by OWNER prior to being incorporated in the Work. Provided that such materials and 

equipment have been included in an Application for Payment recommended by OWNER; and 

 

5. Allow for partial utilization of the Work by OWNER; 

 

6. Include testing and startup; and 

 

7. Be maintained in effect until final payment is made unless otherwise agreed to in writing by 

OWNER, and CONTRACTOR with 30 days written notice to each other additional insured to 

whom a certificate of insurance has been issued. 

 

B. CONTRACTOR shall be responsible for any deductible or self-insured retention. 

 

C. The policies of insurance required to be purchased and maintained by CONTRACTOR in 

accordance with this paragraph SC-5.06 shall comply with the requirements of paragraph 5.06.C of 

the General Conditions. 
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SC-5.06.E. Delete paragraph 5.06.E of the General Conditions in its entirety. 

 

SC - 6.13 SAFETY AND PROTECTION 
 

Add the following language at the end of the first sentence of the first paragraph of 6.13 of the General 

Conditions: 

 

In particular the CONTRACTOR shall be responsible for observing and supervising all safety 

precautions in accordance with regulations established by the Occupational Safety and Health 

Administration (OSHA). 

 

SC-6.20  INDEMNIFICATION 
 

Paragraphs 6.20.A, B, & C of the General Conditions shall be deleted in their entirety and replaced 

with the following: 

 

A.  To the fullest extent permitted by law, the CONTRACTOR shall indemnify and hold harmless 

the OWNER and their agents and employees from and against all claims, damages, losses and 

expense including but not limited to attorney’s fees arising out of or resulting from the 

performance of the work, provided that any such claim, damage, loss or expense (a) is 

attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible 

property (other than the work itself) including the loss of use resulting therefrom, and (b) is 

caused in whole or in part by any negligent act, errors or omission of the CONTRACTOR, 

any SUBCONTRACTOR, anyone directly or indirectly employed by any of them or anyone 

for whose acts any of them may be liable, regardless of whether or not it is caused by a party 

indemnified hereunder. 

 

B.  In any and all claims against the OWNER or any of their agents or employees by an employee 

of the CONTRACTOR, any SUBCONTRACTOR, anyone  directly or indirectly employed 

by any of them or anyone for whose acts any of them may be liable, the indemnification 

obligation under this paragraph shall not be limited in any way by any limitation on the amount 

or type of damages, compensation or benefits payable by or for the CONTRACTOR or any 

SUBCONTRACTOR under worker’s compensation acts, disability benefit acts or other 

employee benefit acts. 

 

C.  The obligations of the CONTRACTOR under subparagraph SC-6.20.A above, shall not extend 

to the liability of the OWNER, his agents or employees arising out of the preparation or 

approval of maps, drawings, opinions, reports, surveys, change orders, designs or 

specifications. 

 

SC-7.02 COORDINATION 
 

Add a new paragraph immediately after paragraph 7.02 of the General Conditions which is to read as 

follows: 

 

SC-7.03. Should CONTRACTOR cause damage to the work or property of any separate contractor 

at the site, or should any claim arising out of CONTRACTOR's performance of the Work 

at the site be made by any separate contractor against CONTRACTOR, OWNER, the 

Construction Coordinator or any other person, CONTRACTOR shall promptly attempt to 

settle with such other contractor by agreement, or otherwise resolve the dispute by 

arbitration or at law.  CONTRACTOR shall, to the fullest extent permitted by Laws and 
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Regulations, indemnify and hold OWNER, and the Construction Coordinator harmless 

from and against all claims, damages, losses and expenses (including, but not limited to, 

fees of engineers, architects, attorneys and other professionals and court and arbitration 

costs) arising directly, indirectly or consequentially out of any action, legal or equitable, 

brought by any separate contractor against OWNER, or the Construction Coordinator to 

the extent based on a claim arising out of CONTRACTOR's performance of the Work.  

Should a separate contractor cause damage to the Work or property of CONTRACTOR 

or should the performance of Work by any separate contractor at the site give rise to any 

other claim, CONTRACTOR shall not institute any action, legal or equitable, against 

OWNER, or the Construction Coordinator or permit any action against any of them to be 

maintained and continued in its name or for its benefit in any court or before any arbiter 

which seeks to impose liability on or to recover damages from OWNER, or the 

Construction Coordinator on account of any such damage or claim.  If CONTRACTOR is 

delayed at any time in performing or furnishing Work by any act or neglect of a separate 

contractor and OWNER and CONTRACTOR are unable to agree as to the extent of any 

adjustment in Contract Times attributable thereto, CONTRACTOR may make a claim for 

an extension of times in accordance with Article 12.  An extension of the Contract Times 

shall be CONTRACTOR's exclusive remedy with respect to OWNER, and Construction 

Coordinator for any delay, disruption, interference or hinderance caused by any separate 

contractor.  This paragraph does not prevent recovery from OWNER, or Construction 

Coordinator for activities that are their respective responsibilities. 

 

SC-11.03 UNIT PRICE WORK 

 

Paragraph 11.03.C of the General Conditions is hereby deleted in its entirety and the following is 

substituted in lieu thereof: 
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C. The unit price of an item of Unit Price Work shall be subject to re-evaluation and adjustment 

under the following conditions: 

 

1. If the total cost of a particular item of Unit Price Work amounts to 30% or more of the 

Contract Price and the variation in the quantity of that particular item of Unit Price Work 

performed by CONTRACTOR differs by more than 30% from the estimated quantity of 

such item indicated in the Agreement; and 

 

2. If there is no corresponding adjustment with respect to any other item of Work; and 

 

3. If CONTRACTOR believes that CONTRACTOR has incurred additional expense as a 

result thereof; or if OWNER believes that the quantity variation entitles OWNER to an 

adjustment in the unit price, either OWNER or CONTRACTOR may make a claim for an 

adjustment in the Contract Price in accordance with Article 10 if the parties are unable to 

agree as to the effect of any such variations in the quantity of Unit Price Work performed. 

 

SC-14.02.A  APPLICATIONS FOR PAYMENT 

 

The first sentence of Paragraph 14.02.A.1 of the General Conditions is hereby deleted in its entirety 

and the following is substituted in lieu thereof: 

 

1. At least thirty (30) days before the date established for each progress payment (but not more often 

than once a month), CONTRACTOR shall submit to OWNER for review an Application for 

Payment filled out and signed by CONTRACTOR covering the Work completed as of the date of 

the Application and accompanied by such supporting documentation as is required by the Contract 

Documents. 

 

2. All applications for payment shall be accompanied by partial lien releases on the project from all 

Subcontractors, Employees, Suppliers, and Contractors who have pre-liened the work. 

 

SC-14.02.C  PAYMENT BECOMES DUE 

 

Paragraph 14.02.C of the General Conditions is hereby deleted in its entirety and the following is 

substituted in lieu thereof: 

 

OWNER will, within ten days after receipt of each Application for Payment, either indicate in 

writing a recommendation of payment and present the Application to OWNER, or return the 

Application to CONTRACTOR indicating in writing ENGINEER's reasons for refusing to 

recommend payment.  In the latter case, CONTRACTOR may make the necessary corrections and 

resubmit the Application.  Twenty days after presentation of the Application for Payment to 

OWNER, but not prior to the day indicated in Section 5.1 of the "Agreement", the amount 

recommended will (subject to the provisions of the last sentence of paragraph 14.07) become due 

and when due will be paid by OWNER to CONTRACTOR. 

 

 

 - END OF SUPPLEMENTARY CONDITIONS - 
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SECTION 01010 

 

 SUMMARY OF WORK 

 

1.31 GENERAL 

 

A. The work to be performed under this project shall consist of furnishing all labor, materials, and 

equipment necessary or required to complete the work in all respects as shown on the plans and as 

herein specified.  All work, materials, and services not expressly shown or called for in the Contract 

Documents which may be necessary to complete the construction of the work in good faith shall be 

performed, furnished, and installed by CONTRACTOR as though originally so specified or shown, 

at no increase in cost to OWNER. 

 

1.32 WORK COVERED BY CONTRACT DOCUMENTS 

 

A. Furnish and apply approximately 434,926 square yards of Micro Surfacing Type II to multiple 

roadways though out the City.  The Micro Surfacing shall be a full-width roadway application 

(lip-of-gutter to lip-of-gutter); The roadways shall be prepared in accordance with the approved 

specifications and all existing manholes and water valves protected prior to placement of material and 

all protection removed after material has been placed. 

 

B. The work to be performed shall include furnishing all necessary materials, equipment, facilities, 

services and appurtenances thereto needed for the complete construction of the project. 

 

1.33 CONTRACT METHOD 

 

A. The work hereunder will be constructed under a unit-price contract. 

 

B. CONTRACTOR shall include the General Conditions and Supplementary Conditions of the 

Contract as a part of all of its subcontract agreements. 

 

1.34 WORK SEQUENCE 

 

A. The contract time and dates for substantial and final completion are as indicated in the Agreement 

(Document 00500), and is on a calendar day basis commencing from the date of the Notice to Proceed. 

 

1.35 CONTRACTOR USE OF PROJECT SITE 

 

A. CONTRACTOR's use of the project site shall be limited to its construction operations, including 

on-site storage of materials, on-site fabrication facilities.   

 

1.36 PROJECT SECURITY  

 

A. CONTRACTOR shall make all necessary provisions to protect the project and CONTRACTOR's 

facilities from fire, theft, and vandalism, and the public from unnecessary exposure to injury. 

 

CHANGES IN THE WORK 

 

It is mutually understood that it is inherent in the nature of municipal construction that some 
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changes in the plans and specifications may be necessary during the course of construction to 

adjust them to field conditions, and that it is of the essence of the Contract to recognize a 

normal and expected margin of change.  The OWNER shall have the right to make such 

changes, from time to time, in the plans, in the character if the work, and in the scope of the 

project as may be necessary or desirable to ensure the completion of the work in the most 

satisfactory manner without invalidating the Contract. 
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SECTION 01025 

 

 MEASUREMENT AND PAYMENT 

 

1.37 GENERAL 

 

A. All work completed under this contract shall be in accordance with the Plans and 

Specifications and will be measured by the ENGINEER or his authorized representative.  The 

quantities appearing on the Bid Schedule are approximate only, and are prepared for the 

comparison of bids.  Payment to CONTRACTOR on bid items with unit prices other than 

"Lump Sum" or “Plan Quantity” will be made for actual quantities of work performed and 

accepted, or material furnished in accordance with the Contract.  The scheduled quantities of 

work to be done and materials to be furnished may be increased or decreased. 

 

B. The term "Lump Sum" when used as an item of payment will mean complete payment for the 

work described in the contract.  When a complete structure, portion of work, or unit is specified 

"Lump Sum" as the unit of measurement, the unit will include fittings, accessories, and all 

work necessary to complete the work as shown on the plans and as specified in the contract 

documents. 

 

C. The term "Plan Quantity" when used in an item description will mean that the item will not be 

measured, but will instead be paid for by the specified unit of measure and at the estimated 

quantity listed in the Bid Schedule. 

 

D. When the accepted quantities of work vary from the quantities in the bid schedule, 

CONTRACTOR shall accept as payment in full, so far as contract items are concerned, 

payment at the original contract unit prices for the work done.  OWNER reserves the right to 

add to or delete from quantities listed in the bid schedule in order to match the total bid with 

the budgeted money available. 

 

1.38 BID SCHEDULE 

 

A. BID ITEM NO. 1 - MOBILIZATION 

 

1. METHOD OF MEASUREMENT  This item shall not be measured, but shall be 

paid for on a lump sum basis to cover Contractor’s cost for general and 

miscellaneous responsibilities and operations not normally attributed to any other 

single bid item within this schedule.  This shall include, but is not limited to, work 

described or enumerated in Section 01505, Mobilization. 

 

2. BASIS OF PAYMENT  Work completed under this bid item shall be paid for at 

the contract lump sum price in accordance with the following schedule: 

 

a. At 10% of project completion, 25% of the lump sum amount will be paid. 

 

b. At 25% of project completion, 50% of the lump sum amount will be paid. 

 

c. At 50% of project completion, 75% of the lump sum amount will be paid. 

 

d. At 75% of project completion, 100 % of the lump sum amount will be 

paid. 

  



 
06/2020 MEASUREMENT AND PAYMENT 

 PAGE 01025 - 52 

B.  BID ITEM NO. 2 - TRAFFIC CONTROL 

 

1. METHOD OF MEASUREMENT  This item shall not be measured but shall be paid for on a 

lump sum basis to furnish and maintain all signs, electronic VMS boards, channelization 

devices, flagmen, and barricades required in the specifications or as ordered by the Owner, 

and as required for the proper protection and direction of the traveling public.  All traffic 

control for work shall conform to the MUTCD.  No work shall commence until the project has 

been adequately signed.  The signs, channelization devices, flagmen, and barricades shall be 

moved as the work progresses, and replaced or repaired if damaged.  Facilities, services, and 

actions shall comply with, but not necessarily be limited to, MUTCD and Springville City 

requirements. 

 

2. BASIS OF PAYMENT  Work completed under this bid item shall be paid for at the contract lump 

sum price in accordance with the following schedule: 

 

a. At 10% of project completion, 25% of the lump sum amount will be paid. 

 

b. At 25% of project completion, 50% of the lump sum amount will be paid. 

 

c. At 50% of project completion, 75% of the lump sum amount will be paid. 
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d. At 75% of project completion, 100 % of the lump sum amount will be paid. 

 

 

C. BID ITEM NO. 3 – FURNISH, AND PLACE MICRO SURFACING 

              

1. METHOD OF MEASUREMENT   This item shall be measured by the square yard for the micro 

surfacing properly placed in the roadway as noted in the Bid Schedule, and as required in the 

drawings and specifications.   

 

2. BASIS OF PAYMENT  Work completed under this bid item shall be paid for at the contract unit 

bid price per square foot listed in the Bid Schedule.  Payment shall be considered complete 

compensation for all labor, equipment, and materials necessary, including but not limited to 

furnishing the micro surfacing material, protecting existing utilities(manholes, valve covers, 

inlet boxes, etc.) , cleaning/preparing the roadway surface, prime/tack coat, hauling and  

placing micro surfacing material, collecting and disposing of excess material, cleaning gutters 

and side roads of excess or tracked material, expose all protected existing utilities (manholes, 

valve covers, inlet boxes, etc.) and other operations and materials required to install micro 

surfacing material the full width of the specified roadways as herein specified and as shown 

on the drawings.   

 

 

 - END OF SECTION - 
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 SECTION 01040 

 

 COORDINATION 

 

1.01 GENERAL 

 

 

A. The OWNER and/or utility owners may be working within the project area while this 

contract is in progress.  If so, the CONTRACTOR shall schedule his work in 

conjunction with these other entities to minimize mutual interference. 

 

B. All compaction and other testing requirements specified shall be provided and paid for by 

OWNER. 

 

C. CONTRACTOR shall notify OWNER of the schedule for materials testing required by 

CONTRACTOR in Sections 01410 and 01440 a minimum of 24 hours in advance in order 

to provide OWNER time to be present during desired testing.  CONTRACTOR shall be 

responsible for obtaining copies of testing reports or data and insuring that the work is in 

full compliance with the Contract Documents. 

 

D. CONTRACTOR shall notify owners of private rights-of-way 72 hours prior to work being 

performed across private owners’ right-of-way. 

 

E. If required to work in City streets or Utah Department Of Transportation (UDOT) 

right-of-way, CONTRACTOR shall notify right-of-way owner 72 hours prior to work 

being performed therein.  Work within the City streets or UDOT right-of-way shall be in 

accordance with required permits and any license agreement with OWNER.  

CONTRACTOR shall obtain and comply with all required permits. 

 

F. CONTRACTOR shall notify Springville Public Safety and Nebo School District (when 

school is in session) of all road closures a minimum 48 hours in advance of commencement 

of work and detail how long the roadway will be closed.   

 

 

1.02 MEASUREMENT AND PAYMENT 
 

A. Coordination shall not be measured or paid as a separate item, but shall be included as part 

of the various items to which it relates. 

 

 

 - END OF SECTION - 
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 SECTION 01070 

 

 ABBREVIATIONS 

 

 

PART 1 GENERAL 

 

1.01 DESCRIPTION 

 

A. Wherever in these Specifications references are made to the standards, specifications, or other 

published data of the various national, regional, or local organizations, such organizations may 

be referred to by their acronym or abbreviation only.  As a guide to the user of these 

specifications, the following acronyms or abbreviations which may appear in these 

specifications shall have the meanings indicated herein. 

 

1.02 ABBREVIATIONS AND ACRONYMS 

 

AAR   Association of American Railroads 

AASHTO  American Association of the State Highway and Transportation Officials 

ACI   American Concrete Institute 

AGA   American Gas Association 

AGC   American General Contractors 

AI    The Asphalt Institute 

AIA   American Institute of Architects 

AISC   American Institute of Steel Construction 

AISI   American Iron and Steel Institute 

ANSI   American Nation Standards Institute, Inc. 

APWA   American Public Works Association 

ASCE   American Society of Civil Engineers 

ASHRAE  American Society of Heating, Refrigerating, and Air-Conditioning Engineers 

ASME   American Society of Mechanical Engineers 

ASOC   American Society of Quality Control 

ASSE   American Society of Sanitary Engineers 

ASTM   American Society for Testing and Materials 

AWS   American Welding Society 

AWWA  American Water Works Association 

BBC   Basic Building Code, Building Officials and Code Administrators International 

CEMA   Conveyors Equipment Manufacturer's Association 

CGA   Compressed Gas Association 

CLFMI  Chain Link Fence Manufacturer's Institute 

CMA   Concrete Masonry Association 

CRSI   Concrete Reinforcing Steel Institute 

DWQ   Department of Water Quality 

DWR   Drinking Water Regulations 

EIA   Electronic Industries Association 

ETC   Electrical Test Laboratories 

ICBO   International Conference of Building Officials 

IEEE   Institute of Electrical and Electronics Engineers 
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IES    Illuminating Engineering Society 

IME   Institute of Makers of Explosives 

ISA   Instrument Society of America 

ISO   International Organization of Standardization 

ITE   Institute of Traffic Engineers 

MBMA  Metal Building Manufacturer's Association 

NACE   National Association of Corrosion Engineers 

NBS   National Bureau of Standards 

NEC   National Electrical Code 

NEMA   National Electrical Manufacturer's Association 

NFPA   National Fire Protection Association 

NFPA   National Forest Products Association 

OSHA   Occupational Safety and Health Administration 

PCA   Portland Cement Association 

RWMA  Resistance Welder Manufacturer's Association 

SAE   Society of Automotive Engineers 

SSPWC  Standard Specification for Public Works Construction 

UDOT   Utah Department of Transportation 

UBC   Uniform Building Code 

UL    Underwriters Laboratories, Inc. 

UPRR   Union Pacific Railroad 

WCRSI  Western Concrete Reinforcing Steel Institute 

WRI   Wire Reinforcements Institute, Inc. 

WWPA  Western Wood Products Association 

 

 - END OF SECTION - 
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 SECTION 01090 

 

 REFERENCE STANDARDS 

 

 

1.01 GENERAL 

 

A. TITLES OF SECTIONS AND PARAGRAPHS.  Captions accompanying Specifications 

sections and paragraphs are for convenience of reference only, and do not form a part of the 

Specification. 

 

B. APPLICABLE PUBLICATIONS.  Whenever in these specifications references are made to 

published specifications, codes, standards, or other requirements, it shall be understood that 

wherever no date is specified, only the latest specifications, standards or requirements of the 

respective issuing agencies which have been published as of the date that the work is advertised 

for bids, shall apply; except to the extent that said standards or requirements may be in conflict 

with applicable laws, ordinances, or governing codes.  No requirements set forth herein or 

shown on the drawings shall be waived because of any provision of, or omission from, said 

standards or requirements. 

 

C. SPECIALISTS, ASSIGNMENTS.  In certain instances, specifications test requires (or implies) 

that specific work is to be assigned to specialists or expert entities, who must be engaged for the 

performance of that work.  Such assignments shall be recognized as special requirements and 

shall not be interpreted so as to conflict with the enforcement of building codes and similar 

regulations governing the work; also they are not intended to interfere with local union 

jurisdiction settlements and similar conventions.  Such assignments are intended to establish 

which party or entity involved in a specific unit of work is recognized as "expert" for the 

indicated construction processes or operations.  Nevertheless, the final responsibility for 

fulfillment of the entire set of contract requirements remains with CONTRACTOR. 

 

1.02 REFERENCE SPECIFICATIONS, CODES, AND STANDARDS 

 

A. Without limiting the generality of other requirements of the specifications, all work specified 

herein shall conform to or exceed the requirements of all applicable codes and the applicable 

requirements of the following documents to the extent that the provisions of such documents are 

not in conflict with the requirements of these Specifications nor the applicable codes. 

 

B. Reference herein to "Building Code" or UBC shall mean the Uniform Building Code of the 

International Conference of Building Officials (ICBO).  The latest edition of the code as 

approved and used by the local agency as of the date of award, as adopted by the agency having 

jurisdiction, shall apply to the work herein, including all addenda, modifications, amendments, or 

other lawful changes thereto. 

 

C. In case of conflict between codes, reference standards, drawings and the other Contract 

Document, the most stringent requirements shall govern.  All conflicts shall be brought to the 

attention of the ENGINEER for clarification and directions prior to ordering or providing any 

materials or labor.  CONTRACTOR shall bid the most stringent requirements. 
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D. APPLICABLE STANDARD SPECIFICATIONS.  CONTRACTOR shall construct the work 

specified herein in accordance with the requirements of the Contract Documents, the April 2007 

Edition of the Springville City Standard Specifications and Drawings manual, and the referenced 

portions of those referenced codes, standards, and specifications listed herein; except, that 

wherever references to "Standard Specifications" are made, the provisions therein for 

measurement and payment shall not apply. 

 

E. References in the Contract Documents to "Standard Specifications" shall mean April 2007 

Edition of the Springville City Standard Specifications and Drawings manual and the Contract 

Documents including all current supplements, addenda, and revisions thereof. 

 

F. References herein to "OSHA Regulations for Construction" shall mean Title 29, Part 1926, 

Construction Safety and Health Regulations, Code of Federal Regulations (OSHA), including all 

changes and amendments thereto. 

 

G. References herein to "OSHA Standards" shall mean Title 29, Part 1910, Occupational Safety and 

Health Standards, Code of Federal Regulations (OSHA), including changes and amendments 

thereto. 

 

H. UTAH STATE BOARD OF HEALTH REQUIREMENTS.  Water and Sewer installation shall 

conform to the requirements of the Utah Administration Code, R448-3, for "Water Mains Near 

Sewers" for horizontal and vertical separation. 

 

I. UTAH DEPARTMENT OF TRANSPORTATION (UDOT) REQUIREMENTS.  

CONTRACTOR's work shall conform to UDOT specifications for excavation on State highways.  

(See Section 17010) 

 

J. U.S. ARMY CORPS OF ENGINEERS REQUIREMENTS.  CONTRACTOR's work shall 

conform to C.O.E. Specifications in accordance with Section 404 of the Clean Water Act for 

excavation in wetlands. 

 

K. Reference herein to APWA shall mean the latest edition of the “Manual of Standard 

Specifications” and “Manual of Standard Plans” as prepared by the American Public Works 

Association and the Associated General Contractors of America.  

 

 

 - END OF SECTION - 
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 SECTION 01210 

 

 PROJECT MEETINGS 

 

 

1.01 PRECONSTRUCTION CONFERENCE 

 

A. Prior to the commencement of work at the site, a preconstruction conference will be held at a 

mutually agreed time and place which shall be attended by CONTRACTOR, its superintendent, 

and its subcontractors as appropriate.  Other attendees will be: 

 

1. Representatives of OWNER. 

 

2. Governmental representatives as appropriate. 

 

3. Others as requested by CONTRACTOR, or OWNER. 

 

B. Unless previously submitted to OWNER, CONTRACTOR shall bring to the conference one copy 

of each of the following: 

 

1. Progress Schedule – a detailed outline showing the sequences of construction of principle items 

of work. The outline shall show the beginning and ending dates of the major items of work on 

the Project. 

 

2. A list of names, titles, addresses, and telephone numbers of the CONTRACTOR's responsible 

personnel, indicating those who may be reached outside normal working hours. 

 

3. Procurement schedule of major equipment and materials and items requiring long lead time. 

 

4. Shop Drawings/Sample/Substitute or "Or Equal" submittal schedule. 

 

C. The purpose of the conference is to designate responsible personnel and establish a working 

relationship.  Matters requiring coordination will be discussed and procedures for handling such 

matters established.  The complete agenda will be furnished to CONTRACTOR prior to the 

meeting date, which may include the following: 

 

1. CONTRACTOR's tentative schedules. 

 

2. Transmittal, review, and distribution of CONTRACTOR's submittals. 

 

3. Processing applications for payment. 

 

4. Maintaining record documents. 

 

5. Critical work sequencing. 

 

6. Field decisions and Change Orders. 
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7. Use of project site, office and storage areas, security, housekeeping, and OWNER's needs. 

 

8. Major equipment deliveries and priorities. 

 

9. CONTRACTOR's assignments for safety and first aid. 

 

D. OWNER will preside at the preconstruction conference and will arrange for keeping the minutes 

and distributing the minutes to all persons in attendance. 

 

1.02 PROGRESS MEETINGS  

 

A. CONTRACTOR shall schedule and hold regular on-site progress meetings at least weekly and at 

other times as required by OWNER or as required by progress of the work.  CONTRACTOR, and 

all subcontractors active on the site shall be represented at each meeting.  CONTRACTOR may at 

its discretion request attendance by representatives of its suppliers, manufacturers, and other 

subcontractors. 

 

B. OWNER shall preside at the meetings and provide for keeping and distribution of the minutes.  

The purpose of the meetings will be to review the progress of the work, maintain coordination of 

efforts, discuss changes in scheduling, and resolve other problems which may develop. 

 

C. At each construction progress meeting a progress report shall be presented by the CONTRACTOR 

containing an updated Progress Schedule.  Where the delayed completion date of a project phase is 

noted, the CONTRACTOR shall describe the anticipated delays or problems and outline the action 

plan being taken to counter their effect. 

 

1.03 MEASUREMENT AND PAYMENT 

 

1. Project Meetings shall not be measured or paid as a separate item, but shall be included as part 

of the various items to which it relates. 

 

 

 - END OF SECTION - 
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SECTION 01300 

 

 CONTRACTOR SUBMITTALS 

 

 

1.01 SHOP DRAWING SUBMITTAL 

 

A. CONTRACTOR shall furnish to the OWNER for review, 4 copies of each shop drawing submittal.  The 

term "Shop Drawings" as used herein shall be understood to include detail design calculations, shop drawings, 

fabrication and installation drawings, erection drawings, list, graphs, operating instructions, catalog sheets, 

data sheets, and similar items.  Shop drawings and submittal requirements shall include interpretations of 

proposed or required configurations not shown on the drawings, so as a document record of such can be 

approved. 

 

B. Drawings shall be submitted sufficiently in advance to allow the OWNER not less than ten regular working 

days for examining the drawings.  These drawings shall be accurate, distinct, and complete and shall contain 

all required information, including satisfactory identification of items and unit assemblies in relation to the 

contract drawings and/or specifications. 

 

C. When the shop drawings are approved by the OWNER, two sets of prints will be returned to 

CONTRACTOR marked "Approved", "Approved, Except as Noted", or similar notification. If changes or 

corrections are necessary, one set will be returned to CONTRACTOR with such changes or corrections, 

indicated by a brief statement, and CONTRACTOR shall correct and resubmit the drawings, in triplicate, when 

requested by the OWNER. 

 

D. Approval of shop drawings, will not be required of reinforcing steel that is detailed by CONTRACTOR in 

accordance with the plans and specifications.  Any change from the plans and specifications that is made by 

CONTRACTOR in reinforcing steel as well as any other change shall be approved by the OWNER in a written 

change order prior to any work being altered from that already approved for construction. 

 

E. Fabrication of an item may be commenced only after the OWNER has reviewed the pertinent submittals 

and returned copies to CONTRACTOR marked either "Approved", or "Approved - Except as Noted".  

Corrections indicated on submittals shall be considered as changes necessary to meet the requirements of the 

Contract Documents and shall not be taken as the basis of claims for extra work. 

 

F. All CONTRACTOR shop drawing submittals shall be carefully reviewed by an authorized representative 

of CONTRACTOR, prior to submission to the OWNER. 

 

G. The OWNER's review of CONTRACTOR shop drawing submittals shall not relieve CONTRACTOR of 

the entire responsibility for the corrections of details and dimensions.  CONTRACTOR shall assume all 

responsibility and risk for any misfits due to any errors in CONTRACTOR submittals. CONTRACTOR shall 

be responsible for dimensions and the design of adequate connections and details. 
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1.02 SAMPLES SUBMITTAL 

 

A. Whenever requested of the OWNER, CONTRACTOR shall submit at least 1 sample of each item or 

material to the OWNER for acceptance at no additional cost to OWNER. 

 

B. Samples, as required herein, shall be submitted for acceptance prior to ordering such material for delivery 

to the jobsite, and shall be submitted in an orderly sequence so that dependent materials or equipment can be 

assembled and reviewed without causing delay in the Work. 

 

C. Unless otherwise specified, all colors and textures of specified items will be selected by the OWNER from 

the manufacturer's standard colors and standard materials, products, or equipment lines. 

 

1.03 OPERATION AND MAINTENANCE MANUAL SUBMITTAL 

 

A. No operation and maintenance manuals are required. 

 

1.04 PROGRESS SCHEDULE SUBMITTAL 

 

Prepare as progress schedule using the Critical Path Method. 

 

Minimum Sheet Size:  11 x 17 inches. 

 

Show complete sequence of construction by activity, with dates for beginning and completion of each 

element of construction. 

 

Provide separate schedule of submittal dates for shop drawings, product data, and samples. 

 

Submit revised Progress Schedule with each Application for Payment. 

 

MEASUREMENT AND PAYMENT 

 

Contractor submittals shall not be measured or paid as a separate item, but shall be included as part of 

the various items to which it relates. 

 

 

 - END OF SECTION - 
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SECTION 01410 

 

TESTING AGENCY SERVICES 

 

GENERAL 

 

4.01 SECTION INCLUDES 
 

A. CONTRACTOR shall be responsible for providing Construction Quality Control Testing of 

all soils, concrete, etc. as required by the various sections of these specifications.  This section 

includes the following: 

 

1. Use of independent testing agency. 

2. Control testing report submittal requirements. 

3. Responsibilities of testing agency. 

 

4.02 REFERENCES 
 

A. ASTM D 3740: Standard Recommended Practice for Evaluation of Agencies Engaged in 

Testing and/or Inspection of Soil and Rock as Used in Engineering Design and Construction. 

 

B. ASTM D 4561: Standard Practice for Quality Control Systems for and Inspection and Testing 

Agency for Bituminous Paving Materials. 

 

C. ASTM E 329: Standard Recommended Practice for Inspection and Testing Agencies for 

Concrete, Steel, and Bituminous Materials as Used in Construction. 

 

4.03 DEFINITIONS 
 

A. Independent Testing Agency:  A testing agency NOT owned by CONTRACTOR, and an 

agency that does not have any preferential affiliation or association with CONTRACTOR, or 

any of CONTRACTOR’s Subcontractors and Suppliers other than entering into a contract 

with CONTRACTOR to perform the duties defined in these specifications. 

 

B. Professional Engineer:  An engineer who complies with Utah licensing law and is acceptable 

to the authority having jurisdiction. 

 

4.04 QUALITY ASSURANCE 
 

A. CONTRACTOR shall employ and pay for services of an independent testing agency which 

complies with ASTM D 3740, ASTM D 4561, and ASTM E 329 to test materials for contract 

compliance. 

 

B. Concrete Technician:  Approved by ENGINEER or ACI certified. 
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4.05 CONTRACTOR SUBMITTALS 
 

A. Prior to start of Work, submit testing agency’s name, address, telephone number and the 

following: 

 

1. Person charged with engineering managerial responsibility. 

2. Professional engineer on staff to review services. 

3. Level of certification of technicians. 

 

4.06 TESTING AGENCY SUBMITTALS 
 

A. Field Test Report:  Submit report no later than the end of the current day. 

 

B. Laboratory Test Report:  Submit original report within 48 hours after test results are 

determined. 

 

C. Final Summary Report: Submit prior to final payment. 

 

D. On all reports include: 

 

Project title, number and date of the report. 

Date, time and location of test 

Name and address of material Supplier. 

Identification of product being tested and type of test performed. 

Identify whether test is initial test or retest. 

Results of testing and interpretation of results. 

Name of technician who performed the testing. 

 

4.07 RESPONSIBILITIES OF TESTING AGENCY 
 

A. Calibrate testing equipment at least annually with devices of an accuracy traceable to either 

National Bureau of Standards or acceptable values of natural physical constraints. 

 

B. Provide sufficient personnel at site and cooperate with CONTRACTOR, and OWNER’s 

Representative in performance of testing service. 

 

C. Secure samples using procedures specified in the applicable testing code. 

 

D. Perform testing of products in accordance with applicable sections of the Contract Documents. 

 

E. Immediately report any compliance or noncompliance of materials and mixes to 

CONTRACTOR, and OWNER’s Representative. 

 

F. When an out-of-tolerance condition exists, perform additional inspections and testing until the 

specified tolerance is attained, and identify retesting on test reports. 
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4.08 LIMITS ON TESTING AGENCY AUTHORITY 
 

A. Agency may not release, revoke, alter, or enlarge on requirements of Contract Documents. 

 

B. Agency may not suspend Work. 

 

C. Agency has no authority to accept Work for OWNER. 

 

MEASUREMENT AND PAYMENT 
 

Testing agency services shall not be measured or paid as a separate item, but shall be included as part 

of the various items to which it relates. 

 

 

- END OF SECTION - 
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SECTION 01440 

 

 QUALITY CONTROL AND MATERIALS TESTING 

 

 

GENERAL 

 

4.01 SECTION INCLUDES 

 

A. Responsibilities for controlling quality of materials, products and workmanship. 

B. Responsibilities for manufacturer’s instructions, certificates and field service. 

 

4.02 MATERIALS 

 

A. All materials incorporated in the project shall be new and shall fully comply with the 

specifications.  Unless otherwise clearly provided in the specifications, all workmanship, 

equipment, materials, and articles incorporated in the work covered by the contract are to be 

of the best available grade of their respective kinds.  Whenever, in the specifications, any 

material, article, device, product, fixture, form, type of construction, or process indicated or 

specified by patent or proprietary name, by name of manufacturer, or by catalog number, such 

specifications shall be deemed to be used for the purpose of establishing a standard of quality 

and facilitating the description of the material or process desired and shall be deemed to be 

followed by the words "or approved equal" and CONTRACTOR may in such case, upon 

receiving the ENGINEER's approval, purchase and use any item, type, or process which shall 

be substantially equal in every respect to that indicated or specified. 

 

B. Materials and equipment may be used in the Work based upon receipt of a Supplier’s 

certificate of compliance.  Certificate must be in possession of CONTRACTOR and reviewed 

by OWNER prior to use. 

 

C. Quality Assurance Testing by the OWNER shall not relieve CONTRACTOR of responsibility 

to furnish materials and work in full compliance with Contract Documents. 

 

4.03 MANUFACTURER’S INSTRUCTIONS 

 

A. Should instructions conflict with Contract Documents, request clarification before proceeding. 

 

B. When required in individual sections, submit manufacturer’s instructions in the quantity 

required for product data, delivery, handling, storage, assembly, installation, start-up, 

adjusting, balancing, and finishing, as appropriate. 

 

4.04 MANUFACTURER’S CERTIFICATES 

 

A. When required in individual sections, submit manufacturer’s certificate in duplicate executed 

by responsible officer certifying that product meets or exceeds specified requirements. 

 

4.05 MANUFACTURER’S FIELD SERVICES 

 

A. When required in individual sections, have manufacturer or Supplier provide qualified 

representative to observe field conditions, conditions of surfaces and installation, quality of 

workmanship, start-up of equipment, test, adjust, and balance of equipment as applicable and 

to make written report of observations and recommendations to OWNER. 
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4.06 WORKMANSHIP 

 

A. Maintain performance control and supervision over Subcontractors, Suppliers, manufacturers, 

products, services, workmanship, and site conditions, to produce work in accordance with 

Contract Documents. 

 

B. Comply with industry standards except when more restrictive tolerances or specified 

requirements indicate more rigid standards or more precise workmanship. 

 

C. Provide suitable qualified personnel to produce specified quality. 

 

D. Ensure finishes match approved samples. 

 

4.07 INSPECTION AND TESTING OF MATERIALS 

 

A. Testing agency and testing for quality control and material testing shall be furnished by 

CONTRACTOR as part of the project.  Results of testing shall be reported to CONTRACTOR 

and OWNER on site.  Reports of the testing shall be transmitted directly to the OWNER. 

 

B. Materials to be supplied under this contract will be tested and/or inspected either at their place 

of origin or at the site of the work by the testing agency.  CONTRACTOR shall give the 

OWNER written notification well in advance of actual readiness of materials to be tested 

and/or inspected at point of origin so OWNER may witness testing by the testing agency.  

Satisfactory tests and inspections at the point of origin shall not be construed as a final 

acceptance of the material nor shall it preclude retesting or re-inspection at the site of the work. 

 

C. CONTRACTOR shall furnish such samples of materials as are requested by the OWNER, 

without charge.  No material shall be used until reports from the testing agency have been 

reviewed and accepted by the OWNER.  See Section 01300, CONTRACTORs Submittal. 
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4.08 UNSATISFACTORY CONDITIONS 

 

A. Examine areas and conditions under which materials and products are to be installed.  Do not 

proceed with work until unsatisfactory conditions have been corrected in a manner acceptable 

to installer. 

 

4.09 QUALITY CONTROL TESTING 

 

A. OWNER’s failure to detect any defective Work or materials does not prevent later rejection 

when such defect is discovered nor does it obligate OWNER for acceptance. 

 

B. CONTRACTOR shall provide 24-hours minimum notice to OWNER for all testing required 

by these specifications so that OWNER may be present during testing. 

 

4.10 TESTING ACCEPTANCE AND FREQUENCY 

 

A. Minimum Quality Control Testing Frequency:  As defined in Table 01440-1, the 

CONTRACTOR shall be responsible to ensure that all testing is performed at the frequencies 

shown.  CONTRACTOR shall uncover any work at no cost to OWNER to allow the testing 

agency to perform required testing at the frequency shown. 

 

B. Acceptance of Defective Work:  As defined in Article 13.08 of the General Conditions. 

 

MEASUREMENT AND PAYMENT 

 

There shall be no separate measurement and payment for general quality control & materials testing. 

General quality control and materials testing include all test requirements of these specifications.  Any 

Contractor costs for general quality control & materials testing shall be considered as included in the 

contract unit or lump sum prices for the various items of the contract to which it relates. 

 

Quality Control and Materials Testing required in Table 01440-1, shall be paid for by 

CONTRACTOR.  Any additional independent Quality Assurance testing requested and approved by 

OWNER prior to testing shall be paid for by OWNER. 
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TABLE 01440-1: QUALITY CONTROL TESTING FREQUENCY 

 
 

SYSTEM 

 or 

 MATERIAL 
 

TESTS 
 

MINIMUM REQUIRED FREQUENCY 
 

SUBGRADE AND BACKFILL MATERIALS 
 
Section 02221 

Excavation and 

Backfill for Buried 

Pipelines 

 
Field Density 

 
1 test per 300 linear feet per 1.5 feet of backfill thickness placed. 

 
Laboratory 

 
1 test for each material type which includes proctor, classification and 

gradation. 

 
Section 02222 

Excavation and 

Backfill for 

Structures 

 
Field Density 

 
1 test per 300 linear feet per 1.5 feet of backfill thickness placed. 

 
Laboratory 

 
1 test for each material type which includes proctor, classification and 

gradation. 

 
Section 02278 

Road Base - 

Untreated Base 

Course 

 
Field Density 

 
Base course subgrade:  1 test per 2,000 square feet  of area. 

Base course:  1 test per 2,000 square feet of area. 
 
Laboratory 

 
Base course:  1 test for each material type which includes proctor, 

classification and gradation. 
 
 ASPHALT 
 
Section 02500 

Removal and 

Replacement of 

Surface 

Improvements 

 

 

 
Mix Design 

 
Marshall Test Method:  1 test initially per each type of material and 

each change in target, and for each day of production thereafter. 

Specific Gravity: 1 per each Marshall Test 

Extraction:  1 test per each Marshall Test 
 
Field Density 

 
Bituminous surfaces:  1 test per 2,000 square feet placed or part 

thereof. 
 
Asphalt 

Thickness and 

Core Density 

 
Bituminous surfaces: 1 test sample every 300 linear feet of completed 

roadway. 

 
PORTLAND CEMENT CONCRETE 

 
Section 03300 

Cast-in-Place 

Concrete 

 
Slump 

 
1 test every day of placement or 1 test for every 50 cubic yards and 

more frequently if batching appears inconsistent.  Conduct with 

strength tests. 
 
Entrained air 

 
1 test with slump test. 

 
Ambient and 

concrete tem-

peratures 

 
1 test with slump test. 

 
Water cement 

ratio. 

 
to be verified and provided with batch tickets. 
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SYSTEM 

 or 

 MATERIAL 
 

TESTS 
 

MINIMUM REQUIRED FREQUENCY 

Compressive 

strength 

1 set of 4 cylinders every 50 c.y. or part thereof per day. 

 
 

NOTES: 
 
 1 Additional tests shall be conducted when variations occur due to the contractor's operations, weather 

conditions, site conditions, etc. 
 
 2 Classification, moisture content, Atterberg limits and specific gravity tests shall be conducted for each 

compaction test if applicable. 
 
 3 Tests can substitute for same tests required under "Aggregates" (from bins or source), although 

gradations will be required when blending aggregates. 
 
 4 Aggregate moisture tests are to be conducted in conjunction with concrete strength tests for 

water/cement calculations. 

 

- END OF SECTION - 
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SECTION 01505 

 

MOBILIZATION 

 

 

1.05 GENERAL 

 

A. This Section is provided to cover CONTRACTOR's cost of general and miscellaneous responsibilities and 

operations not normally attributed to, or included in, any other single bid item.  This shall include, but not 

necessarily be limited to, work described or enumerated in this section under the following subsections.  Costs 

for listed work shall be included in the lump-sum price for "Mobilization". 

 

1.06 MOVING TO AND FROM THE JOB SITE 

 

A. This shall include CONTRACTOR's preliminary arrangement for starting and stopping construction 

operations, work schedules, and transportation of equipment and personnel to and from the project. 

 

1.07 CLEAN-UP 

 

A. The cost of all clean-up work as specified and not covered under other items shall be included in the Bid. 

 

1.08 TEMPORARY UTILITIES 

 

A. Any temporary services and utilities such as telephone, electrical, water, toilet facilities, etc., shall be the 

responsibility of the CONTRACTOR and shall be included in the Bid. 

 

1.09 PERFORMANCE BOND, PAYMENT BOND, AND INSURANCE 

 

A. The cost of the performance bond, payment bond, and any required insurance and/or other miscellaneous 

cost associated with this project shall be included with the Bid. 

 

1.10 PERMITS 

 

A. CONTRACTOR shall provide all necessary permits for completion of the work. 

 

PRE-CONSTRUCTION VIDEO RECORDS 

 

The Contractor shall provide a video tape record with coverage to allow accurate determination of location, 

size and condition, etc. of existing features and improvements within the designated work area. 

 

 - END OF SECTION – 
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SECTION 01530 

 

 PROTECTION OF EXISTING FACILITIES 

 

1.01 GENERAL 

 

A. Any existing facilities, disturbed which are located in or adjacent to the line of work such as curbs, gutters, 

drive approaches, sidewalks, driveways, fences, underground pipes, conduits, or utilities, shall be cleaned up 

and restored in kind by the Contractor and in accordance with the specifications contained herein governing 

the various types of services involved. 

 

1.02 RESTORATION OF FENCES 

 

A. Where it is necessary to remove any fence to facilitate the Contractor's operation, the Contractor shall 

obtain prior agreement with the Owner for removal of the fence, and shall be responsible for any damage due 

to negligence of the Contractor.  As soon as practical, the fence shall be restored substantially to the same or 

improved condition as it was prior to the commencement of the work.  Where livestock is present the 

Contractor shall provide temporary fencing to keep livestock away from the construction area. 

 

1.03 INTERFERING STRUCTURES AND UTILITIES 

 

A. The Contractor shall exercise all possible caution to prevent damage to existing structures and utilities, 

whether above ground or underground.  It shall be the responsibility of the Contractor to locate and expose all 

existing underground and overhead structures and utilities in such a manner as to prevent damage to same.  

The Contractor shall notify all utility offices concerned at least 48 hours in advance of construction operations 

in which a utility agency's facilities may be involved.  This shall include, but not be limited to, irrigation water, 

culinary water, telephone, gas, and electric.  The Contractor shall be responsible for any and all changes to, 

reconnections to public utility facilities encountered or interrupted during prosecution of the work, and all costs 

relating hereto shall be at the Contractor's expense.  The Contractor shall contract with and pay Public Utility 

Agencies for work required in connection with all utility interferences and handle all necessary notifications, 

scheduling, coordination, and details.  The cost of public utility interferences shall be included in the 

Contractor's lump sum or unit price bid covering the major contract facility to which interference or changes 

are attributable. 

 

B. Any damages to private property, either inside or outside the limits of the easements provided by the 

Owner, shall be the responsibility of the Contractor.  Any roads, structures, or utilities damaged by the work 

shall be repaired or replaced in a condition equal to or better than the condition prior to the damage.  Such 

repair or replacement shall be accomplished at the Contractor's expense without additional compensation from 

the Owner. 

 

C. The Contractor shall remove and replace small miscellaneous structures such as fences and culverts which 

are damaged by the construction activity at his own expense without additional compensation from the Owner.  

The Contractor shall replace these structures in a condition as good as or better than their original condition. 

 

D. The Contractor shall saw cut the edge of existing drive approaches, where necessary, to prevent their 

damage during removal and replacement of the adjacent asphalt surface.   Drive approaches which are damaged 

by the construction activity shall be repaired by the Contractor at his own expense without additional 

compensation from the Owner.  The Contractor shall replace these structures in a condition as good as or better 

than their original condition. 

 

E. At points where the Contractor's operations are adjacent to or across properties of railway, telegraph, 

telephone, irrigation canal, power, gas, water, or adjacent to other property (damage to which might result in 
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considerable expense, loss, and inconvenience), no work shall be started until all arrangements necessary for 

the protection thereof have been made. 

 

F. The locations of the major existing culinary water lines, gas pipes, underground electric, cable television, 

and telephone lines that are shown on the plans, were taken from city maps, and maps supplied by the utility 

owner.  It should be expected that some location discrepancies will occur.  Neither the Owner nor its officers 

or agents shall be responsible for damages to the Contractor as a result of the locations of the utilities being 

other than those shown on the plans or for the existence of utilities not shown on the plans. 

 

G. The Contractor shall be solely and directly responsible to the Owners and operators of such properties for 

any damage, injury, expense, loss or inconvenience, delay, suits, actions, or claims of any character brought 

because of an injury or damage which may result from the carrying out of the work to be done under the 

contract. 

 

H. In the event of interruption to either domestic or irrigation water, or to other utility services as a result of 

accidental breakage, or as a result of being exposed or unsupported, the Contractor shall promptly notify the 

proper authority.  The Contractor shall cooperate with the authority in restoration of service as soon as possible, 

and shall not allow interruption of any water or utility service outside working hours unless prior approval is 

received. 

 

1.04 RIGHTS-OF-WAY 

 

A. The Contractor shall be required to confine construction operations within the dedicated rights-of-way for 

public through fares, or within areas for which construction easements have been obtained, unless they have 

made special arrangements with the affected property owners in advance.  The Contractor shall be required to 

protect stored materials, cultivated trees and crops, and other items adjacent to the proposed construction site. 

 

B. The Contractor shall submit for approval by the Engineer the type and size of equipment used, and the 

methods for work performed on the rights-of-way across private properties, to avoid or minimize injury to 

trees, shrubs, gardens, lawns, fences, driveways, retaining walls, or other improvements within the rights-of-

way. 
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C. Property owners affected by the construction shall be notified by the Contractor at least 48 hours in advance 

of the time the construction begins.  During all construction operations, the Contractor shall construct and 

maintain such facilities as may be required to provide access by all property owners to their property.  No 

person shall be cut off from access to his property for a period exceeding 8 hours unless the Contractor has 

made special arrangements with the affected persons.  The Contractor shall, daily or more frequently if 

necessary, grade all disturbed areas to be smooth for motor vehicle traffic. 

 

MEASUREMENT AND PAYMENT 

 

Protection of existing facilities shall not be measured or paid as a separate item, but shall be included as 

part of the various items to which it relates. 

 

 - END OF SECTION – 
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SECTION 01550 

 

 JOB CONDITIONS 

 

1.05 SITE INVESTIGATION 

 

A. CONTRACTOR acknowledges that he has satisfied himself as to the nature and location of the work; the 

general and local conditions, particularly those bearing  upon availability of transportation, access to the site, 

disposal, handling and storage of materials, availability of labor, water, electric power, roads, and uncertainties 

of weather, river stages, or similar physical conditions at the site; the conformation and conditions of the 

ground; the character of equipment and facilities needed preliminary to and during the prosecution of the work; 

and all other matters which can in any way affect the work or the cost thereof under this Contract. 

 

CONTRACTOR further acknowledges that he has satisfied himself as to the character, quality, and 

quantity of surface and subsurface materials to be encountered from his inspection of the site and 

from reviewing any available records of exploratory work furnished by OWNER or included in 

these Documents.  Failure by CONTRACTOR to acquaint himself with the physical conditions of 

the site and all the available information will not relieve him from responsibility for properly 

estimating the difficulty or cost of successfully performing the work. 

 

CONTRACTOR warrants that as a result of his examination and investigation of all the aforesaid data 

that he can perform the work in a good and workmanlike manner and to the satisfaction of 

OWNER.  OWNER assumes no responsibility for any representations made by any of its officers 

or agents during or prior to the execution of this Contract, unless (1) such representations are 

expressly stated in the Contract, and (2) the Contract expressly provides that the responsibility 

therefor is assumed by OWNER. 

 

B. STREET USE.  Nothing herein shall be construed to entitle CONTRACTOR to the exclusive use of any 

public street, alleyway, or parking area during the performance of the work hereunder, and CONTRACTOR 

shall so conduct operations as not to interfere unnecessarily with the authorized work of utility companies or 

other agencies in such streets, alleyways, or parking areas.  No street shall be closed to the public without first 

obtaining permission of the ENGINEER and proper governmental authority. 

 

1.06 CONTRACTOR'S WORK AND STORAGE AREA 

 

A. CONTRACTOR shall make arrangements for any necessary offsite storage or shop areas necessary for the 

proper execution of the work. 

 

MEASUREMENT AND PAYMENT 

 

Job conditions shall not be measured or paid as a separate item, but shall be included as part of the various 

items to which it relates. 

 

 - END OF SECTION - 
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SECTION 01570 

 

 TRAFFIC CONTROL 

 

1.01 GENERAL 
 

A. The Contractor shall comply with all rules and regulations of the City, County, and State 

authorities regarding the closing of public streets or highways.  If conditions justify, the 

Engineer may authorize the Contractor to conduct his work in specific areas and to specific 

tasks to avoid sporadic and unorganized work efforts. 

 

B. All work performed on or within the right-of-way of state roads shall have traffic control 

devices in place before work begins that meet the requirements of Utah Department of 

Transportation's "Specifications for Excavation on State Highways". 

 

C. No road shall be closed by the Contractor to the public except by express permission of the 

ENGINEER and after obtaining the required permits.  Where it is necessary to close a county 

or city road to thru traffic, the road shall be closed to thru traffic only - not local traffic.  The 

road shall be closed for two (2) blocks only, not over 1,500 feet.  The road shall be barricaded 

at each point of public access with barricades meeting the Utah Department of Transportation's 

specifications.   

 

D. Road closures for final paving purposes may be longer as negotiated with the ENGINEER. 

 

E. Center Street, 400 South, 800 South intersections:  two of the three intersections must remain 

open at all times. 

 

F. Variable Message Signs (VMS) are required to be placed a minimum of two (2) working days 

in advance of closures of 400 North, 400 East, Center, 400 South and 800 South. 

 

G. Traffic must be kept open on those roads and streets where no detour is possible.  The 

Contractor shall, at all times, conduct his work so as to insure the least possible obstruction to 

traffic and normal commercial pursuits.  All obstructions within traveled roadways shall be 

protected by approved signs, barricades, and lights where necessary for the safety of the 

traveling public.  The convenience of the general public and residents, and the protection of 

persons and property is of prime importance and shall be provided for by the Contractor in an 

adequate and satisfactory manner. 

 

H. Excavations on project sites from which the public is excluded shall be marked or guarded in 

a manner appropriate for the hazard. 

 

1.02 TRAFFIC CONTROL 
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For the protection of traffic in public or private streets and ways, the Contractor shall provide, place, 

and maintain all necessary barricades, traffic cones, warning signs, lights, and other safety 

devices in accordance with the requirements of the "Manual of Uniform Traffic Control 

Devices, Part VI - Traffic Controls for Street and Highway Construction and Maintenance 

Operations," published by U.S. Department of Transportation, Federal Highway 

Administration (ANSI D6.1).  The Contractor shall take all necessary precautions for the 

protection of the work and the safety of the public.  All barricades and obstructions shall be 

illuminated at night, and all lights shall be kept burning from sunset until sunrise.  The 

Contractor shall station such guards or flaggers and shall conform to such special safety 

regulations relating to traffic control as may be required by the public authorities within their 

respective jurisdictions.  All signs, signals, and barricades shall conform to the requirements 

of Subpart G, Part 1926, of the OSHA Safety and Health Standards for Construction. 

 

If at any time the conditions indicate that the Contractor's protective facilities and service are 

inadequate to assure the safety of the public or the Contractor's workers,  the Contractor shall 

provide additional facilities of services as may be necessary to assure protection at no 

additional cost to the Owner. 

 

Where required, CONTRACTOR shall obtain a traffic control permit from the governing agency prior 

to beginning work, and shall comply with all requirements of the permit. 

 

1.03 MEASUREMENT AND PAYMENT 
 

Traffic control will not be measured, but shall be paid for on a lump sum basis for the completion of 

the work as noted in the Bid Schedule. 

 

 

  - END OF SECTION - 
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SECTION 01700 

 

PROJECT CLOSEOUT 

 

1.01 FINAL CLEANUP 

 

A. CONTRACTOR shall promptly remove from the vicinity of the completed work, all rubbish, unused 

materials, concrete forms, construction equipment, and temporary structures and facilities used during 

construction.  Final acceptance of the work by OWNER will be withheld until CONTRACTOR has 

satisfactorily complied with the foregoing requirements for final cleanup of the project site. 

 

1.02 TOUCH-UP AND REPAIR 

 

A. CONTRACTOR shall touch up or repair all finished surfaces on structures, equipment, fixtures, or 

whatever, that have been damaged prior to final acceptance.  Surface on which such touch-up or repair cannot 

be successfully accomplished shall be completely refinished or in the case of hardware and similar small items, 

the item shall be replaced. 

 

1.03 CLOSEOUT TIMETABLE 

 

A. CONTRACTOR shall establish dates for equipment testing, acceptance periods and on-site instructional 

periods (as required under the Contract).  Such dates shall be established not less than one week prior to 

beginning any of the foregoing items, to allow OWNER, the ENGINEER, and their authorized representatives 

sufficient time to schedule attendance at such activities. 

 

1.04 MAINTENANCE AND GUARANTEE 

 

A. CONTRACTOR shall comply with the maintenance and guarantee requirements contained in Article 6 of 

the General Conditions, Section 00700. 

 

B. Replacement of earth fill or backfill, where it has settled below the required finish elevations, shall be 

considered as part of such required repair work, and any repair or resurfacing which becomes necessary by 

reason of such required repair work shall be completed by CONTRACTOR at no cost to OWNER. 

 

C. CONTRACTOR shall make all repairs and replacements promptly upon receipt of written order from 

OWNER.  If CONTRACTOR fails to make such repairs or replacement promptly, OWNER reserves the right 

to do the work and CONTRACTOR and his surety shall be liable to OWNER for the cost thereof. 

 

D. The CONTRACTOR shall obtain a signed release from the property owner approving restoration of work 

in the construction easements across or bordering private property. 
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1.05 BOND 

 

A. CONTRACTOR shall provide a bond to guarantee performance of the provisions contained in Paragraph 

"Maintenance and Guarantee" above, and Article 5 of the General Conditions, Section 00700. 

 

1.06 FINAL ACCEPTANCE 

 

A. Final acceptance and final payment shall not be made until all provisions of the General Conditions Article 

14 have been satisfied. 

 

MEASUREMENT AND PAYMENT 

 

Project closeout shall not be measured or paid as a separate item, but shall be included as part of the various 

items to which it relates. 

 

 

  - END OF SECTION - 
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SECTION 01 31 13 
COORDINATION 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. Coordination among CONTRACTOR's employee's and Subcontractors, 
And any utility company, separate contractor, property owner, OWNER, 
and authority having jurisdiction. 

1.2 COORDINATING WITH ENGINEER 
A. Cooperate with ENGINEER, inspectors, and separate contractors to 

establish on-site lines of authority for communication. 
B. Develop procedures for handling submittals, reports, records, 

recommendations, coordination drawings, and schedules. 
C. Notify in writing of problems that develop during construction. 
D. Ensure agency responsible for operation and maintenance of the 

completed facility is advised before a project or parts thereof are open 
for use. 

E. Maintain and operate the Work until accepted and turned over to the 
agency responsible for operation and maintenance. 

1.3 COORDINATING WITH PRIVATE AND PUBLIC AGENCIES 
A. Notify private and public agencies affected by the proposed construction, 

coordinate required adjustments, and arrange for all necessary 
adjustments of utilities within or adjacent to the limits of construction. 

B. Obtain utility locations from the one-call center (Blue Stake) or other 
utility coordination service 2 to 7 working Days prior to any excavation. 
 Locations must be updated every 14 Days. 

C. All utilities and utility appurtenances within the limits of the Work that 
are to be relocated or adjusted shall be moved by the affected utility 
company, unless specified otherwise. 

D. Notify police, fire and transit authority. 
1.4 COORDINATING WITH SEPARATE CONTRACTORS 

A. Coordinate with separate contractors at no additional cost to OWNER to 
leave Work complete and finished. 

B. Inspect and promptly report any apparent discrepancies or defects in 
work done by separate contractors that render Work unsuitable for 
proper execution and results.  Failure to inspect and report shall 
constitute acceptance of separate contractor's work as fit and proper to 
receive work of this contract, except as to defects that may develop in 
the other separate contractor's work after the execution of the 
CONTRACTOR's work. 

1.5 COORDINATING WITH ADJACENT PROPERTY OWNER 
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A. Notice:  Notify property owner 10 Days prior to the start of construction 
and at least 48 hours in advance of the interruption of utility service or 
the interruption of access, or the installation of bituminous material. 

B. Access:  Provide all weather access to property owner at all times, unless 
property owner or ENGINEER approve otherwise. 

C. Easements:  Where work is on easements on private property, coordinate 
work with the property owner so that work will minimize inconvenience 
to property owner. 

D. Refuse Collection: 
1. Notify all affected property owners ahead of time by written notice. 

Notify them not to put out any refuse at the appropriate time. Tell 
them another time that will be the time to collect their refuse. 

2. If necessary haul refuse to nearest point of suitable collection as 
determined by the refuse collection agency. 

E. Mail:  Cooperate with the U.S. Postal Service in the delivery of mail. 
1.6 INTERRUPTION OF UTILITIES 

A. Notify fire and police services in local jurisdiction if emergency is safety 
related or if construction activities interrupt any utility service. 

B. Contact the affected utility company.  Find out how soon repairs can be 
made as well as when the repairs will begin. 

C. Contact the affected local residences or businesses.  Inform when repairs 
will begin and how long it will take to complete them. 

D. Inform ENGINEER and OWNER. 
1.7 INTERRUPTION OF OWNER'S OPERATIONS 

A. If any aspect of normal OWNER operations needs to be interrupted for 
completion of the Work, notify ENGINEER in writing. 

B. Submit notice with an alternate plan to cover contingency problems. In 
the alternate plan allow for maintenance of utilities or other essential 
services that must be interrupted for any period otherwise deemed 
necessary by OWNER to be unacceptable for necessary OWNER 
operations. 

C. Shutdown of utilities must be accomplished during approved hours at no 
additional cost to OWNER.  If work requires a longer shutdown, it must 
then be accomplished during separate periods. 

D. Do not proceed with proposed shutdown without written approval. 
 

PART 2     PRODUCTS  Not Used 
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PART 3     EXECUTION  Not Used 

 
END OF SECTION 
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SECTION 01 31 19 
PRECONSTRUCTION CONFERENCE 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. CONTRACTOR participation in preconstruction conference. 
1.2 PRECONSTRUCTION CONFERENCE 

A. Prior to commencement of Work at site, a preconstruction conference 
will be held at a mutually agreed time and place attended by 
CONTRACTOR, its' superintendent, and its' Subcontractors as 
appropriate.  Other attendees will be: 
1. ENGINEER and Resident Project Representative. 
2. Representatives of OWNER. 
3. Representatives of affected utility companies. 
4. Governmental representatives as appropriate. 
5. Others as requested by CONTRACTOR, OWNER, or ENGINEER. 

B. Unless previously submitted, bring to the conference one copy of each of 
the following: 
1. Progress schedule. 
2. Procurement schedule of major equipment and materials and items 

requiring long lead time. 
3. Schedule of submittals. 
4. Schedule of values (lump sum price breakdown) for progress 

payment purposes. 
5. Schedule of OWNER furnished items. 

C. The purpose of the conference is to designate responsible personnel and 
establish a working relationship.  Matters requiring coordination will be 
discussed and procedures for handling such matters established.  The 
complete agenda will be furnished to the CONTRACTOR prior to the 
meeting date, which may include the following: 
1. CONTRACTOR's tentative schedules. 
2. Transmittal, review and distribution of CONTRACTOR's tentative 

schedules. 
3. Processing applications for payment. 
4. Maintaining Record Documents. 
5. Critical work sequencing. 
6. Field decisions and Change Orders. 
7. Use of Project site, office and storage areas, security, housekeeping, 
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and OWNER's needs. 
8. Major equipment deliveries and priorities. 
9. CONTRACTOR's assignments for safety and first aid. 

D. ENGINEER will preside at preconstruction conference and will arrange 
for recording and distributing minutes to all persons in attendance. 

 

PART 2     PRODUCTS  Not Used 

 

PART 3     EXECUTION  Not Used 

 
END OF SECTION 
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SECTION 01 35 10 
ACCEPTANCE 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. ENGINEER’s acceptance provisions. 
B. Dispute resolution. 

1.2 DEFINITIONS 
A. Acceptance Testing:  Testing to verify product or work complies with 

the Contract Documents.  ENGINEER usually accomplishes the testing. 
 The CONTRACTOR’s control testing is sometimes used. 

B. Independent Testing Agency:  A testing agency NOT owned by 
affiliated with, or in any way associated with CONTRACTOR, or any of 
CONTRACTOR’s Subcontractors and Suppliers, that is accredited by a 
national authority. 

C. Lot:  A lot is an isolated quantity of material produced essentially by the 
same process.  Example:  One day's production or 1500 tons. 

D. Sample:  A sample is one measurement or count that represents a part or 
all of the Lot.  Example:  Five density measurements that represent the 
day's production (or Lot) are five separate samples. 

1.3 ACCEPTANCE 
A. Acceptance of Product and Material:  Based upon visual examination or 

physical testing.  ENGINEER may have such examination or testing 
done by a separate agency. 

B. Control Testing:  ENGINEER retains right to accept or reject material or 
work based upon CONTRACTOR's control testing. 

C. Acceptance of Lots: 
1. Samples in a Lot will be randomly collected. 
2. A Lot may be evaluated on the basis of fewer Samples when the 

minimum specified number of Samples cannot be collected. 
3. A Lot will not be passed until ENGINEER accepts or passes all sub-

lots. 
4. A Lot with a defective sub-lot may be accepted at a reduced price if 

an appropriate pay factor is used to determine the price adjustment 
for the whole Lot.  Do not apply pay factors only against defective 
sub-lots. 

D. Submittals:  Acceptance of submittal data supercedes specified criteria. 
Example;  Mix design acceptance may alter specified mix design criteria. 
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1.4 DEFECTIVE WORK 
A. Failure to detect any Defective Work or materials does not prevent later 

rejection when such defect is discovered, nor does it obligate 
ENGINEER for acceptance. 

B. If work or material is obviously defective, it must be corrected even if it 
or they are not a part of a set of random Samples. 

1.5 DISPUTE RESOLUTION 
A. CONTRACTOR must provide basis of disagreement in writing to 

ENGINEER. 
B. If CONTRACTOR desires to do any retesting, CONTRACTOR must 

submit a written plan to the ENGINEER for approval.  Any testing done 
without ENGINEER’s written approval will be rejected. 

C. The retesting must be performed by a mutually acceptable Independent 
Testing Agency. 

D. Retesting for acceptance will be done at no cost to the OWNER. 
E. ENGINEER reserves the sole right not to utilize the retest results for 

evaluation of the Work. 
 

PART 2     PRODUCTS  Not Used 

 

PART 3     EXECUTION  Not Used 

 
END OF SECTION 
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SECTION 01 42 19 
REFERENCES 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. Acronyms used in Contract Documents for reference standards. 
B. Source of references. 
C. Applicability of referenced standards. 
D. Provision of referenced standards at site. 

1.2 QUALITY ASSURANCE 
A. For products or workmanship specified by trade association or 

government agency, comply with requirements of the standard, except 
when more rigid requirements are specified or are required by applicable 
codes. 

B. The latest edition of the standards and their supplements referenced as a 
part of any section are incorporated in that section to the extent specified 
therein.  In any case of conflict, the requirements of the section shall 
prevail.  The date of the standard is that in effect as of the Bid date, or 
date of OWNER-CONTRACTOR Agreement when there are no bids, 
except when a date is specified. 

C. When required by individual specification section, obtain copy of 
standard.  Maintain copy at job site during submittals, planning, and 
progress of the specific work, until Substantial Completion. 

1.3 TRADE ASSOCIATIONS 
A. The following acronyms or abbreviations referenced in Contract 

Documents are subject to change, and are the best known at date of this 
book's publishing. 
AAMA American Architectural Manufacturer's Association, 2700 

River Road, Suite 118, Des Plaines, IL 60018. 
AAN  American Association of Nurserymen, Inc., 1250 I Street, 

NW., Suite 500, Washington DC 20005. 
AASHTO American Association of State Highway and Transportation 

Officials, 444 North Capitol Street, NW, Washington, DC  
20001. 

ACI  American Concrete Institute, Box 19150, Reford Station, 
Detroit, MI 48219. 

ACPA  American Concrete Pipe Association, 8320 Old Courthouse 
Rd., Vienna, VA 22180. 

AGC  Associated General Contractors of America,1957 E. Street, 
NW, Washington, DC 20006. 
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AI   Asphalt Institute, Asphalt Institute Building, College Park, 
MD 20740. 

AIA  American Institute of Architects, 1735 New York Avenue, 
N.W., Washington, D.C. 20006-5292. 

AISC  American Institute of Steel Construction, 400 North. 
Michigan Ave., Chicago, IL 60611. 

AMRL Aashto Materials Reference Library, 444 North Capitol Street, 
NW, Washington, DC  20001. 

AISI  American Iron Standards Institute, 1133 Fifteenth St., NW 
Washington, DC 20005. 

ANSI  American National Standards Institute, 1430 Broadway, New 
York, NY 10018. 

APA  American Plywood Association, P.O. Box 11700, Tacoma, 
WA 98411. 

ASME  American Society of Mechanical Engineers, 345 East 47th 
Street, New York, NY  10017. 

ASPA  American Sod Producers Association, Association Building, 
Ninth and Minnesota, Hastings, NE 68901. 

ASTM  American Society for Testing and Materials, 1916 Race 
Street, Philadelphia, PA 19103. 

ATSSA American Traffic Safety Services Association, Inc., ATSSA 
Building, 5440 Jefferson Davis Highway, Fredericksburg, VA 
22401. 

AWPA American Wood-Preservers' Association, P.O. Box 849, 
Stevensville, MD 21666. 

AWPB  American Wood-Preservers' Bureau, 
P.O. Box 5283, Springfield, VA 22150. 

AWS  American Welding Society, 350 Le Jeune Road, NW., Miami, 
FL  33125. 

AWWA American Water Works Association, 6666 West Quincy 
Avenue, Denver, CO 80235. 

BIA   Brick Institute of America,  11490 Commerce Park Drive, 
Suite 300, Reston, VA 22091. 

CLFMI Chain Link Fence Manufacturers Institute, 1776 Massachu-
setts Avenue, N.W., Washington, DC 20036. 

CRSI  Concrete Reinforcing Steel Institute, 933 Plum Grove Rd., 
Schaumburg, IL 60195. 

CSI  The Construction Specifications Institute, 601 Madison Street, 
Alexandria, VA 22314-1791. 

EIA  Electronic Industries Association, 2001 I Street, NW, 
Washington, DC 20037. 

ICBO   International Conference of Building Officials, 5360 South 
Workman Mill Road, Whittier, CA 90601. 

ICEA  Insulated Cable Engineer's Association, P.O. Box 440, South 
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Yarmouth, MA 02664. 
ICPI  Interlocking Concrete Pavement Institute, 14444 Eye Street 

NW, Suite 700, Washington DC 20005-2210.  www.icpi.org. 
IMIAC International Masonry Industry All-Weather Council, 

International Masonry Institute, 823 15th Street, N.W. 
Washington, DC 20005. 

IMSA  International Municipal Signal Association, P.O. Box 539, 
1115 N. Main St., Newark, NY 14513. 

MBMA Metal Building Manufacturer's Association, 1230 Keith 
Building, Cleveland, OH 44115. 

NAA   National Arborist Association, 174 Rt. 101, Bedford, NH 
03102. 

NEC  National Electric Code (from NFPA). 
NEMA National Electrical Manufacturer's Association, 2101 L Street 

NW, Suite 300, Washington CD 20037. 
N.F.P.A. National Forest Products Association, 1250 Connecticut 

Avenue, N.W., Washington, DC 20036. 
NFPA  National Fire Protection Association, Batterymarch Park, 

Quincy, MA 02269. 
NPCA  National Precast Concrete Association, 1033 N. Meridian 

Street, Suite 272, Indianapolis, IN 46290 
NSF  National Sanitation Foundation, P.O. Box 1468, 3475 

Plymouth Road, Ann Arbor, MI 48106. 
PCA  Portland Cement Association, 5420 Old Orchard Road, 

Skokie, IL 60077. 
PCI   Prestressed Concrete Institute, 175 W. Jackson Blvd., 

Chicago, IL 60604. 
PPI  Plastic Pipe Institute.  A Division of the Society of The 

Plastics Industry, Inc., 355 Lexington Avenue, New York, 
N.Y. 10017. 

S.D.I.  Steel Door Institute, (c/o A.P. Wherry and Assoc. Inc.) 712 
Lakewood Center North, 14600 Detroit Ave, Cleveland, OH 
44107. 

SSPC  Steel Structures Painting Council, 4400 Fifth Avenue, 
Pittsburgh, PA 15213. 

UBC  Uniform Building Code (from ICBO). 
UL   Underwriters' Laboratories, Inc., 333 Pfingsten Road, 

Northbrook, IL 60062. 
WAQUC Western Alliance for Quality Transportation Construction,  
WWPA Western Wood Products Association, 522 SW 5th Avenue, 

Yeon Building, Portland, OR 97204. 
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1.4 GOVERNMENT AGENCIES 
A. The following acronyms or abbreviations indicate names of standards or 

specification producing agencies of the Federal and State Governments 
and are the best known at the publishing date of this document. 
CE   Corps of Engineers (U.S. Dept. of the Army) Chief of 

Engineers Referral, Washington, DC 20314. 
CS   Commercial Standard (U.S. Department of Commerce), 

Government Printing Office, Washington DC 20402.  
DOT  Department of Transportation, Federal Highway 

Administration, 400 Seventh St., SW, Washington, DC 
20590. 

FS    Federal Specification (General Services Administration), 
Specifications and Consumer Information, Distribution 
Section (WFSIS), 7th and D Street, SW, Washington, DC 
20406. 

MIL   Military Standardization Documents (U.S. Dept. of Defence) 
Naval Publications and Forms Center, 5801 Tabor Avenue, 
Philadelphia, PA 19120. 

NBS   National Bureau of Standards (U.S. Department of 
Commerce), Gaithersburg, ND 20234. 

PS    Product Standard of NBS (U.S. Department of Commerce), 
Government Printing Office, Washington, DC 20402. 

REA   Rural Electrification Administration (U.S. Department of 
Agriculture) 14th St. and Independence Ave., SW, 
Washington, DC 20250. 

UDOT  Utah Department of Transportation, 4501 South 2700 West 
Street, Salt Lake City, UT 84119. 

USPS   U.S. Postal Service, 475 L'Enfant Plaza, SW, Washington, 
DC 20260. 

 

PART 2     PRODUCTS  Not Used 

 

PART 3     EXECUTION  Not Used 

 
END OF SECTION 
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SECTION 01 65 00 
PRODUCT DELIVERY AND HANDLING 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. Basic requirements for product delivery and handling on site. 
1.2 DELIVERY 

A. Arrange for delivery of products in accordance with progress schedule to 
facilitate instruction prior to installation. 

B. Coordinate deliveries to avoid conflict with work and conditions at site 
and: 
1. Work of separate contractors, or OWNER. 
2. Limitations of storage space. 
3. OWNER's use of premises. 

C. Deliver products in undamaged condition in original containers or 
packaging, with identifying labels for handling, storing, unpacking, 
protecting and installing intact and legible. 

D. Partial deliveries of component parts of equipment shall be clearly 
marked to identify the equipment, to permit easy accumulation of parts 
and to facilitate assembly. 

E. Immediately upon delivery, inspect shipment to determine: 
1. Product complies with requirements of Contract Document reviewed 

submittals. 
2. Quantities are correct. 
3. Containers and packages are intact, labels are legible. 
4. Products are properly protected and undamaged. 

1.3 PRODUCT HANDLING 
A. Schedule delivery to minimize long-term storage at the site and to 

prevent overcrowding of construction spaces. 
B. Coordinate delivery with installation time to ensure minimum holding 

time for items that are hazardous, easily damaged, or sensitive to 
deterioration, theft and other losses. 

C. Handle products to prevent bending or over-stressing. 
D. Lift heavy components at designated lifting points. 
E. Discard damaged products. 
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1.4 ACCESS 
A. Identify access to the CONTRACTOR's work and office area by use of 

signs so that agents, delivery trucks and other parties desiring to contact 
the CONTRACTOR may do so. 

B. In security zones, prevent unauthorized personnel from proceeding 
outside of CONTRACTOR's work and office areas. 

 

PART 2     PRODUCTS  Not Used 

 

PART 3     EXECUTION  Not Used 

 
END OF SECTION 
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SECTION 01 66 00 
PRODUCT STORAGE AND PROTECTION 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES  

A. Storage, handling and protection of products to be incorporated in the 
Work. 

1.2 SUBMITTALS 
A. Submit a copy of written permission if property other than OWNER's is 

used to store materials or equipment. 
1.3 STORAGE 

A. Store products immediately on delivery, per manufacturer's instructions, 
with seals and labels intact and legible. 

B. Store products subject to damage by elements in weather-tight 
enclosures. 
1. Maintain temperatures within ranges required by manufacturer's 

instructions. 
2. Provide humidity control for sensitive products, as required by 

manufacturer's instructions. 
3. Store unpacked products on shelves, in bins or in neat piles, 

accessible for Inspection. 
C. Provide substantial platforms, blocking or skids to support fabricated 

products above ground, to prevent soiling or staining.  Cover products, 
subject to discoloration or deterioration from exposure to the elements, 
with impervious sheet coverings.  Provide adequate ventilation to avoid 
condensation. 

D. Store loose granular materials on solid surfaces to prevent mixing with 
foreign matter.  Provide surface drainage to prevent flooding or ponding 
of rainwater.  Prevent mixing with refuse or injurious materials.  Do not 
store construction materials and equipment in municipal rights-of-way 
for more than 5 days. 

E. Arrange storage in manner to provide easy access for Inspection. 
1.4 STORAGE ON SIDEWALK, CURB AND GUTTER 

A. Do not remove, block, or otherwise render sidewalks unusable by either 
the storage of construction equipment or materials or construction 
procedures used, unless a safe, usable, alternate walkway at least 4 feet 
wide is provided. 

B. Maintain curb and gutter clean and clear of debris, dirt, or excavated 
materials at all times. 
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1.5 MAINTENANCE OF STORAGE 
A. Maintain periodic system of Inspection of stored products on scheduled 

basis to assure that:  
1. State of storage facilities is adequate to provide required conditions.  
2. Required environmental conditions are maintained.  
3. Surfaces of products exposed to elements are not adversely affected.  

B. Any weathering of products, coatings and finishes is not acceptable. 
1.6 STORAGE AREA RESTORATION 

A. Remove all plant, equipment and stockpiles from the Work. 
B. Restore all storage areas and service roads to prior condition without any 

additional cost to OWNER. 
1.7 PROTECTION 

A. Installed Product:  Provide protection of installed products to prevent 
damage from subsequent operations.  Remove when no longer needed, 
prior to completion and acceptance of Work.  

B. Finished Surfaces:  Provide coverings to protect finished surfaces from 
damage.  
1. Cover projections, wall corners, jambs, sills and soffits of openings, 

in areas used for traffic and for passage of products in subsequent 
work. 

2. Protect finished floors and stairs from dirt and damage. 
a. In areas subject to foot traffic, secure heavy paper, sheet goods, or 

other materials in place.  
b. For movement of heavy products, lay planking or similar 

materials in place.  
c. For storage of products, lay tight wood sheathing in place. 
d. Cover walls and floor of elevator cars, and unprotected surfaces 

of car doors when used by construction personnel. 
C. Waterproofed and roofed surfaces:  

1. Prohibit use of surfaces for traffic of any kind, and for storage of any 
products.  

2. When some activity must take place in order to carry out the Work, 
obtain recommendations of Supplier and installer for protection of 
surface. 
a. Install recommended protection and remove on completion of that 

activity. 
b. Restrict use of adjacent unprotected areas. 

D. Security:  Provide security for materials, equipment and tools.  OWNER 
will not protect Work from vandalism. 
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1.8 PROTECTION OF LAWNS AND LANDSCAPING 
A. Protect planted lawn and landscaped areas from pedestrian and vehicular 

traffic.  
 

PART 2     PRODUCTS  Not Used 

 

PART 3     EXECUTION  Not Used 

 
END OF SECTION 
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SECTION 01 71 13 
MOBILIZATION AND DEMOBILIZATION 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. Mobilization and demobilization requirements. 
1.2 DEFINITIONS 

A. Mobilization includes bringing all necessary equipment to the site to do 
the Work.  It also includes all labor, materials, and equipment to set up 
temporary offices, buildings, facilities, signs, and utilities. 

B. Demobilization includes removing all construction equipment and debris 
so site is left clean. 

1.3 TEMPORARY FACILITIES 
A. Field Office: CONTRACTOR's choice. 
B. Utilities:  Provide power, telephone, water, storm and sanitary facilities, 

and all other temporary utilities required. 
C. Security and Protection:  Construct and maintain temporary fencing for 

the protection of materials, tools, and equipment.  Obtain prior approval 
for all fence locations. 

D. Construction and Support:  Set up and maintain in a neat and orderly 
manner temporary roads and paving, dewatering facilities, enclosures, 
identification signs and bulletin boards, waste disposal and temporary 
heat.  Provide and maintain temporary all weather pedestrian walk ways 
and road detours. 

E. Invert Cover:  Install covers as shown in Standard Plans or Drawings.  
Installation must be tight so no debris can by-pass the cover and enter the 
pipes below. 

 

PART 2     PRODUCTS 

 
2.1 MATERIALS 

A. Temporary Materials: CONTRACTOR's choice. 
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PART 3     EXECUTION 

 
3.1 INSTALLATIONS 

A. Relocate and modify temporary facilities as required. 
B. Install temporary utility service or connect to existing service. 
C. Locate field offices, storage sheds, sanitary facilities and other temporary 

construction and support facilities for easy access.  Use of 
gasoline-burning, open flame, or salamander type heating units is 
prohibited. 

D. Use local standards and codes for erection of adequate fences and 
barricades.  Maintain all signing, barricades, fencing, drainage, and other 
items as required to protect public and private property from damage 
caused by construction operations. 

E. Coordinate location of storage areas to avoid interference with drainage, 
traffic, or private property. 

F. Provide and maintain all temporary signage required by the Work. 
3.2 REMOVALS 

A. Completely remove temporary materials and equipment; 
1. When construction needs can be met beause of permanent 

installation. 
2. At completion of the Work. 

B. Clean or repair damage caused by installation or use of temporary 
facilities. 

C. Restore areas to original or to specified conditions at completion of the 
Work 

 
END OF SECTION 
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SECTION 01 74 13 
PROGRESS CLEANING 

 

PART 1     GENERAL 

 
1.1 SECTION INCLUDES 

A. Cleaning and disposal of waste materials, debris, and rubbish. 
B. Cleaning of Work prior to Final Inspection. 

1.2 SUBMITTALS 
A. Prior to Project Closeout: Certificate of disposal of Hazardous Waste if 

applicable. 
1.3 JOB CONDITIONS 

A. On Site Burning:  Not permitted. 
 

PART 2     PRODUCTS 

 
2.1 CLEANING MATERIALS 

A. Use only materials which will not create hazards to health or property, 
and which will not damage surfaces. 

B. Use only cleaning materials recommended by manufacturer of item 
being cleaned. 

 

PART 3     EXECUTION 

 
3.1 CLEANING DURING CONSTRUCTION 

A. Initiate and maintain a specific cleaning program to prevent 
accumulation of debris.  Maintain areas under CONTRACTOR's control 
free of waste materials, debris, and rubbish.  Maintain site in a clean and 
orderly condition. 

B. Provide covered containers for deposit of debris and rubbish. 
C. Periodically clean interior areas to provide suitable conditions for finish 

work. 
D. Remove debris and rubbish from closed or remote spaces prior to closing 

the space. 
E. Broom clean interior areas prior to start of surface finishing, and 

continue cleaning on an as-needed basis. 
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F. Control cleaning operations so that dust and other particulate will not 
adhere to wet or newly-coated surfaces. 

3.2 DISPOSAL DURING CONSTRUCTION 
A. Regularly remove and legally dispose of waste materials, debris, and 

rubbish from site. 
B. Provide additional collections and disposal of debris whenever the 

periodic schedule is inadequate to prevent accumulation. 
3.3 CLEANING PRIOR TO FINAL INSPECTION 

A. Site: 
1. Clean exposed-to-view surfaces. 
2. Remove waste, debris, and surplus materials from site. 
3. Clean grounds; paved areas and sweep clean. 
4. Rake clean other surfaces. 

B. Building: 
1. Clean interior and exterior exposed-to-view surfaces. 
2. Remove temporary protection and labels not required to remain. 
3. Clean finishes free of dust, stains, films and other foreign substances. 
4. Clean transparent and glossy materials to a polished condition.  

Polish reflective surfaces to a clear shine. 
5. Vacuum clean carpeted and similar soft surfaces. 
6. Clean resilient and hard-surface floors. 
7. Clean surfaces of equipment; remove excess lubrication. 
8. Clean plumbing fixtures to a sanitary condition. 
9. Clean permanent filters of ventilating equipment and replace 

disposable filters when units have been operated during construction; 
in addition, clean ducts, blowers, and coils when units have been 
operated without filters during construction. 

10. Clean lighting fixtures and lamps. 
11. Continue cleaning until acceptance. 
12. Remove waste and debris from roofs, gutters, area ways, and 

drainage systems. 
 

END OF SECTION 
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RECOMMENDED PERFORMANCE GUIDELINE  

FOR MICRO SURFACING 

 

 

 

1. SCOPE 
 

The intent of this guideline is to aid in the design, testing, quality control, measurement and payment 
procedures for the application of micro surfacing. 

 

 
2.   DESCRIPTION 
  

Micro surfacing shall consist of a mixture of polymer-modified emulsified asphalt, mineral 
aggregate, water, and additives, proportioned, mixed and uniformly spread over a properly 
prepared surface as directed by the Buyer's Authorized Representative (B.A.R.).  Micro surfacing 
should be capable of performing in variable thickness cross-sections such as ruts, scratch courses 
and milled surfaces.  After curing and initial traffic consolidation, it should resist further compaction. 
 The micro surfacing shall be applied as a homogeneous mat, adhere firmly to the prepared 
surface, and have a skid-resistant texture throughout its service life. 

 
Micro surfacing is a quick-traffic system that allows traffic to return shortly after placement.  Normally, 
these systems are required to accept straight, rolling traffic on a 0.5 in (12.7 mm) thick surface within 
one hour after placement in specific application conditions.  Stopping and starting traffic may require 
additional curing time.  

 
3. SPECIFICATIONS 
 

It is normally not required to specify all tests for every project.  A compilation of the results from the 
listed tests should be indicative of system performance.  Failure to meet requirements for an individual 
test does not necessarily disqualify the system.  If, for example, the system to be used on the project 
has a record of good performance, an individual test result may be waived.  Agency and testing 
methods are listed in the appendix (see Appendix A) and form a part of this guideline. 

 

4. MATERIALS 
 

4.1 EMULSIFIED ASPHALT 
 

 4.1.1  GENERAL 
 

The emulsified asphalt shall be polymer modified. The polymer material shall be 
milled or blended into the asphalt or emulsifier solution prior to the emulsification 
process.  In general, a three percent (3%) polymer solids, based on asphalt weight, 
is considered minimum. 
 

  
 
 
 
 

 OWNER
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 4.1.2 QUALITY TESTS 
 

The emulsified asphalt, and emulsified asphalt residue, shall meet the requirements 
of AASHTO M 208 or ASTM D 2397 for CQS-1h, with the following exceptions: 

     

TEST 
TEST METHOD 

SPECIFICATION 
AASHTO ASTM 

Settlement and Storage Stability of 
Emulsified Asphalts, 24-h 

T 59 D 6930 1% Maximum 

Distillation of Emulsified Asphalt
1 

T 59 D 6997 62% Minimum 

Tests on Emulsified Asphalt Residue 

Softening Point of Bitumen (Ring-and-Ball 
Apparatus)  

T 53 D 36 135°F (57°C) Minimum 

Penetration of Bituminous Materials  

at 77°F (25°C) 
T 49 D 5 40-90

2
 

     
    

1 
The temperature for this test should be held at 350°F (177°C) for 20 minutes. 

    
2 
The climatic conditions should be considered when establishing this range. 

 
    The solubility test, if required, should be evaluated on the base asphalt. 
     

Each load of emulsified asphalt shall be accompanied with a Certificate of 
Analysis/Compliance to indicate that the emulsion meets specification. 

 
4.2  AGGREGATE 

 
4.2.1 GENERAL  
 

The mineral aggregate used shall be the type specified for the particular application 
requirements of the micro surfacing.  The aggregate shall be a crushed stone such 
as granite, slag, limestone, chat, or other high-quality aggregate, or combination 
thereof.  To assure the material is 100 percent crushed, the parent aggregate will be 
larger than the largest stone in the gradation used. 

 
4.2.2   QUALITY TESTS 
 

The aggregate should meet agency specified polishing values and these minimum 
requirements: 

 

TEST 
TEST METHOD 

SPECIFICATION 
AASHTO ASTM 

Sand Equivalent Value of Soils and Fine 
Aggregate 

T 176 D 2419 65 Minimum 

Soundness of Aggregates by Use of 

Sodium Sulfate of Magnesium Sulfate 
T 104 C 88 

15% Maximum w/NA2SO4 

25% Maximum w/MgSO4 

Resistance to Degradation of Small-Size 

Coarse Aggregate by Abrasion and 
Impact in the Los Angeles Machine

1
 

T 96 C 131 30% Maximum 

1The abrasion test is run on the parent aggregate.   
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4.2.3 GRADATION 
 

When tested in accordance with AASHTO T 27 (ASTM C 136) and AASHTO T 11 
(ASTM C 117), the mix design aggregate gradation shall be within one of the 
following bands (or one recognized by the local paving authority). 

 

 
SIEVE 

SIZE 

TYPE II 

PERCENT 
PASSING 

 
TYPE III 

PERCENT 
PASSING 

STOCKPILE 

TOLERANCE 

 
3/8  (9.5 mm) 

 
100 

 
100 

 
 

 
# 4  (4.75 mm) 

 
90 - 100 

 
70 - 90 

 
± 5% 

 
# 8  (2.36 mm) 

 
65 - 90 

 
45 - 70 

 
± 5% 

 
# 16  (1.18 mm) 

 
45 - 70 

 
28 - 50 

 
± 5% 

 
# 30  (600 um) 

 
30 - 50 

 
19 - 34 

 
± 5% 

 
# 50  (330 um) 

 
18 - 30 

 
12 - 25 

 
± 4% 

 
#100  (150 um) 

 
10 - 21 

 
7 - 18 

 
± 3% 

 
#200  (75 um) 

 
5 - 15  

 
5 - 15 

 
± 2% 

 
 

The gradation of the aggregate stockpile shall not vary by more than the stockpile 
tolerance from the mix design gradation (indicated in the table above) while also 
remaining within the specification gradation band.  The percentage of aggregate 
passing any two successive sieves shall not change from one end of the specified 
range to the other end. 

 
The aggregate will be accepted at the job location or stockpile based on five gradation 
tests sampled according to AASHTO T 2 (ASTM D 75).  If the average of the five tests 
is within the stockpile tolerance from the mix design gradation, the material will be 
accepted.  If the average of those test results is out of specification or tolerance, the 
contractor will be given the choice to either remove the material or blend additional 
aggregate with the stockpile material to bring it into compliance.  Materials used in 
blending must meet the required aggregate quality test specifications in Section 4.2.2 
before blending and must be blended in a manner to produce a consistent gradation.  
Aggregate blending may require a new mix design. 

 
Screening shall be required at the stockpile if there are any problems created by 
oversized materials in the mix. 
 
Type II.  This aggregate gradation is used to fill surface voids, address surface 
distresses, seal, and provide a durable wearing surface.   
 
Type III.  This aggregate gradation provides maximum skid resistance and an 
improved wearing surface.  This type of micro surfacing surface is appropriate for 
heavily traveled pavements, rut filling, or for placement on highly textured surfaces 
requiring larger size aggregate to fill voids.  

 
 
    

4.3  MINERAL FILLER 
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Mineral filler may be used to improve mixture consistency and to adjust mixture breaking and 
curing properties.  Portland cement, hydrated lime, limestone dust, fly ash, or other approved 
filler meeting the requirements of ASTM D 242 shall be used if required by the mix design.    
Typical use levels are normally 0.0 - 3.0 percent and may be considered part of the 
aggregate gradation. 

 
4.4  WATER 

   
   The water shall be free of harmful salts and contaminants.  If the quality of the water is in 
    question, it should be submitted to the laboratory with the other raw materials for the mix 
    design. 

 
4.5 ADDITIVES 

   
Additives may be used to accelerate or retard the break/set of the micro surfacing.  
Appropriate additives, and their applicable use range, should be approved by the laboratory 
as part of the mix design.    

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
5.   LABORATORY EVALUATION 
 

http://www.pdfill.com


ISSA A143 

Revised February 2010 

 

 

-6- 
 

5.1 GENERAL 
 

Before the work begins, the contractor shall submit a signed mix design covering the specific 
materials to be used on the project. This design will be performed by a laboratory which has 
experience in designing micro surfacing.  After the mix design has been approved, no 
material substitution will be permitted unless approved by the B.A.R.   
 
ISSA can provide a list of laboratories experienced in micro surfacing design. 
 

 5.2 MIX DESIGN 
 

Compatibility of the aggregate, polymer-modified emulsified asphalt, water, mineral filler, and 
other additives shall be evaluated in the mix design. The mix design shall be completed 
using materials consistent with those supplied by the contractor for the project. 
Recommended tests and values are as follows: 

 
   

TEST ISSA TB NO. SPECIFICATION 
Mix Time @ 77

°
F (25

°
C)  TB 113 Controllable to 120 Seconds Minimum 

Wet Cohesion  

      @ 30 Minutes Minimum (Set) 

      @ 60 Minutes Minimum (Traffic) 

TB 139 

 

12 kg-cm Minimum 

20 kg-cm or Near Spin Minimum  

Wet Stripping TB 114 Pass (90% Minimum) 

Wet-Track Abrasion Loss 

      One-hour Soak 

      Six-day Soak 

TB 100 

 

50 g/ft
2
 (538 g/m

2
) Maximum 

75 g/ft
2
 (807 g/m

2
) Maximum 

Lateral Displacement 

Specific Gravity after 1,000 Cycles of    

 125 lb (56.71 kg) 

TB 147 

5% Maximum  

 

2.10 Maximum 

Excess Asphalt by LWT Sand Adhesion TB 109 50 g/ft
2
 (538 g/m

2
)
 
Maximum 

Classification Compatibility TB 144 11 Grade Points Minimum (AAA, BAA) 

 
 

The Wet Track Abrasion Test is performed under laboratory conditions as a component of 
the mix design process.  The purpose of this test is to determine the minimum asphalt 
content required in a micro surfacing system.  The Wet Track Abrasion Test is not 
recommended as a field quality control or acceptance test.  ISSA TB 136 describes potential 
causes for inconsistent results of the Wet Track Abrasion Test.  
 
The mixing test is used to predict the length of time the material can be mixed before it 
begins to break. It can be a good reference check to verify consistent sources of material.  
The laboratory should verify that mix and set times are appropriate for the climatic conditions 
expected during the project.  
 

   The laboratory shall also report the quantitative effects of moisture content on the unit weight 
   of the aggregate (bulking effect) according to AASHTO T19 (ASTM C29).   

 
The percentage of each individual material required shall be shown in the laboratory report.  
Based on field conditions, adjustments within the specific ranges of the mix design may be 
required. 
 

   The component materials shall be designed within the following limits: 
 

OWNER
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COMPONENT MATERIALS SUGGESTED LIMITS 
 
Residual Asphalt 

 
5.5 - 10.5% by dry weight of aggregate 

 
Mineral Filler 

 
0.0 - 3.0% by dry weight of aggregate 

 
Polymer Content 

 
Minimum of 3.0% solids based on bitumen weight content 

 
Additives 

 
As needed 

 
Water 

 
As required to produce proper mix consistency 

 
 
 

6. EQUIPMENT  
 

6.1 GENERAL 
 

All equipment, tools, and machines used in the application of micro surfacing shall be 
maintained in satisfactory working condition at all times. 

 
 6.2 MIXING EQUIPMENT 
 

The machine shall be specifically designed and manufactured to apply micro surfacing.  The 
material shall be mixed by an automatic-sequenced, self-propelled micro surfacing mixing 
machine. It shall be a continuous-flow mixing unit that accurately delivers and proportions the 
mix components through a revolving multi-blade, double-shafted mixer.  Sufficient storage 
capacity for all mix components is required to maintain an adequate supply to the 
proportioning controls.   
 
When specifying continuous machinery to minimize transverse joints, the specified machine 
must be capable of loading materials while continuing to apply micro surfacing. The 
continuous-run machine shall be equipped to provide the operator with full control of the 
forward and reverse speeds during application. It shall be equipped with opposite-side driver 
stations to assist in alignment.  The self-loading device, opposite-side driver stations, and 
forward and reverse speed controls shall be of original-equipment-manufacturer design. 

 
6.3 PROPORTIONING DEVICES 

 
Individual volume or weight controls for proportioning mix components shall be provided and 
properly labeled.  These proportioning devices are used in material calibration to determine 
the material output at any time. 

 
6.4 SPREADING EQUIPMENT 

 
The mixture shall be agitated and spread uniformly in the surfacing box by means of twin-
shafted paddles or spiral augers fixed in the spreader box.  A front seal shall be provided to 
insure no loss of the mixture at the road contact point.  The rear seal shall act as a final 
strike-off and shall be adjustable.  The spreader box and rear strike-off shall be so designed 
and operated that a uniform consistency is achieved and a free flow of material is provided to 
the rear strike-off.  The spreader box shall have suitable means provided to side shift the box 
to compensate for variations in the pavement geometry. 
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6.4.1 SECONDARY STRIKE-OFF 
 

A secondary strike-off shall be provided to improve surface texture.  The secondary 
strike-off shall be adjustable to match the width of the spreader box and allow for 
varying pressures to control the surface texture.  

 
6.4.2 RUT-FILLING EQUIPMENT 

 
When project plans require, Micro Surfacing material may be used to fill ruts, utility 
cuts, depressions in the existing surface, etc.  Ruts of 0.5 in (12.7 mm), or greater in 
depth, shall be filled independently with a rut-filling box, either 5 ft (1.5 m) or 6 ft (1.8 
m) in width. Ruts that are in excess of 1.5 in (38.1 mm) in depth may require multiple 
applications with the rut-filling box to restore the cross-section. When rutting or 
deformation is less than 0.5 in (12.7mm), a full width scratch course may be applied 
with the spreader box using a metal or stiff rubber strike-off.  Apply at a sufficient 
rate to level the pavement surface.  The leveling course may, or may not, meet the 
suggested application rate in the table in Section 11.2. All rut-filling and level-up 
material should cure under traffic for at least twenty-four (24) hours before additional 
material is placed. 
 

 
6.5 AUXILIARY EQUIPMENT 

 
Suitable surface preparation equipment, traffic control equipment, hand tools, and other 
support and safety equipment necessary to perform the work shall be provided by the 
contractor. 

 
7.       CALIBRATION 

 
Each mixing unit to be used in the performance of the work shall be calibrated in the presence of 
the B.A.R. prior to the start of the project.  Previous calibration documentation covering the exact 
materials to be used may be acceptable, provided that no more than 60 days have lapsed.  The 
documentation shall include an individual calibration of each material at various settings that can 
be related to the machine metering devices. Any component replacement affecting material 
proportioning requires that the machine be recalibrated. No machine will be allowed to work on 
the project until the calibration has been completed and/or accepted.  ISSA Inspector’s Manual 
describes a method of machine calibration.  ISSA contractors and/or machine manufacturers may 
also provide methods of machine calibration. 

 
8. WEATHER LIMITATIONS 
 

Micro surfacing shall not be applied if either the pavement or air temperature is below 50°F (10°C) 
and falling, but may be applied when both pavement and air temperatures are above 45°F (7°C) and 
rising.  No micro surfacing shall be applied when there is the possibility of freezing temperatures at 
the project location within 24 hours after application.  The micro surfacing shall not be applied when 
weather conditions prolong opening to traffic beyond a reasonable time. 
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9.   NOTIFICATION AND TRAFFIC CONTROL 
 

9.1 NOTIFICATION 
 

Homeowners and businesses affected by the construction shall be notified at least one day 
in advance of the surfacing.  Should work not occur on the specified day, a new notification 
will be distributed.  The notification shall be in the form of a written posting, stating the time 
and date that the surfacing will take place.  If necessary, signage alerting traffic to the 
intended project should be posted.   

 
9.2 TRAFFIC CONTROL 

 
Traffic control devices shall be in accordance with agency requirements and, if necessary,  
conform to the requirements of the Manual on Uniform Traffic Control Devices.  Opening to 
traffic does not constitute acceptance of the work 

 
 

10. SURFACE PREPARATION 
 

10.1 GENERAL 
 

Immediately prior to applying the micro surfacing, the surface shall be cleared of all loose 
material, silt spots, vegetation, and other objectionable material.  Any standard cleaning 
method will be acceptable.  If water is used, cracks shall be allowed to dry thoroughly before 
applying micro surfacing.  Manholes, valve boxes, drop inlets and other service entrances 
shall be protected from the micro surfacing by a suitable method.  The B.A.R. shall approve 
the surface preparation prior to surfacing.   

 
10.2 TACK COAT 

 
Normally, tack coat is not required unless the surface to be covered is extremely dry and 
raveled or is concrete or brick. If required, the emulsified asphalt should be SS, CSS, or the 
micro surfacing emulsion.  Consult with the micro surfacing emulsion supplier to determine 
dilution stability. The tack coat may consist of one part emulsified asphalt/three parts water 
and should be applied with a standard distributor.  The distributor shall be capable of 
applying the dilution evenly at a rate of 0.05-0.15 gal/yd

2 
(0.23-0.68 l/m

2
).  The tack coat shall 

be allowed to cure sufficiently before the application of micro surfacing.  If a tack coat is to be 
required, it must be noted in the project plans.  

 
10.3 CRACKS 

 
It is recommended to treat cracks wider than 0.25” (0.64cm) in the pavement surface with 
an approved crack sealer prior to application of the slurry seal. 

 
 

11. APPLICATION 
 

11.1 GENERAL 
 

If required, a test strip should be placed in conditions similar to those expected to be 
encountered during the project. 

 
When local conditions warrant, the surface shall be fogged with water ahead of the spreader 
box.  The rate of application of the fog spray may be adjusted as the temperature, surface 
texture, humidity, and dryness of the pavement change.   
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The micro surfacing shall be of the appropriate consistency upon leaving the mixer.  A 
sufficient amount of material shall be carried in all parts of the spreader at all times so that 
complete coverage is obtained.  Overloading of the spreader box shall be avoided.  No 
lumps or unmixed aggregate shall be permitted.  No dry aggregate either spilled from the lay-
down machine or existing on the road, will be permitted. 

 
No streaks, such as those caused by oversized aggregate or broken mix, shall be left in the 
finished surface.  If excessive streaking develops, the job will be stopped until the contractor 
proves to the B.A.R. that the situation has been corrected.  Excessive streaking is defined as 
more than four drag marks greater than 0.5 in (12.7 mm) wide and 4.0 in (101 mm) long, or 
1.0 in (25.4 mm) wide and 3.0 in (76.2 mm) long, in any 29.9 yd

2 
(25 m

2
) area.  No 

transverse ripples or longitudinal streaks of 0.25 in (6.4 mm) in depth will be permitted, when 
measured by placing a 10 ft (3 m) straight edge over the surface.   

 
11.2 RATE OF APPLICATION 

 

The micro surfacing mixture shall be of the proper consistency at all times so as to provide 
the application rate required by the surface condition.  The application rate shall be in 
accordance with the table below. 

 
 

AGGREGATE TYPE 
 

LOCATION 
 

SUGGESTED APPLICATION RATE 

 
Type II 

 
Urban and Residential Streets 

Airport Runways 

Scratch or Leveling Course 

 
10 - 20 lb/yd

2
 

(5.4 - 10.8 kg/m
2
) 

As Required 

 
Type III 

 
Primary and Interstate Routes 

 
 

Wheel Ruts 

Scratch or Leveling Course 

 
15 - 30 lb/yd

2
 

(8.1 - 16.3 kg/m
2
) 

 
As Required (See Appendix B) 

As Required 

 
 
Suggested application rates are based upon the weight of dry aggregate in the mixture.  
Application rates are affected by the unit weight and gradation of the aggregate and the 
demand of the surface to which the micro surfacing is being applied.   

 
11.3 JOINTS 

 
No excess buildup, uncovered areas, or unsightly appearance shall be permitted on 
longitudinal or transverse joints.  The contractor shall provide suitable width spreading 
equipment to produce a minimum number of longitudinal joints throughout the project.  When 
possible, longitudinal joints shall be placed on lane lines.  Partial width passes will only be 
used when necessary and shall not be the last pass of any paved area.  A maximum of 3.0 in 
 (76.2 mm) shall be allowed for overlap of longitudinal joints.  Also, the joint shall have no 
more than a 0.25 in (6.4 mm) difference in elevation when measured by placing a 10 ft (3 m) 
straight edge over the joint and measuring the elevation difference.   

 
11.4 MIXTURE 

 
The micro surfacing shall possess sufficient stability so that premature breaking of the 
material in the spreader box does not occur.  The mixture shall be homogeneous during 
and following mixing and spreading.  It shall be free of excess liquids which create 
segregation of the aggregate.  Spraying of additional water into the spreader box will not 
be permitted. 

 

http://www.pdfill.com


ISSA A143 

Revised February 2010 

 

 

-11- 
 

 11.5      HANDWORK 
 
Areas which cannot be accessed by the mixing machine shall be surfaced using hand 
squeegees to provide complete and uniform coverage.  If necessary, the area to be hand 
worked shall be lightly dampened prior to mix placement.  As much as possible, handwork 
shall exhibit the same finish as that applied by the spreader box.  All handwork shall be 
completed prior to final surfacing. 

 
11.6 LINES 

 
Lines at intersections, curbs, and shoulders will be kept straight to provide a good 
appearance.  If necessary, a suitable material will be used to mask off the end of streets to 
provide straight lines.  Longitudinal edge lines shall not vary by more than ± 2 in (± 51 mm) 
horizontal variance in any 96 ft (29 m) of length.  

 
11.7  ROLLING 

 
Rolling is usually not necessary for micro surfacing on roadways.  Airports and parking areas 
should be rolled by a self-propelled, 10-ton (maximum) pneumatic tire roller equipped with a 
water spray system.  All tires should be inflated per manufacturer’s specifications.  Rolling 
shall not start until the micro surfacing has cured sufficiently to avoid damage by the roller.  
Areas which require rolling shall receive a minimum of two (2) full coverage passes. 

 
11.8 CLEAN UP 

 
All utility access areas, gutters and intersections, shall have the micro surfacing removed as 
specified by the B.A.R.  The contractor shall remove any debris associated with the 
performance of the work on a daily basis. 

 
12. QUALITY CONTROL 
 

12.1  INSPECTION 
 

   Inspectors assigned to projects must be familiar with the materials, equipment and 
application of micro surfacing.  Local conditions and specific project requirements should be 
considered when determining the parameters of field inspection. 

 
 Proper mix consistency should be one of the major areas of inspector concern.  If mixes are 

too dry, streaking, lumping and roughness will be present in the mat surface.  Mixes applied  
too wet will flow excessively and not hold straight lane lines. Excessive liquids may also 
cause an asphalt-rich surface with segregation.   

   
 
 12.2    MATERIALS 
 

To account for aggregate bulking, it is the responsibility of the contractor to check 
stockpile moisture content and to set the machine accordingly.  At the B.A.R.’s discretion, 
material tests may be run on representative samples of the aggregate and emulsion.  
Tests will be run at the expense of the buyer.  The buyer must notify the contractor 
immediately if any test fails to meet the specifications. 

 
 
 
 

12.3    MICRO SURFACING 

OWNER

OWNER

Tests will be run at the expense of the CONTRACTOR.  The CONTRACTOR must notify the
OWNER immediately if any test fails to meet the specifiactions.
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If required, representative samples of the micro surfacing may be taken directly from the   
micro surfacing machine.  Residual asphalt content (ASTM D2172) tests may be run on the 
samples at the expense of the buyer.  The buyer must notify the contractor immediately if 
any test fails to meet specifications.  Data obtained from the proportioning devices on the 
micro surfacing machine may be used to determine individual material quantities and 
application rate. 

  
12.4   NON-COMPLIANCE 

 
If any two successive tests fail on the stockpile aggregate, the job shall be stopped.  If any 
two successive tests on the mix from the same machine fail, the use of the machine shall be 
suspended.  It will be the responsibility of the contractor, at his expense, to prove to the 
B.A.R. that the problems have been corrected. 

 
 

13. METHOD OF MEASUREMENT 
 

13.1 AREA 
 

On smaller projects, the method of measurement and payment is usually based on the area 
covered, measured in square feet, square yards, or square meters. 

 
13.2 TONS AND GALLONS 

 

On larger projects of over 50,000 yd2  (41,806 m2) measurement and payment are usually 
based on the tons of aggregate and the gallons (liters) of emulsified asphalt used. 
 
Aggregate delivery tickets or printed tickets from certified scales at the staging area shall be 
used for measurement.  The emulsified asphalt used on the project will be measured by the 
certified tickets for each load delivered.  Emulsified asphalt not used shall be deducted from 
the job total. 

 

14. PAYMENT 
 

The micro surfacing shall be paid for by the unit area or the weight of the aggregate and the 
emulsified asphalt used on the project and accepted by the B.A.R.  Payment shall be full 
compensation for all preparation, mixing and application of materials, and for all labor, equipment, 
tools, testing, cleaning, and incidentals necessary to complete the job as specified herein. 

 
 
 

samples at the expense of the CONTRACTOR.  The CONTRACTOR must notify the OWNER
immediately if any test fails to meet specs.  Data obtained from the proportioning devices on the

OWNER
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APPENDIX A 
 

AGENCIES  
 
 

AGENCIES 

 

AASHTO: American Association of State Highway and Transportation Officials 

ASTM: American Society for Testing and Materials 

ISSA: International Slurry Surfacing Association 
 
 

TEST METHODS 

 

 
EMULSIFIED ASPHALT 
 

 
AASHTO TEST NO. 

 
ASTM TEST NO. 

 
TEST 

M 208 D 2397 Specification for Cationic Emulsified Asphalt 

T 59 D 6930 Settlement and Storage Stability of Emulsified Asphalts 

T 59 D 6997 
Distillation of Emulsified Asphalt (This test method may have to be 

modified by using lower temperatures.) 

T 40 D 140 Sampling Bituminous Materials 

T 59 D 244 Test Methods and Practices for Emulsified Asphalts 

 
 

RESIDUE FROM EMULSIFIED ASPHALT 
 

 
AASHTO TEST NO. 

 
ASTM TEST NO. 

 
TEST 

T 53 D 36 Softening Point of Bitumen (Ring-and-Ball Apparatus) 

T 49 D 5 Penetration of Bituminous Materials 
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APPENDIX A 
 

TEST METHODS (CONTINUED) 
 

 
AGGREGATE AND MINERAL FILLER 

 
 

AASHTO TEST NO. 
 

ASTM TEST NO. 
 

TEST 

T 176  D 2419 Sand Equivalent Value of Soils and Fine Aggregate 

 T 104 C 88 
Soundness of Aggregates by Use of Sodium Sulfate  

or Magnesium Sulfate 

T 96  C 131 

Resistance to Degradation of Small-Size Coarse Aggregate by 

Abrasion and Impact in the Los Angeles Machine 

(This test should be performed on the parent rock that is used for 
crushing the finer gradation Micro Surfacing material.) 

T 27  C 136 Sieve Analysis of Fine and Coarse Aggregates 

T 11  C 117 
Test Method for Materials Finer than 75µm (No. 200) Sieve in Mineral 

Aggregates by Washing 

T 2  D 75 Sampling Aggregates 

 D 242 Mineral Filler for Bituminous Paving Mixtures 

T 19 C 29 Bulk Density (“Unit Weight”) and Voids in Aggregate 

 
 
MIX DESIGN 

 
 

ISSA TEST NO. 
 

TEST 

A143 Standard Design, Testing and Construction of Micro Surfacing 

TB 100 Wet Track Abrasion of Slurry Seals 

TB 109 Excess Asphalt by LWT Sand Adhesion 

TB 113 Mix Time 

TB 114 Wet Stripping Test for Cured Slurry Seal Mixes 

TB 136 Causes of Inconsistency of Wet Track Abrasion Test (WTAT) Results 

TB 144 Classification Compatibility by Use of the Schulze-Breuer and Ruck Procedure 

 
NOTES:   
ASTM D 6372, Standard Practice for Design, Testing, and Construction of Micro Surfacing, is a 
combined reference of the ISSA Test Bulletins listed above. 
 
ASTM D 2172, Standard Test Methods for Quantitative Extraction of Bitumem From Bituminous Paving 
Mixtures, is referenced in Section 12.3.  
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APPENDIX B 
 

REPROFILING RUTTED WHEELPATHS 
WITH MICRO SURFACING 

 

 

Rule of Thumb 
 
For every inch (mm) of micro surfacing mix, add 0.125 in  (3.2 mm) to 0.25 in  (6.4 mm) as a crown to 
allow for compaction under traffic. 
 

 
 

 
Rut Depth 

 
Micro Surfacing Quantity Needed 

 
     0.5 - 0.75" (12.7 - 19.1 mm) 

 
     20 - 30 lb/yd

2 
 (10.8 - 16.3 kg/m

2
) 

 
     0.75 - 1.00" (19.1 - 25.4 mm) 

 
     25 - 35 lb/yd

2
  (13.6 - 19.0 kg/m

2
) 

 
     1.00 - 1.25" (25.4 - 31.75 mm) 

 
     28 - 38 lb/yd

2 
 (15.2 - 20.6 kg/m

2
) 

 
     1.25 - 1.50" (31.75 - 38.1 mm) 

 
     32 - 40 lb/yd

2
  (17.4 - 21.7 kg/m

2
) 
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SECTION 02000 

 

Supplemental Specification  

International Slurry Surfacing Association 

Recommended Performance Guideline for Micro Surfacing 

 
A143 

(Revised February 2010) 

 
Delete Section 11.2 and replace with the following: 

 

11.2  RATE OF APPLICATION 

 

The micro surfacing mixture shall be of the proper consistency at all times so as to provide the 

application rate required by the surface condition.  The application rate shall be in accordance with 

the table below. 

 

AGGREGATE TYPE LOCATION         APPLICATION RATE 

Type II Urban and Residential Streets 

Airport Runways 

Scratch or Leveling Course 

14 lbs/yd2 

(5.4 – 10.8 kg/m2) 

As Required 

Type III Primary and Interstate Routes 

 

Wheel Ruts 

Scratch or Leveling Course 

25 lbs/yd2 

(5.4 – 10.8 kg/m2) 

As Required (See Appendix B) 

As Required 

 

Suggested application rates are based upon the weight of dry aggregate in the mixture.  Application 

rates are affected by the unit weight and gradation of the aggregate and the demand of the surface to 

which the micro surfacing is being applied.
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